
Village of Newport 

Herkimer County, New York 

LEGAL NOTICE 

ADVERTISEMENT FOR BIDS 

RE: Demolition of the Former Newport School 

7456 East Street, Newport, NY 13416 

Sealed bids for the controlled demolition and debris cleanup of the former Newport School, 

located at 7456 East Street in the Village of Newport, will be received by: 

Village of Newport 

Attn: Mayor Marc Butler 

3085 Bridge Street 

Newport, NY 13416 

until 2:00 PM local time on Friday, August 22, 2025, at which time they will be publicly opened 

and read aloud. 

A non-mandatory site visit will be held on Monday, August 11, 2025, at 1:00 PM. Bidders are 

strongly encouraged to attend. 

The project includes the asbestos-regulated demolition of the approximately 24,584-square­

foot former school building, removal and disposal of materials as specified, site protection, and 

environmental health and safety compliance. The demolition will be conducted under NYSDOL 

ICR 56 and site-specific variance conditions. 

This project is funded in part by the U.S. Environmental Protection Agency Revolving Loan Fund 

(EPA RLF) and is subject to federal Davis-Bacon and Related Acts (DBRA) and Build America, Buy 

America (BABA) requirements. 

Complete set of bid documents may be obtained from the Village of Newport offices at the 

address above, or from the Village's Project Coordination Consultant. 

Herkimer Next, Inc. 

34 Central Plaza 

Ilion, NY 13357 

michele@herkimernext.org 

Digital copies may also be viewed on the Village's website at www.villageofnewportny.org. 

For questions contact Herkimer Next Inc. 315-864-0009. 
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Request for Bid  

#NEWPORT SCHOOL 03 
for the 

7456 EAST STREET DEMOLITION 

Village of Newport 

Herkimer County, New York 
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SEALED BIDS ARE DUE ON OR BEFORE 

 

August 22, 2025 
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NOTICE TO BIDDERS 
Bids will be received by the Village of Newport office on August 22, 2025.  Bids will be publicly 
opened and read aloud at 2:00 PM on the same day. 
 
Submission of Bid 
Each Bid must be submitted in a sealed envelope addressed to: 
 
Village of Newport 
Mayor Marc Butler 
3085 Bridge Street 
Newport, New York 13416 
 
and marked as follows: 
 
7456 East Street Demolition 

The name and address of the bidder is to be clearly marked on the outside of the envelope. If 
forwarded by mail, the sealed envelope containing the Bid must be enclosed in another envelope 
addressed to the Village of Newport at the address noted above. 
 
Bidder assumes the risk of any delay in the mail. All bids received after the designated time stated 

herein will not be considered and will be returned to the bidder unopened. Attention of bidders 

is called to the fact that the Contract includes acceptance of non-collusive bidding certificate, and 

an immunity waiver as required by Sections 103-A and 103-B of the General Municipal Law of 

New York State. 

 

Key Dates 
August 4, 2025       Bid Advertised  
August 11, 2025        Non-Mandatory Site Visit, 1:00 PM Local Time 
August 15, 2025        Questions Due  
August 19, 2025        Addenda Issued 
August 22, 2025        Bids Due at 2:00PM 
August 26, 2025        Notice of Intent to Award 
September 2, 2025 Complete Contract and Pre-Job Submittals, Start Work  
September 30, 2025 Substantial Completion  
 
Bid Form 
All Bids are to be made on the required Bid Form. All blank spaces are to be filled in, in ink or 
typewritten, and the Bid Form must be fully completed and executed when submitted. Only one 
copy of the Bid Form is required. Bids by corporations must be executed in the corporate name 
by the president, vice-president, or other corporate officer (accompanied by evidence of authority 
to sign). The corporate seal must be affixed and attested to by the Secretary. The corporate 
address and state of incorporation must be shown. Bids by partnerships must be executed in the 
partnership name and signed by a partner, whose title must appear under the signature, and the 
official business address of the partnership must be shown under the signature. All names must 
be typed or printed below the signature in the space provided. The Bid shall contain an 
acknowledgment of receipt of all Addenda.  
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Items to be Included with Bid Form 
All Bid Forms are to be accompanied with the following: 
 

• Proof of insurance  
• Description of Execution of Work 

Prospective bidders are required to submit a detailed description for execution of the work, 
in accordance with the contract documents. Because of the nature of the project and the 
potential dangers to be encountered, the Village is very interested in how the work is to 
be accomplished. Safety concerns will figure significantly in the award of this contract. 
Please prepare your detailed description on your company letterhead and attach it to the  
bid form BD-1. 

• Citations/Violations/Legal Proceedings 
Submit a notarized statement describing any citations, violations, criminal charges, or legal 
proceedings undertaken or issued to the bidder including companies owned by said owner, 
or owner of the building where contractor was performing work. These citations, 
violations, criminal charges, or legal proceedings may have been undertaken or issued by 
any law enforcement, regulatory agency, or consultant concerning performance on 
abatement contracts within the past two (2) years. Briefly describe the circumstances 
citing the project and involved persons and agencies as well as the outcome of any actions. 
Provide a description of any litigation or arbitration proceedings arising out of performance 
on past projects and any liquidated damages within the past two (2) years. 

 
Bidding Documents 
Copies of Bidding Documents are available at the Village Office. Complete sets of Bidding 
Documents must be used in preparing Bids. Neither the Owner nor the Engineer assumes any 
responsibility for errors or misrepresentations resulting from the use of incomplete sets of Bidding 
Documents. 
 
Receipt of Bids 
The Owner may waive any informalities or minor defects, reject any or all Bids, or accept any 
bids deemed to be in the Village’s best interest. Any Bid may be withdrawn prior to the above 
scheduled time for the opening of the Bids or authorized postponement thereof. No Bidder may 
withdraw a Bid within 45 days after the actual date of the opening thereof. Should there be 
reasons why the contract cannot be awarded within the specified period, the time may be 
extended by mutual agreement between the Owner and the Bidder. Bidders must satisfy 
themselves of the accuracy of the work required in the Bid by examination of the site and 
becoming thoroughly familiar with the Contract Documents including any Addenda. After Bids 
have been submitted, the Bidder shall not assert that there was a misunderstanding concerning 
the extent of work or the nature of the work to be done. The failure or omission of any Bidder to 
do any of the foregoing shall in no way relieve the Bidder from any obligation in respect to his 
Bid. The Owner reserves the right to reject any and all Bids. A conditional or qualified Bid will not 
be accepted. The Contract Documents contain the provisions required for the construction of the 
Project. Information obtained from an officer, agent, or employee of the Owner or any other 
person shall not affect the risks or obligations assumed by the Contractor or relieve him from 
fulfilling any of the conditions of the contract. It shall be the responsibility of each Bidder to call 
to the attention of the Owner any apparent discrepancy in the Contract Documents or any 
question of interpretation thereof. Failure to do so constitutes acceptance as written. The 
apparent silence of the Contract Documents as to any details or the omission from it of a detailed 
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description concerning any point, shall be interpreted as meaning that only the best commercial 
practices are to prevail and that only materials and workmanship of first quality are used. 
 
Interpretation and Addenda 
All questions about the meaning or intent of the Contract Documents shall be directed in writing 
to the attention of the Engineer. Interpretations or clarifications considered necessary by the 
Engineer will be made by written Addenda. The period for questions and issuance of addenda, if 
necessary, are noted in Key Dates. Only questions answered by formal written Addenda will be 
binding. Oral and other interpretations or clarifications will be without legal effect. Addenda may 
also be issued to modify the Bidding Documents as deemed advisable by the Owner or Engineer. 
 
Bid Bond 
Bid bonds are not required. 
 
Performance and Payment Bonds 
Performance and Payment bonds are not required.  
 
Execution 
The party to whom the contract is awarded will be required to execute the Agreement and provide 
insurances within ten (10) working days from the date when the Notice of Award is delivered to 
the Bidder. The Notice of Award shall be accompanied by the necessary Agreement and Bond 
forms. In case of failure of the Bidder to execute the Agreement, the Owner may at his option 
consider the Bidder in default, in which case the Bid Bond accompanying the proposal shall 
become the property of the Owner. The Owner within seven (7) working days of receipt of 
acceptable Insurances and Agreement signed by the party to whom the Agreement was awarded 
shall sign the Agreement and return to such party an executed duplicate of the Agreement. Should 
the Owner not execute the Agreement within such period, the Bidder may by written notice 
withdraw his signed Agreement. Such notice of withdrawal shall be effective upon receipt of the 
notice by the Owner. The Notice To Proceed shall be issued within ten (10) working days of the 
execution of the Agreement by the Owner. Should there be reasons why the Notice To Proceed 
cannot be issued within such period, the time may be extended by mutual agreement between 
the Owner and the Contractor. If the Notice To Proceed has not been issued within the ten 
working day period or within the period mutually agreed upon, the Contractor may terminate the 
Agreement without further liability on the part of either party. 
 
The Owner may make such investigations as he deems necessary to determine the ability of the 
Bidder to perform the Work, and the Bidder shall furnish to the Owner all such information and 
data for this purpose as the Owner may request. The Owner reserves the right to reject any Bid 
if evidence submitted by, or investigation of, such Bidder fails to satisfy the Owner that the Bidder 
is properly qualified to carry out the obligation of the Agreement and to complete the Work 
contemplated therein. All applicable laws, ordinances, and the rules and regulations of all 
authorities having jurisdiction over construction of the Project shall apply to the contract 
throughout. No charge will be allowed for federal, state, municipal sales and excise taxes from 
which the Owner is exempt. 
 
Note: The Notice to Proceed will not be issued by the Owner until all State and Federal 
Authorizations are provided; New York State Historic Preservation Office (SHPO) approval is 
pending.  
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BC-1 
BIDDER’S CHECKLIST 

 
 

In order to submit a complete bid, Bidders must submit the following documents: 
 

STANDARD 
 

Completed Bid Form (BD-1) 

Completed Bidder Information Sheet (BD-2) 

Certified Copy of Resolution of Board of Directors (For Corporations) (BD-3) 

Completed Non-Collusive Bidding Certification (BD-4) 

Completed Affidavit of Worker’s Compensation (BD-5) 

Completed Iran Divestment Act (BD-6) 

PROJECT SPECIFIC 
  

 

The following forms are due from the apparent responsible low bidder no later than 10 
days after bid opening: 

 
STANDARD 

 
Proof of Ability to do Work in New York State, or Covenant to Obtain 
(New York State Department of State) (PB-1) 

Proof of Insurance (PB-2) 

Completed Emergency Contact Numbers (PB-3) 

PROJECT SPECIFIC 

 
BIDDERS SHALL SUBMIT ALL DOCUMENTS PRESENTED IN THIS PROJECT 
MANUAL ON SINGLE-SIDED SHEETS IN THE EXACT ORDER SHOWN. NO 
SUBSTITUTIONS OF FORMS WILL BE ALLOWED. ENTRIES MAY BE TYPED OR 
LEGIBLY HANDWRITTEN EXCEPT AS SPECIFICALLY NOTED. 
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BID FORM 1 

 

 

The Village of Newport, New York, herein called the Owner, reques t s  b ids  for the Demol i t ion  

of  the  Former Newport School, located at 7546 East Street, Newport, New York (Site). 

 

The Undersigned, as Bidder, declares as follows: 

• The only parties interested in this BID as Principals are named herein. This BID is made without 

collusion with any other person, firm, or corporation. 

• No officer, agent, or employee of the Owner is directly or indirectly interested in this BID. 

• The Owner has the right to reject this BID.  

• Bidder accepts the provisions of the Invitation to Bid, Instructions to Bidders, and General 

Conditions regarding disposition of Bid Security. 

• The BIDDER is familiar with federal, state, and local laws and regulations. 

• The BIDDER has correlated the information known to BIDDER, information and observations 

obtained from visits to the Site, reports and drawings identified in the Contract Documents and 

additional examinations, investigations, explorations, tests, studies and data with the Contract 

Documents. 

• This BID is genuine and not made in the interest of or on behalf of an undisclosed person, firm or 

corporation and is not submitted in conformity with an agreement or rules of a group, association, 

organization or corporation/BIDDER has not directly or indirectly induced or solicited another 

Bidder to submit a false or sham Bid; BIDDER has not solicited or induced a person, firm or 

corporation to refrain from bidding; and BIDDER has not sought by collusion to obtain for itself 

an advantage over another BIDDER or over OWNER. 

• The BIDDER has carefully examined the Site of the proposed Work and is fully informed and 

satisfied as to the conditions there existing, the character and requirements of the proposed Work, 

the difficulties attendant upon its execution and the accuracy of all estimated quantities stated in 

this BID, and the BIDDER has carefully read and examined the Drawings, the annexed proposed 

AGREEMENT and the Instructions to Bidders, General Conditions, Supplemental Conditions, 

Standard Specifications, Special Provisions and other Contract Documents therein referred to and 

knows and understands the terms and provisions thereof. 

• The BIDDER understands that information relative to subsurface and other conditions, natural 

phenomena, existing pipes and other structure (surface and/or subsurface) has been furnished only 

for this information and convenience without any warranty or guarantee, expressed or implied, that 

the subsurface and/or other conditions, natural phenomena, existing pipes and other structures 

(surface and/or subsurface) actually encountered will be the same as those shown on the Drawings 

or in any of the other Contract Documents and the Bidder agrees that he/she shall not use or be 

entitled to use any such information made available to the Bidder through the Contract Documents 

or otherwise or obtained by the Bidder through examination of the site, as a basis of or grounds for 

any claim against the Owner or the Engineer arising from or by reason or any variance which may 

exist between the aforesaid information made available to or acquired by the Bidder and the 

subsurface and/or other conditions, natural phenomena, existing pipes and other structures 

(surface and/or subsurface) actually encountered during the construction work, and the Bidder 

has made due allowance therefore in this BID. 

• The BIDDER understands that the quantities of work tabulated in the BID or indicated on the 

Drawings or in the Specifications or other Contract Documents are only approximate and are 

subject to increase or decrease as deemed necessary by the Engineer. 

• The BIDDER agrees that, if this BID is accepted the Bidder will contract with the Owner, as 

provided the Contract Documents, this BID form being part of said Contract Documents, and that 
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7456 EAST STREET DEMOLITION 

NEWPORT, NEW YORK 

  

 

the BIDDER will perform all of the work and furnish all the materials and equipment, and provide 

all labor, services, plant, machinery, apparatus, appliances, tools, supplies and all other things 

required by the Contract Documents in the manner and within the time therein prescribed and 

according to the requirements of the Engineer as therein set forth, and that the BIDDER will take 

in full payment therefor the lump sum or unit price applicable to each item of the Work as stated in 

the schedule below. 

• The BIDDER agrees that each unit or lump sum price stated in the Bid shall constitute full 

compensation as herein specified for each item of work completed in accordance with the plans 

and specifications.  

 

Bidders must bid on each item. All entries in the entire BID must be made clearly and in ink. Bidders must 

insert extended item prices obtained from quantities and unit prices. 

 

This project is funded by a USEPA Revolving Loan Fund (RLF) Grant is subject to Davis- Bacon and 

Related Acts (DBRA) and Build America, Buy America Act.  The BIDDER understands that the funding 

sources for the demolition and the debris cleanup are separate (Mohawk Valley EDGE and Mohawk Valley 

EDD respectively), and payment application forms must be submitted separately. One payment application 

shall be made for Demolition (BF-96238700) and one payment application shall be made for Debris 

Cleanup (4B96219500). 

 

The undersigned agrees that for extra work, if any, performed in accordance with the terms and provisions 

of the annexed form of AGREEMENT, he/she will accept compensation as stipulated therein full payment 

for such extra work.  If this BID is accepted by the Owner, the undersigned agrees to complete the entire 

work provided to be done under the Contract Documents. 

 

As provided in the INSTRUCTIONS TO BIDDERS, the Bidder hereby agrees that he/she will not withdraw 

this BID within 60 consecutive calendar days after the actual date of the opening of Bids and that, if the 

Owner  shall accept this BID, the Bidder will duly execute and acknowledge the AGREEMENT and furnish, 

duly executed and acknowledged, the required CONTRACT BONDS, if applicable, within ten (10) days 

after notification that the AGREEMENT and other Contract Documents are ready for signature. Should the 

Bidder fail to fulfill any of his agreements as hereinabove set forth, the Owner shall have the right to retain 

as liquidated damages the amount of the bid check which shall become the Owner’s property. If a bid bond 

was given, it is agreed that the amount thereof shall be paid as liquidated damages to the Owner by the 

Surety. 

 

Summary of Project: 

 

The proposed project is for the controlled demolition and debris cleanup of the former Newport School. 

The former school is approximately 24,584 square feet; no drawings of the building are available.  

 

The Site consists of a 1.10-acre parcel of land with a 24,584 square foot (ft2), three-story school building, 

which was constructed in 1928. The remainder of the site includes paved parking and driving areas. The 

Site lies approximately 680-700 ft above mean sea level (amsl) with the nearest surface body water being 

the West Canada Creek, located approximately 1,120 feet west-southwest of the Site and The Mohawk 

River being located further south of the Site.  
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Bidders are alerted to apparent intermittent surface water that drains from upland east of the property to a 

reported drain under the building then to the southeast away from the building. Any drainage connections 

encountered during the work shall be protected allowing existing draining to continue. Bidder is alerted to 

the drainage easement that includes the asphalt driveway adjacent southeast of the Project Site; see Site 

Topographic Survey.  

 

The work will be completed as an asbestos project subject to NYS DOL ICR 56 and the site-specific 

variance. Demolition shall include segregation and staging of non-ACM material as possible for reuse 

including, but not limited to steel, masonry, block, concrete and other recyclable materials that have been 

cleared by a NYSDOL Licensed Project Monitor. The intent of the demolition is to remove all building 

components above the 1st floor slab; the slab and associated footings will remain in place at the 

completion of demolition and clean up. Debris cleanup shall include loading, transport, and disposal of 

segregated and staged ACM and non-ACM materials. Any voids in the slab will be backfilled to match the 

slab. Brick and/or Masonry that is cleaned of asbestos contamination, and cleared by the NYSDOL Project 

Monitor is permitted to be used as backfill. 

 

Erosion and sediment controls will be secured and remain in place at the limits of disturbance. 

 

Water is available through a fire hydrant located close to the school; the contractor will be responsible for 

arranging access to portable water with the Village, and completion of permit(s) required by Village.  

 

Asbestos-contaminated debris will be transported to the Oneida-Herkimer Solid Waste Authority 

(Authority) in the Town of Ava, New York.  All tipping fees for all wastes are to be included in the Bid, 

with the exception of 2,500 tons of ACM, which will be paid by the Owner. Tipping fees for any ACM 

waste in excess of 2500 tons will be the responsibility of the contractor.  Costs for loading, transport, and 

disposal and/or recycling of all non-ACM debris is to be included by the Contractors.  
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Bid Table: 

 

Project Specification 

A
sb

es
to

s 
P

ro
je

c
t 

Amount of Bid in Words 
Estimated 

Quantity 

Bid Amount 

 

Demolition (such cost shall include, but not limited to the description of 

work provided in Section 024119 of the technical specifications.) 

 

 

 

Lump Sum 

$                             .00 

 

Schedule (Provide the Number of Work Days to Complete the Project 

Under Asbestos Conditions) 

 

 

Days 

 

 

 . 

Loading, Transport and Disposal of Asbestos Contaminated 

Materials <2,500 Tons 

(such cost shall reflect labor, tools, equipment, materials). Tipping fees 

are excluded up to 2,500 tons; they will be paid by the Owner. 

_________________________        per Ton 

 

 

__________ 

Estimated 

Tons 

$                             .00 

Loading, Transport and Disposal of Asbestos Contaminated 

Materials >2,500 Tons 

(such cost shall reflect labor, tools, equipment and materials). Tipping 

fees are to be included in this Item.  

_____________________  per Ton 

 

 

 

__________ 

Estimated 

Tons 

$                             .00 

Schedule (Provide the Number of Work Days to Complete under Under 

Asbestos Conditions) 
Days                              . 

 

N
o

n
 A

sb
es

to
s 

P
ro

je
c
t 

Loading, Transport, and Disposal of Non-Asbestos Contaminated 

Materials (such cost shall reflect labor, tools, equipment and materials).  

 

_________________________        per Ton 

 

 

__________ 

Estimated 

Tons 

$                             .00 

Earthwork (includes backfill, such cost shall reflect labor, tools, 

equipment and materials associated with backfilling). 

                                                          per Cubic Yard 

1,000                                                                                                                                                                                                                           

Cubic Yards 
$                            .00 

Schedule (Provide the Number of Work Days to Complete under Non-

Asbestos Project Conditions)  
Days                              . 

 

Septic Tank Abandonment (Open and fill with approved backfill 

Section 31 00 00) to grade. Cost shall reflect labor, tools, and materials 

associated with backfilling. 

 

Lump Sum  $                            .00 
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In the event of mathematically incorrect calculations of individual items or totals, the 

mathematically correct amount using the estimated quantities and unit prices (in words) shall govern 

in determining the TOTAL BID PRICE. 

The undersigned also agrees that the quantities indicated are for Bid comparison purposes only and 

are not represented to be actual quantities for completion of the Work. 

List of Subcontractors: 

The contractor shall not award work to subcontractor(s) in excess of fifty percent (50%) of the 

contract price, without prior written approval of the Owner (as stated in the General Conditions). 
 

Company Name of Subcontractor Cost of Work 
% of Total 

Bid 

  

$ .00 

 

  

$ .00 

 

 
$ .00 
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The undersigned hereby certifies under the penalties of perjury that this Bid is in all respects bona fide, 

fair and made without collusion or fraud with any other person. As used in this section, the work 

"person" shall mean any natural person, joint venture, partnership, corporation, or other business or legal 

entity. 

 

Social Security Number 

or Federal Identification Number: Signature of Individual or Corporate Name: 
 

 

 

Corporate Officer (if applicable) 

 

The Bidder, by submittal of this BID, agrees with the Owner that the amount of the bid security deposited 

with this BID fairly and reasonably represents the amount of damages the Owner will suffer due to the 

failure of the Bidder to fulfill his agreements as above provided. 

Notice of acceptance should be mailed, telegraphed or delivered to the (undersigned Bidder at the 

following address): 
 

 

 

 

(Name) (Business Address) 

 

 

By:   
 

(Title) (City, State, Zip Code) 
 

 

Date:   

 

Note: If the Bidder is a corporation, indicate State of incorporation under signature, and affix corporate 

seal; if a partnership, give full names and residential addresses, if different from business address. 

 

All documents provided in the Contract Documents are made a condition of the Bid. 
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The undersigned hereby certifies under the penalties of perjury that this Bid is in all respects bona fide, 
fair and made without collusion or fraud with any other person. As used in this section, the work 
"person" shall mean any natural person, joint venture, partnership, corporation, or other business or legal 
entity. 

 
Social Security Number 
or Federal Identification Number: Signature of Individual or Corporate Name: 

 
 
 

Corporate Officer (if applicable) 

 
The Bidder, by submittal of this BID, agrees with the Owner that the amount of the bid security deposited 
with this BID fairly and reasonably represents the amount of damages the Owner will suffer due to the 
failure of the Bidder to fulfill his agreements as above provided. 

Notice of acceptance should be mailed, telegraphed or delivered to the (undersigned Bidder at the 
following address): 

 
 
 
 

(Name) (Business Address) 
 

 
By:   

 

(Title) (City, State, Zip Code) 
 

 
Date:   

 
Note: If the Bidder is a corporation, indicate State of incorporation under signature, and affix corporate 
seal; if a partnership, give full names and residential addresses, if different from business address. 

 
All documents provided in the Contract Documents are made a condition of the Bid. 
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BD –2 
BIDDER INFORMATION SHEET  

 
 

NAME OF BIDDER*:   
   
ADDRESS:   
   

   
PHONE NUMBER:   
   
EMAIL:   
        
TYPE OF ENTITY:    CORPORATION  PARTNERSHIP  INDIVIDUAL  

 
 
IF A NON-PUBLICLY OWNED CORPORATION 
 

NAME OF 
CORPORATION: 

  

   
LIST OF PRINCIPAL STOCKHOLDERS (HOLDING OVER 5% OF OUTSTANDING 
SHARES): 
   
   
   
LIST OF OFFICERS:   
   
   
LIST OF DIRECTORS:   
   
   
DATE OF 
ORGANIZATION: 

  

      
IF A PARTNERSHIP:   
   
PARTNERS:   
   
   
NAME OF PARTNERSHIP:   
   
DATE OF 
ORGANIZATION: 

  

   
   



7456 EAST STREET, NEWPORT, NEW YORK  
DEMOLITION 

HERKIMER COUNTY, NEW YORK 
 
 

BD-2 PAGE 2 
 

 
*IF THE BUSINESS IS CONDUCTED UNDER AN ASSUMED NAME, A COPY OF THE 
CERTIFICATE REQUIRED TO BE FILED UNDER THE NEW YORK STATE GENERAL 
BUSINESS LAW MUST BE ATTACHED.  
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BD-3 
CERTIFIED COPY OF 

RESOLUTION OF BOARD OF DIRECTORS 
 
 
______________________________________________________________________________ 

(NAME OF CORPORATION) 
 
 
“Resolved that________________________________, _________________________________ 

          (Person Authorized to Sign)                                        (Title) 
of _______________________________ authorized to sign and submit Bid for this corporation 
                   (Name of Corporation)    for the following project:  __________________________ 
______________________________________________________________________________ 
and to include in such bid the certificate as to non-collusion, and for any inaccuracies or 
misstatements in such certificate this corporate Bidder shall be liable under the penalties of perjury. 
 
The foregoing is true and correct copy of resolution adopted by: 
 

______________________________________________________________________________ 
(NAME OF CORPORATION) 

 
At meeting of its Board of Directors held on the _______day of ___________________,20_____ 
 

By: ____________________________________ 

Title: ____________________________________ 

 

               (SEAL) 

 

This form must be completed if the Bidder is a Corporation. 
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NON COLLUSIVE BIDDING CERTIFICATION 
 

 SECTION 103-D 
 

 By submission of this bid, each bidder and each person signing on behalf of any 
 bidder certifies, and in the case of a joint bid each party thereto certifies as to its 
 own organization, under penalty of perjury, that to the best of knowledge and 
 belief: 
 

1) The prices in this bid have been arrived at independently without collusion, 
consultation, communication, or agreement, for the purpose of restricting 
competition, as to any matter relating to such prices with any other bidder or 
with any competitor;  

 
2) Unless otherwise required by law, the process which have been quoted in this 

bid have not been knowingly disclosed by the bidder and will not knowingly 
be disclosed by the bidder prior to opening, directly or indirectly, to any other 
bidder or to any competitor; and  

 
3) No attempt has been made or will be made by the bidder to induce any other 

person, partnership or corporation to submit or not to submit a bid for the 
purpose of restricting competition.  

 
 
DATED:  ___________________   _____________________________ 

      Name of Corporation  
 
 
                     BY: ______________________________ 
 
      ______________________________ 

(Print Name and Title) 
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BD-5 
AFFIDAVIT OF WORKERS COMPENSATION 

 
 
State of _____________________ 

SS:  

County of ___________________ 

of _______________________________________________________________________being 

duly sworn, deposes and says that he now carries or that he has applied for a New York State 

Workers Compensation Policy to cover the operations, as set forth in the preceding contract, and 

to comply with the provisions thereof.    

 

Signed:  ____________________________ 

 

Subscribed and sworn to before me this ________day of __________________, 20_____. 

 

___________________________________  
Notary Public 
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CERTIFICATION OF COMPLIANCE WITH THE IRAN DIVESTMENT ACT 

 
 

As a result of the Iran Divestment Act of 2012 the Office of General Services 
must develop a list of persons who are engaged in certain investment activities in Iran.  
Contracts cannot be awarded to persons or entities on that list, with some exceptions.  All 
bidders are required to execute the following statement: 
 
 By submission of this bid, each bidder and each person signing on behalf of any 
bidder certifies, and in the case of a joint bid each party thereto certifies as to its own 
organization, under penalty of perjury, that to the best of its knowledge and belief that 
each bidder is not on the list created pursuant to Paragraph (b) of Subdivision 3 of 
Section 165a of the State Finance Law.  
 
 
       ___________________________ 
         Corporate or Company Name  
 
             BY:___________________________ 
                              Signature 
 
                   ____________________________ 
                      Title  
Sworn to before me this ____ day 
of ____________, _______  
     
____________________________ 
Notary Public 
Comm Exp              ____________  
 
 
NOTE:  If the bidder cannot make the above certification, it shall so state and furnish     

 with the bid a signed statement which sets forth in detail the reasons for that.  
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STANDARD CLAUSES FOR CONTRACTS 

 
The parties to the attached contract, license, lease, amendment or other agreement of any kind (hereinafter, “the 

contract” or “this contract”) agree to be bound by the following clauses which are hereby made a part of the contract 

(the words “contractor” herein refers to any party other than the Village, whether a contractor, licensor, licensee, 

lessor, lessee or any other party). 

 
 PARAGRAPH 1.  EXECUTORY CLAUSE:  The Village shall have no liability under this contract to the 

contractor or to anyone else beyond funds appropriated and available for this contract. 

 
 PARAGRAPH 2.  NON-ASSIGNMENT CLAUSE:   In accordance with Section 109 of the General 

Municipal Law, the contractor is prohibited from assigning, transferring, conveying, subletting or otherwise disposing 

of this contract or of his right, title or interest herein or his power to execute said contract, to any other person or 

corporation without the previous written consent of the Village. 

 
 PARAGRAPH 3.  WORKERS’ COMPENSATION BENEFITS:  In accordance with Section 108 of the 

General Municipal Law, this contract shall be void and of no effect unless the contractor shall secure compensation 

for the benefit of, and keep insured during the life of this contract, the employees engaged thereon in compliance with 

the provisions of the Workers’ Compensation Law.  

 
 PARAGRAPH 4.  NON-DISCRIMINATION REQUIREMENT:   In accordance with Article 15 of the 

Executive Law (also known as the Human Rights Law), in all other state, federal, statutory and constitutional non-

discrimination provisions, the contractor will not discriminate against any employee or applicant for employment 

because of race, creed, color, sex, national origin, age, disability, or marital status.  Furthermore, in accordance with 

Section 220-e of the Labor Law, if this is a contract for the construction, alteration or repair of any public building or 

public work for the manufacture, sale or distribution of materials, equipment or supplies, and to the extent that this 

contract shall be performed within New York State, the contractor agrees that neither it nor its subcontractors shall by 

reason of race, creed, color, disability, sex or national origin: (a) discriminate in hiring against any New York State 

citizen who is qualified and available to perform the work; or (b) discriminate against or intimidate any employee 

hired for the performance of work under this contract.  If this is a building service contract, as defined in Section 230 

of the Labor Law, then in accordance with Section 239 thereof, the contractor agrees that neither it nor its 

subcontractors shall by reason of race, creed, color, national origin, age, sex, or disability: (a) discriminate in hiring 

any New York State citizen who is qualified and available to perform the work; or (b) discriminate or intimidate any 

employee hired for the performance of work under this contract; contractor is subject to fines of $50.00 per person per 

day for any violation of Section 220-e or Section 239 as well as possible termination of this contract and forfeiture of 

all monies due hereunder for a second or subsequent violation.  
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 PARAGRAPH 5.  WAGE AND HOURS PROVISIONS:  If this is a public work contract covered by Article 

8 of the Labor Law or a building service contract covered by Article 9 thereof, neither contractors, employees nor the 

employees, of a subcontractor may be required or permitted to work more than the number of hours or days stated in 

said statutes except as otherwise provided in the Labor Law and is set forth in prevailing wage and supplemental 

schedules issued by the State Labor Department.  Furthermore, contractor and its subcontractors must pay at least the 

prevailing wage rate and pay or provide the prevailing supplementals including the premium rate for overtime pay as 

determined by the State Labor Department in accordance with the Labor Law.  

 
 PARAGRAPH 6.  NON-COLLUSIVE BIDDING REQUIREMENT:   In accordance with Section 103-d of 

the General Municipal Law, if this contract was awarded based upon the submission of bids, the contractor warrants,  

under penalty of perjury, that its bid was arrived at independently and without collusion aimed at restricting 

competition.  Contractor further warrants that, at the time the contractor submitted its bid, said bid contained the non-

collusive bidding certification required by Section 103-d of the General Municipal Law.   

  
 PARAGRAPH 7.  SET-OFF RIGHTS:  The Village shall have all of its common law and statutory rights of 

set-off.  The rights shall include, but not be limited to, the Village’s option to withhold for the purposes of set-off, any 

monies due to the contractor under this contract up to any amounts due and owing to the Village with regard to this 

contract, and any other contract with the Village, including any contract for a term commencing prior to the term of 

this contract, plus any amounts due and owing to the Village for any other reason including, without limitation, tax 

delinquencies, fee delinquencies, or monetary penalties relative thereto.  

 
 PARAGRAPH 8. RECORD KEEPING REQUIREMENTS:  The contractor shall establish and maintain 

complete and accurate books, records, documents, accounts, and other evidence directly pertinent to performance 

under this contract for period of six years following final payment or the termination of this contract, whichever is 

later, and any extensions thereto.  The State Comptroller and Attorney General or any other person or entity authorized 

to conduct an examination, as well as the agency or agencies involved in this contract, shall have access to such books, 

records, documents, accounts, and other evidential material during the contract term, extensions thereof and said six 

(6) year period thereafter for the purposes of inspection, auditing and copying.  “Termination of this contract”, as used 

in this clause, shall mean the later of completion of the work of the contract or the end date of the terms stated in the 

contract.  

 
 PARAGRAPH 9.  INSURANCE PROVISIONS – CANCELLATION:   All insurance policies required 

herein shall be specifically endorsed to provide that, in the event of cancellation, non-renewal or material change on 

the part of the insurer, thirty (30) days written notice shall be provided to the Village of Frankfort and the inclusion of 

such an endorsement shall be confirmed on the certificate of insurance required herein.  

  
 PARAGRAPH 10.  INSURANCE PROVISIONS – POLICIES:  Upon request by the Village of Frankfort, 

at any  time, the contractor agrees to obtain for the Village a certified copy of any insurance policy required herein or 

any specific endorsement thereto. 
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 PARAGRAPH 11.  CONTRACT DISPUTES:  Disputes involving this contract, including the breach or 

alleged breach thereof, may not be submitted to binding arbitration (except where statutorily authorized and except 

when consented to by the Village) but must, instead, be heard in a court of competent jurisdiction of the State of New 

York.  Contractor hereby consents to service of process upon it by registered or certified mail, return receipt requested.   

 
 PARAGRAPH 12.  INSTALLMENT CONTRACTS:  In the event that this contract is an installment contract 

to purchase equipment, machinery or apparatus, the following statement, pursuant to General Municipal Law Section 

109-b, shall be included as a term of this contract:  This contract shall be deemed executory only to the extent of 

monies appropriated and available for purpose of the contract, and no liability on account thereof shall be incurred by 

the purchaser beyond the amount of such monies.  It is understood that neither this contract nor any representation by 

any public employee or officer creates any legal or moral obligation to request, appropriate or make available monies 

for the purpose of this contract.   

 
 PARAGRAPH 13.  DISPOSAL OF WASTE AND RECYCLABLES:  All waste and recyclables generated 

by the contracting party shall be delivered to the facilities of the Oneida-Herkimer Solid Waste Management 

Authority, or has otherwise noted in the Work Scope.  

 
 PARAGRAPH 14.  GOVERNING LAW:   This contract shall be governed by the Laws of the State of New 

York except where the Federal Supremacy Clause requires otherwise.  

 
 PARAGRAPH 15. CONFLICT OF TERMS:  In the event of a conflict between the terms of the contract 

(including any and all attachments thereto and amendments thereof) and the terms of these Standard Clauses,  the 

terms of these Standard Clauses shall control.   
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7456 EAST STREET DEMOLITION 
NEWPORT, NEW YORK 

 

 
NON-BIDDERS RESPONSE  

 

If you choose not to bid on this project, please consider returning this form to the following 

address:   

Village of Newport 
Mayor Marc Butler 
3085 Bridge Street 

Newport, New York 13416 
 

NON-BIDDERS RESPONSE 

 

VENDOR NAME:    

For purposes of striving to improve our bidding process, as well as to facilitate your firm’s 

response to our future invitations to bid, we are interested in ascertaining reasons why you 

chose not to bid on this particular project. In this regard, please provide a short 

explanation/reason for your choice not to bid in the space provided below:        

 

 

 

 

 

 



 

VILLAGE OF NEWPORT 

INSURANCE REQUIREMENTS  

 

1. Required Coverage:  
 

a. Commercial General Liability 
Commercial Form  
 
Each occurrence limit of not less than $1,000,000  
 
Products/Complete Operations Aggregate $2,000,000 
 
Personal Injury and Advertising Injury Limit $1,000,000 
 
General Aggregate Injury limit $1,000,000 each person or organization  
 
General Aggregate on a per-project basis $2,000,000 each project 
 
No reduction in coverage off standard ISO forms for Contractual Liability  

  

b.  Automobile Liability 

       Owned, Hired and Non-owned Autos (Symbol “1” on Business 

       Auto Politics) 

 

      Combined Single Limit for Bodily Injury and Property Damage 

      $1,000,000 each occurrence 

 

 c.  Excess “Umbrella” Liability 

     $2,000,000 each occurrence and aggregate on a follow-form basis 

 

 d.  Workers Compensation, Employer’s Liability and NYS Disability 

      Insurance Statutory coverage for all covered employees 

 

e.  Professional Errors and Omissions Insurance for Consultants and Professional 

      Service Providers 

      $2,000,000 per occurrence/$2,000,000 aggregate for the professional 



 

VILLAGE OF NEWPORT 

INSURANCE REQUIREMENTS  

                 acts of the of the consultant/provider performed under the contract for the 

municipality.  If written on a “claims-made” basis, the retroactive date must pre-date 
the inception of the contract or agreement. Coverage shall remain in effect for two 
years following the completion of work 

 

 f.  A fully completed New York Construction Certificate of Liability Insurance 

      Addendum (ACCORD 855 2014/02) must be included with the certificates 

      of insurance 

 

2.  All insurance carriers providing the above coverages for the Contractor 

      must also be licensed to do so in New York State.  All such carriers must be rated 

      no lower than “B+” by the most recent Best’s Key Rating Guide or must be otherwise 

      acceptable to the County. The decision to accept an insurer rests solely with the 

      County 

 

3.  The Village of Newport and its officers, employees and agents must be named as 

     Additional Insured, on a primary and non-contributory basis under all policies 

     listed in (a), (c) and (e) above in connection with the services being rendered. 

     Additional insured status shall be provided with endorsements granting coverage 

     for both ongoing and completed operations.  The decision to accept an 

     endorsement rests solely with the County 

 

4.  It is expressly understood and agreed by the contractor that the insurance requirements 

     specified above contemplate the use of occurrence liability forms 

 

 

 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

POST BID DOCUMENTS 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Standard 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

PB-1 Provide 
Proof of Ability to do work 

in New York State 
 

or 

Covenant to Obtain 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

PB-2 Provide 
Proof of Insurance 
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PB – 3 
EMERGENCY CONTACTS 

 
 

 CONTACT PERSON  CAN BE REACHED AT* 

1. 
  

(cell) 
   

(land line) 

2. 
  

(cell) 
   

(land line) 

3. 
  

(cell) 
    

(land line) 
 
 

WEEKEND / AFTER HOURS / HOLIDAY EMERGENCY CONTACTS 
 
 

 CONTACT PERSON  CAN BE REACHED AT* 

1. 
  

(cell) 
   

(land line) 

2. 
  

(cell) 
   

(land line) 

3. 
  

(cell) 
    

(land line) 
 
* Please indicate cell and land line (if applicable) 
 
 
The Engineer will use ONLY numbers listed above to contact Contractor's Representative.  The 
contact person shall have full authority and capability to mobilize forces promptly as required to 
respond to an emergency and protect the public. 
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Al A Document A105™-2017 
Standard  Short  Form of Agreement  Between  Owner and  
Contractor (As Amended) 

 
AGREEMENT made as of the  __th day of _________, in the year two thousand twenty-five. 
 
 
 
BETWEEN the Owner:  Village of Newport  

PO Box 534 
3085 Bridge Street 
Newport, NY 13416 

 

and the Contractor: 

 
____________________ 

____________________ 

____________________ 

____________________ 

____________________ 

 
for the following Project: 
 
Demolition – Former Newport School 
7456 East Street, Newport, New York 
 
The Engineer: 
 
HRP Associates, Inc. 
 
The Owner and Contractor agree as follows. 
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ARTICLE 1 THE CONTRACT DOCUMENTS 
 
The Contractor shall complete the Work described in the Contract Documents for the Project. The 
Contract Documents consist of: 
 
1. This Agreement signed by the Owner and Contractor 
 
2. The following documents: 

 
Bid Documents 

GC-2 New York State Prevailing Wage Rate Schedule 
GC-3 DBRA Conditions and Schedules 
GC-4 Build America, Buy America  
GC-5   NYSDOL Site Specific Petition for Variance 
GC-6  Landfill Permit 
 
Specifications 

 
ATTACHMENTS 

 
A.1 Site Topographic Survey 
A.2      Utility Disconnect Letter  

  
 
3. Addenda prepared by the Engineer as follows: 

 
 Section     Date 
 
4. Written orders of changes in the Work, pursuant to Article 10, issued after execution of this 

Agreement. 
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ARTICLE 2 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 

 
§ 2.1 The Contract Time is the number of calendar days available to the Contractor to substantially 

complete the Work. 

 
§ 2.2 Date of Commencement: 
Unless otherwise set forth below, the date of commencement shall be the date of this Agreement. 
 

§ 2.3 Substantial Completion: 

Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor 

shall achieve Substantial Completion, as defined in Section 12.5, of the entire Work: 

 

⃣X Not later than 60 calendar days from the date of commencement. 

 
⃣  By the following date:  On or about _________________________ 
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ARTICLE 3 CONTRACT SUM 
 

Unless otherwise stated in the Contract Documents, the Contractor shall provide and pay for all materials, 
labor, tools, equipment, water, light, power, transportation, superintendence, temporary construction of 
every nature, and all other services and facilities necessary to execute, complete, and deliver the work 
as specified. Any work necessary to be performed after hours, on Sundays or Legal Holidays, shall be 
performed without additional expense to the Owner.  All materials, equipment, and articles used 
permanently in the work which becomes property of the Owner shall be new unless otherwise stated.  
The Contractor warrants that he has good title to all materials and supplies used by him in the work, free 
from liens, claims and encumbrances. 

 

Sales Tax Exemption 

 

All Bid prices shall include all New York State and local taxes required to be paid by the Contractor except 
those sales and compensating use taxes exempted by the following provisions.  The Owner is exempt 
from payment of sales and compensating use taxes of the State of New York, and of cities, counties, and 
other subdivisions of the State, hereinafter referred to as subdivisions of the State, pursuant to the 
provisions of this Contract. These taxes are not to be included in the Bids. This exemption shall apply to: 
a) material permanently incorporated into the Project; b) supplies which are permanently incorporated 
into the Project; c) materials and furnishings which are incorporated into the Project such as desks, 
chairs, drapes, etc. This exemption does not apply to tools, machinery, equipment, or other property 
purchased by, leased by or to the Contractor or Subcontractor, or to supplies or materials not 
incorporated into the completed Project. The Contractor and Subcontractors shall be responsible for and 
shall pay for any and all applicable taxes, including sales and compensating use taxes, on such tools, 
machinery, equipment, or other property, or such unincorporated supplies and materials. 

 
§ 3.1 The Contract Sum shall include all items and services necessary for the proper execution and 

completion of the Work. Subject to additions and deductions in accordance with Article 10, 

the Contract Sum is: 

 
__________________________________________________________________________________________ 

 
§ 3.2 For purposes of payment, the Contract Sum includes the following values related to portions 

of the Work (see 4.1). 

 
§ 3.3 The Contract Sum is based upon the following alternates, if any, which are described in the 

Contract Documents and hereby accepted by the Owner: 

NONE 
 
§ 3.4 Allowances, if any, included in the Contract Sum are as follows: 

NONE 
 
§ 3.5 Unit prices, if any, are as follows: 

 
NONE 
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ARTICLE 4 PAYMENTS 
 
§ 4.1 Based on Contractor's Applications for Payment, the Owner shall pay the Contractor, in 

accordance with Article 12, as follows: 

 
Milestone 1 Substantial Completion of Project  

100% of Contract Amount 
 

§ 4.2 Payments due and unpaid under the Contract Documents shall not bear interest. Payments 

will be made within 30 days of completion of the milestone, as determined and accepted by 

the Owner, and subject to EPA RLF Grant Holder review, processing and approval. 
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ARTICLE 5 INSURANCE 
 

§ 5.4 Prior to commencement of the Work, each party shall provide certificates of insurance 

showing their respective coverages. 
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ARTICLE 6 GENERAL PROVISIONS 
 
§ 6.1 The Contract 

The Contract represents the entire and integrated agreement between the parties and supersedes 

prior negotiations, representations or agreements, either written or oral. The Contract may be 

amended or modified only by a written modification in accordance with Article 10. 

 
§ 6.2 The Work 

The term "Work" means the construction and services required by the Contract Documents, and 

includes all other labor, materials, equipment, and services provided, or to be provided, by the 

Contractor to fulfill the Contractor's obligations. 

 

§ 6.3 Intent 

The intent of the Contract Documents is to include all items necessary for the proper execution and 

completion of the Work by the Contractor. The Contract Documents are complementary, and what 

is required by one shall be as binding as if required by all. 

 

§ 6.4 Ownership Drawings, Specifications and Other Documents 

Documents prepared by the Contractor are instruments of the Contractor's service for use solely 

with respect to this Project. The Contractor shall retain all common law, statutory, and other 

reserved rights, including the copyright. The Contractor, subcontractors, sub-subcontractors, and 

suppliers are authorized to use and reproduce the instruments of service solely and exclusively for 

execution of the Work. The instruments of service may not be used for other Projects or for additions 

to this Project outside the scope of the Work without the specific written consent of the Contractor. 

 

§ 6.5 Electronic Notice 

Written notice under this Agreement may be given by one party to the other by email as set forth 
below. 

 
Mayor Marc Butler 
Village of Newport  
PO Box 534  
3085 Bridge Street 
Newport, NY 13416 
Mayor_butler@villageofnewportny.org 
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ARTICLE 7 OWNER 

 
§ 7.1 Information and Services Required of the Owner 
 
§ 7.1.1 If requested by the Contractor, the Owner shall furnish all necessary surveys and a 

legal description of the site. 

 
§ 7.1.2 Except for permits and fees under Section 8.7.1 that are the responsibility of the 

Contractor, the Owner shall obtain and pay for other necessary approvals, easements, 

assessments, and charges. 

 

§ 7.2 Owner's Right to Stop the Work 
If the Contractor fails to correct Work which is not in accordance with the Contract Documents, the 
Owner may direct the Contractor in writing to stop the Work until the correction is made. 

 

§ 7.3 Owner's Right to Carry Out the Work 

If the Contractor defaults or neglects to carry out the Work in accordance with the Contract 

Documents and fails within a seven-day period after receipt of written notice from the Owner to 

commence and continue correction of such default or neglect with diligence and promptness, the 

Owner may, without prejudice to other remedies, correct such deficiencies. In such case, the Owner 

may withhold or nullify a Certificate for Payment in whole or in part, to the extent reasonably 

necessary to reimburse the Owner for the cost of correction, provided the actions of the Owner and 

amounts charged to the Contractor were approved by the Engineer. 

 

§ 7.4 Owner's Right to Perform Construction and to Award Separate Contracts 

 

§ 7.4.1 The Owner reserves the right to perform construction or operations related to the 

Project with the Owner's own forces, and to award separate contracts in connection 

with other portions of the Project. 

 

§ 7.4.2 The Contractor shall coordinate and cooperate with the Owner's own forces and 

separate contractors employed by the Owner. 
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ARTICLE 8 CONTRACTOR 

 
§ 8.1 Review of Contract Documents and Field Conditions by Contractor 
 
§ 8.1.1 Execution of the Contract by the Contractor is a representation that the Contractor 

has visited the site, become familiar with local conditions under which the Work is to 
be performed, and correlated personal observations with requirements of the Contract 
Documents. 

 
§ 8.1.2 The Contractor shall carefully study and compare the Contract Documents with each 

other and with information furnished by the Owner. Before commencing activities, the 
Contractor shall (1) take field measurements and verify field conditions; (2) carefully 
compare this and other information known to the Contractor with the Contract 
Documents; and (3) promptly report errors, inconsistencies, or omissions discovered 
to the Owner. 

 

§ 8.2 Contractor's Construction Schedule 
The Contractor, promptly after being awarded the Contract, shall prepare and submit for the Owner's 
information a Contractor's construction schedule for the Work. 
 
Any work necessary to be performed after hours, on Sundays or Legal Holidays, shall be performed 
without additional expense to the Owner.  
 
§ 8.3 Supervision and Construction Procedures 
 
§ 8.3.1 The Contractor shall supervise and direct the Work using the Contractor's best skill 

and attention. The Contractor shall be solely responsible for and have control over 
construction means, methods, techniques, sequences, and procedures, and for 
coordinating all portions of the Work. 

 

Unless herein specified otherwise, the Contractor shall and will, in a workmanlike manner, 
do and perform all work and furnish all supplies and materials, machinery, equipment, 
facilities and means, which are necessary to complete all work required by this contract, 
in accordance with the Contract Documents. He shall furnish, erect, maintain, and remove 
such construction plant and such temporary works as may be required. The Contractor 
shall observe, comply with, and be subject to all terms, conditions, requirements, and 
limitations of the Contract Documents and shall do, carry on and complete the entire work 
to the satisfaction of the Engineer and Owner. The Contractor shall be responsible for 
safety on the job site and shall provide all means, methods, and equipment necessary to 
assure safe working conditions and protection of all work, both new and existing.  

 
Protection of Work and Property 
 
The Contractor shall at all times protect his work and that of his Subcontractors from 
weather damage. If, in the opinion of the Engineer or Owner any work or materials shall 
have been damaged by reason of failure on the part of the Contractor or any of his 
Subcontractors to so protect his work, such materials shall be removed and replaced at 
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the Contractor's expense. The Contractor shall at all times safely guard the Owner's 
property from injury or loss in connection with this contract. He shall safely guard his own 
work and that of adjacent property, from damage. The Contractor shall replace or make 
good any such damages unless such be caused directly by errors in the contract or by the 
Owner, or his duly authorized representative. In case of emergency which threatens loss 
or injury of property and/or safety of life, the Contractor will be allowed to act, without 
previous instructions, in a diligent manner. He shall notify the Engineer and Owner 
immediately thereafter. Any claim for compensation by the Contractor due to such extra 
work shall be promptly submitted to the Owner. Where the Contractor has not acted but 
has notified the Owner of an emergency threatening injury to persons or damage to the 
work or any adjoining property, he shall act as instructed by the Owner. 

 
§ 8.3.2 The Contractor, as soon as practicable after award of the Contract, shall furnish in 

writing to the Owner, the names of subcontractors or suppliers for each portion of the 

Work. The Contractor shall not contract with any subcontractor or supplier to whom 

the Owner has made a timely and reasonable objection. 

 
§ 8.4 Labor and Materials 
 

§ 8.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide 

and pay for labor, materials, equipment, tools, utilities, transportation, and other 

facilities and services necessary for proper execution and completion of the Work. 

 
§ 8.4.2 The Contractor shall enforce strict discipline and good order among the Contractor's 

employees and other persons carrying out the Contract Work. The Contractor shall 
not permit employment of unfit persons or persons not skilled in tasks assigned to 
them. 

 
§ 8.5 Warranty 
The Contractor warrants to the Owner that: (1) materials and equipment furnished by the Contractor 
under the Contract will be new and of good quality unless otherwise required or permitted by the 
Contract Documents; (2) the Work will be free from defects not inherent in the quality required or 
permitted; and (3) the Work will conform to the requirements of the Contract Documents. Any 
material or equipment warranties required by the Contract Documents shall be issued in the name 
of the Owner, or shall be transferable to the Owner, and shall commence in accordance with Section 
12.5.  For a period of 12 months after Final Completion, the Contractor shall make good any defects 
in the work arising from improper or defective workmanship, or from defective materials and during 
which the Performance Bond Remains in effect.  
 
§ 8.6 Taxes 
The Contractor shall pay sales, consumer, use, and similar taxes that are legally required when the 
Contract is executed. 
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§ 8.7 Permits, Fees and Notices 
 
§ 8.7.1 The Contractor shall obtain and pay for the building permit and other permits and 

governmental fees, licenses, and inspections necessary for proper execution and 
completion of the Work.  

 
§ 8.7.2 The Contractor shall comply with and give notices required by agencies having 

jurisdiction over the Work. If the Contractor performs Work knowing it to be contrary 
to applicable laws, statutes, ordinances, codes, rules and regulations, or lawful orders 
of public authorities, the Contractor shall assume full responsibility for such Work and 
shall bear the attributable costs. The Contractor shall promptly notify the Owner in 
writing of any known inconsistencies in the Contract Documents with such 
governmental laws, rules, and regulations. 

 
§ 8.8 Submittals 
The Contractor shall promptly review, approve in writing, and submit to the Owner shop drawings, 
product data, samples, and similar submittals required by the Contract Documents. Shop drawings, 
product data, samples, and similar submittals are not Contract Documents. 
 
§ 8.9 Use of Site 
The Contractor shall confine operations at the site to areas permitted by law, ordinances, permits, 
the Contract Documents, and the Owner. 
 
§ 8.10 Cutting and Patching 
The Contractor shall be responsible for cutting, fitting, or patching required to complete the Work 
or to make its parts fit together properly. 
 
§ 8.11 Cleaning Up 
The Contractor shall keep the premises and surrounding area free from accumulation of debris and 
trash related to the Work. At the completion of the Work, the Contractor shall remove its tools, 
construction equipment, machinery, and surplus material; and shall properly dispose of waste 
materials. 
 

§ 8.12 Indemnification 
To the fullest extent permitted by law, Contractor and Subcontractors shall indemnify, hold harmless 
and defend the Owner, Village of Newport, Engineer, Engineer’s consultants, and agents and employees 
of any of them from and against all claims, damages, losses and expenses including but not limited to 
attorneys' fees arising out of or resulting from the performance of the agreement, provided any such 
claim, damage, loss or expense (a) is attributable to bodily injury, sickness, disease or death, or to injury 
to or destruction of tangible property, including loss of use resulting therefrom, and (b) is caused in 
whole or in part by any act or omission of the Contractor and/or Subcontractor or anyone directly or 
indirectly employed by it or anyone for whose acts it may be liable pursuant to the performance of the 
agreement. Notwithstanding the foregoing, Contractor’s or Subcontractor's obligation to indemnify the 
Owner, Village of Newport, Engineer, Engineer’s consultants, and agents and employees of any of them 
for any judgment, mediation or arbitration award or settlement shall extend only to the percentage of 
negligence of Contractor or Subcontractor or anyone directly or indirectly employed by it or anyone for 
whose acts it may be liable in connection to such claim, damage, loss and expense. In any and all claims 
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against the Village of Newport or any of its agents or employees, employee of Contractor or 
Subcontractor, the indemnification obligation under this paragraph shall not be limited by any limitation 
of amount or type of damages, compensation or benefits payable by or for Contractor or Subcontractor 
under workers' compensation and benefit acts or other employee benefit acts. 
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ARTICLE 9 Architect 
 

Article 9 has been deleted from the contract since there is no Architect on the project. 
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ARTICLE 10 CHANGES IN THE WORK 
 
§ 10.1  The Owner, without invalidating the Contract, may order changes in the Work within the 
general scope of the Contract, consisting of additions, deletions or other revisions, and the Contract 
Sum and Contract Time shall be adjusted accordingly, in writing.  
 
§ 10.2  The Owner may authorize or order minor changes in the Work that are consistent with the 
intent of the Contract Documents and do not involve an adjustment in the Contract Sum or an 
extension of the Contract Time. Such authorization or order shall be in writing and shall be binding 
on the Owner and Contractor. The Contractor shall proceed with such minor changes promptly. 
 
No changes in the work covered by the Contract Documents shall be made without having prior written 
approval of the Engineer. Charges or credits for the work covered by the approved change shall be 
determined by one of the following methods: An agreed upon lump sum, The actual cost of labor and 
fringe benefits, materials, consumable supplies, overhead, and profit. 
 
The Owner may order extra work of the kind bid upon, or make changes by altering, adding, or deducting 
from the work without invalidating the Contract, the contract sum being adjusted accordingly, and the 
Consent of Surety being obtained where necessary or desirable. No claims for extra work or materials 
shall be allowed unless the work and price are approved in writing by the Owner.  
 
No claim for extra work or cost shall be allowed unless it was done in pursuance 
of a written order from the Engineer or Owner and the claim is presented with the 
estimate(s) after the extra work is done. When the work is done in accordance with this Article, the 
Contractor shall furnish satisfactory bills, payrolls, and vouchers covering all items of costs to the 
Engineer and Owner. 
 
 
  



Page 16 of 23 

lnit. AIA Document A105™ - 2017. Copyright© 1993, 2007 and 2017 by The American Institute of Architects. All rights reserved. WARNING: This 
AIA" Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA"' Document, 

or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This 
document was created on 09/19/2019 08:28:46 under the terms of AIA Documents on Demand® Order No. 2010288396 and is not for resale. This 

document is licensed by The American Institute of Engineers for one-time use only and may not be reproduced prior to its completion. 

ARTICLE 11 TIME 

 
§ 11.1 Time limits stated in the Contract Documents are of the essence of the Contract. 

 
§ 11.2 If the Contractor is delayed at any time in progress of the Work by changes ordered in the 

Work, or by labor disputes, fire, unusual delay in deliveries, unavoidable casualties, or other causes 

beyond the Contractor's control, the Contract Time shall be subject to equitable adjustment. 

 
§ 11.3  Costs caused by delays or by improperly timed activities or defective construction shall be 

borne by the responsible party. 
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ARTICLE 12 PAYMENTS AND COMPLETION 
 
§ 12.1 Contract Sum 

The Contract Sum stated in this Agreement, including authorized adjustments, is the total amount 

payable by the Owner to the Contractor for performance of the Work under the Contract Documents. 

 

§ 12.2 Applications for Payment 

§ 12.2.1 At least ten days before the date established for each progress payment, the 

Contractor shall submit to the Owner an itemized Application for Payment for Work 

completed in accordance with the values stated in this Agreement. The Application 

shall be supported by data substantiating the Contractor's right to payment as the 

Owner may reasonably require, such as evidence of payments made to, and waivers 

of liens from, subcontractors and suppliers. Payments shall be made on account of 

materials and equipment delivered and suitably stored at the site for subsequent 

incorporation in the Work. If approved in advance by the Owner, payment may 

similarly be made for materials and equipment stored, and protected from damage, 

off the site at a location agreed upon in writing. 

 
§ 12.2.2 The Contractor warrants that title to all Work covered by an Application for Payment 

will pass to the Owner no later than the time of payment. The Contractor further 
warrants that upon submittal of an Application for Payment, all Work for which 
Certificates for Payment have been previously issued and payments received from the 
Owner shall, to the best of the Contractor's knowledge, information, and belief, be 
free and clear of liens, claims, security interests, or other encumbrances adverse to 
the Owner's interests. 

 
§ 12.2.3 Build America, Buy America Act (BABA) are requirements instituted by the Bipartisan 

Infrastructure Law of 2021 mandating domestic preference that all iron and steel, manufactured 
products, and construction materials are produced in the United States. 

 
  If applicable, the Contractor shall include Manufacturer’s Certification for BABA 

requirements with all applicable submittals. If a specific manufacture is used in the 
bidding, a statement that Manufacturer will comply with BABA must be included with 
the bid submission. Contractor shall comply with BABA requirements, including 
coordination with manufacturers, distributors, and suppliers to correct deficiencies in 
any BABA documentation. Contractor shall certify upon completion that all work and 
materials have complied with BABA requirements. 

 
 
§ 12.3 Certificates for Payment 
Within seven days after receipt of the Contractor's Application for Payment, either (1) the Owner 
accept the Certificate for Payment in the full amount of the Application for Payment; (2) adjust the 
Certificate for Payment for such amount as the Owner determines is properly due, and notify the 
Contractor in writing of the Owner’s reasons for withholding certification in part; or (3) withhold 
certification of the entire Application for Payment, and notify the Contractor of the Owner's reason 
for withholding certification in whole. If certification or notification is not made within such seven-
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day period, the Contractor may, upon seven additional days' written notice to the Owner, stop the 
Work until payment of the amount owing has been received. The Contract Time and the Contract 
Sum shall be equitably adjusted due to the delay. 
 
§ 12.4 Progress Payments 
 
§ 12.4.1 After the Contractor has issued a Certificate for Payment, the Owner shall make 

payment in the manner provided in the Contract Documents. 
 
§ 12.4.2 The Contractor shall promptly pay each subcontractor and supplier, upon receipt of 

payment from the Owner, an amount determined in accordance with the terms of the 
applicable subcontracts and purchase orders. 

 
§ 12.4.3 Owner shall not have responsibility for payments to a subcontractor or supplier on 

work contracted by the Contractor. Owner is responsible for payments for tanks 
purchased by the owner. 

 
§ 12.4.4 A Certificate for Payment, a progress payment, or partial or entire use or occupancy 

of the Project by the Owner shall not constitute acceptance of Work not in accordance 
with the requirements of the Contract Documents. 

 
§ 12.5 Substantial Completion 
 
§ 12.5.1 Substantial Completion is the stage in the progress of the Work when the Work or 

designated portion thereof is sufficiently complete in accordance with the Contract 
Documents so the Owner can occupy or utilize the Work for its intended use. 

 
§ 12.5.2 When the Contractor believes that the Work or designated portion thereof is 

substantially complete, it will notify the Owner and the Owner will inspect to 
determine whether the Work is substantially complete. When the Owner determines 
that the Work is substantially complete, the Owner shall prepare a Certificate of 
Substantial Completion that shall establish the date of Substantial Completion, 
establish the responsibilities of the Owner and Contractor, and fix the time within 
which the Contractor shall finish all items on the list accompanying the Certificate. 
Warranties required by the Contract Documents shall commence on the date of 
Substantial Completion of the Work or designated portion thereof unless otherwise 
provided in the Certificate of Substantial Completion. 

 
§ 12.6 Final Completion and Final Payment 
 
§ 12.6.1 Upon receipt of a final Application for Payment, the Owner will inspect the Work. 

When the owner finds the Work acceptable and the Contract fully performed, the 
Contractor will promptly issue a final Certificate for Payment. 

 
§ 12.6.2 Final payment shall not become due until the Contractor submits to the Owner 

releases and waivers of liens, and data establishing payment or satisfaction of 
obligations, such as receipts, claims, security interests, or encumbrances arising out 
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of the Contract. 
 
§ 12.6.3 Acceptance of final payment by the Contractor, a subcontractor or supplier shall 

constitute a waiver of claims by that payee except those previously made in writing 
and identified by that payee as unsettled at the time of final Application for Payment. 
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ARTICLE 13 PROTECTION OF PERSONS AND PROPERTY 
 
The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions 
and programs, including all those required by law in connection with performance of the Contract. 
The Contractor shall take reasonable precautions to prevent damage, injury, or loss to employees 
on the Work and other persons who may be affected thereby, the Work and materials and equipment 
to be incorporated therein, and other property at the site or adjacent thereto. The Contractor shall 
promptly remedy damage and loss to property caused in whole or in part by the Contractor, or by 
anyone for whose acts the Contractor may be liable. 
 
The Contractor shall not enter upon any private property for any purpose without obtaining permission 
beforehand and shall be responsible for the preservation of all public and private property, trees, 
monuments, pipes, conduits, poles, lines and wires, walks, paving and other structures above and below 
ground along and adjacent to the work and shall use every precaution including bracing, covering, 
supporting or any other method necessary to prevent damage or injury. If he does such damage, he 
shall restore or repair it to its original condition at his own expense. 
 
Protection of Existing Facilities 
 
The Contractor shall conduct his operations and take all special temporary and permanent precautions 
necessary to insure a stable and secure job, and as may be required by the Contract Documents, the 
Engineer, the Owner, and the public utilities, to protect and sustain in normal service all existing 
structures, equipment, utility lines, roadways, and subsurface, submerged, and overhead facilities which 
are to remain in place and undisturbed by his operations under this contract completely at his own 
expense, unless otherwise provided for in the Contract Documents. The Contractor shall be held 
accountable for damage resulting from failure to exercise proper judgement in the progress of the work. 
 
When power poles, light poles, pipes, or portions of any other existing structures, utilities, either visible 
or underground, constitute an unavoidable interference to his operations, the Contractor shall consult 
with the owner of such facility prior to performing any work at or near the same. If permitted by the 
owner of the facility, the Contractor shall relocate or temporarily remove, and later restore, the interfering 
portion of the facility, as directed by said owner and the project Owner, through the Engineer. If the 
owner of the facility so elects, he will perform such work with his own forces. Under either arrangement, 
the work shall be done at the Contractor's expense unless otherwise stated in the Contract Documents. 
The Contractor shall immediately notify the Engineer and the owner of any facilities which are disturbed, 
damaged or injured as a result of the Contractor's operations. The Contractor shall consult with the 
owner of such facility as to the proper method of replacing, repairing, or restoring the affected facilities 
to the conditions which existed prior to the Contractor's operations. If permitted by the owner of the 
facility the Contractor shall, at his own expense, replace, repair, or restore the affected facilities to their 
original condition, to the satisfaction of said owner. In the event that the owner of the facility desires to 
use his own forces to perform the replacement, repairing, or restoring of affected facilities, the Contractor 
shall reimburse the owner of said facilities for such expenses as said owner may accrue in performing 
such work. The Contractor shall not be entitled to receive additional compensation under this contract 
for such work. Upon learning of the existence and location of any utility omitted from or  shown incorrectly 
on the Contract Drawings, the Contractor shall notify the utility owner and the Engineer and assume full 
responsibility for that utility's protection or relocation as described above. 
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ARTICLE 14 CORRECTION OF WORK 

 
§ 14.1   The Contractor shall promptly correct Work rejected by the Owner as failing to conform to 

the requirements of the Contract Documents. The Contractor shall bear the cost of correcting such 

rejected Work, including the costs of uncovering, replacement, and additional testing. 

 
§ 14.2   In addition to the Contractor's other obligations including warranties under the Contract, 

the Contractor shall, for a period of twelve months year after Final Completion, correct work not 

conforming to the requirements of the Contract Documents. 

 
§ 14.3  If the Contractor fails to correct nonconforming Work within a reasonable time, the Owner 

may correct it in accordance with Section 7.3. 
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ARTICLE 15 MISCELLANEOUS PROVISIONS 
 
§ 15.1 Assignment of Contract 
Neither party to the Contract shall assign the Contract as a whole without written consent of the 
other. 
 
§ 15.2 Tests and Inspections 
 
§ 15.2.1 At the appropriate times, the Contractor shall arrange and bear cost of tests, 

inspections, and approvals of portions of the Work required by the Contract 
Documents or by laws, statutes, ordinances, codes, rules and regulations, or lawful 
orders of public authorities. 

 
§ 15.2.2 If the Owner requires additional testing, the Contractor shall perform those tests. 
 
§ 15.2.3 The Owner shall bear cost of tests, inspections, or approvals that do not become 

requirements until after the Contract is executed. The Owner shall directly arrange 
and pay for tests, inspections, or approvals where building codes or applicable laws 
or regulations so require. 

 
§ 15.2.4 Materials Found at the Site 
 

Please note that the Owner may wish to salvage portions of the façade prior to and during 
demolition and/or cleanup. The Owner will discuss this work with the Contractor prior to 
starting the work to determine the scope and activity necessary to achieve the Owner’s 
request.  
 
All timber, fences, buildings, stone, sand, utility lines, and any other appurtenances, 
materials, or articles of value found on lands or in excavations within the contract limits 
shall be brought to the attention of the Owner.  If such items are found in or upon lands 
of the Owner, they shall remain the property of the Owner. Such materials may, therefore, 
be used by the Contractor in the work at the discretion of the Engineer or the Owner, for 
purposes for which they are acceptable. If not otherwise claimed by the Owner or his 
representatives, such items shall be considered waste and shall be disposed of by the 
Contractor as stipulated hereafter. If such items are found in or upon lands or easements 
being used in the project but being owned by parties other than the Owner, they shall 
remain the property of such other owners. If claimed by these owners, the items shall be 
turned over to these owners at the site of the work as the Engineer directs. If such items 
are not claimed by these owners, they may similarly be used in the work as stipulated in 
the preceding paragraph or be considered waste and be disposed of by the Contractor as 
stipulated hereafter. Disposal of waste materials shall be the Contractor's responsibility as 
an integral part of the contract and shall be done without special payment from the Owner. 
Disposal shall take place outside the project limits and shall be done by the Contractor 
exclusively at his discretion and be solely his responsibility. 

 
§ 15.3 Governing Law 
The Contract shall be governed by the law of the place where the Project is located, excluding that 



Page 23 of 23 

lnit. AIA Document A105™ - 2017. Copyright© 1993, 2007 and 2017 by The American Institute of Architects. All rights reserved. WARNING: This 
AIA" Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA"' Document, 

or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This 
document was created on 09/19/2019 08:28:46 under the terms of AIA Documents on Demand® Order No. 2010288396 and is not for resale. This 

document is licensed by The American Institute of Engineers for one-time use only and may not be reproduced prior to its completion. 

jurisdiction's choice of law rules. 

ARTICLE 16 TERMINATION OF THE CONTRACT 

§ 16.1 Termination by the Contractor 
If the Work is stopped under Section 12.3 for a period of 14 days through no fault of the Contractor, 
the Contractor may, upon seven additional days' written notice to the Owner, terminate the Contract 
and recover from the Owner payment for Work executed including reasonable overhead and profit, 
and costs incurred by reason of such termination. 
 

§ 16.2 Termination by the Owner for Cause 
 
§ 16.2.1 The Owner may terminate the Contract if the Contractor 
 

1. repeatedly refuses or fails to supply enough properly skilled workers or proper 
materials. 

2. fails to make payment to subcontractors for materials or labor in accordance with 
the respective agreements between the Contractor and the subcontractors. 

3. repeatedly disregards applicable laws, statutes, ordinances, codes, rules and 

regulations, or lawful orders of a public authority; or 
4. is otherwise guilty of substantial breach of a provision of the Contract Documents. 
 

§ 16.2.2 When any of the above reasons exist, the Owner, may without prejudice to any other 
rights or remedies of the Owner and after giving the Contractor and the Contractor's 
surety, if any, seven days' written notice, terminate employment of the Contractor 
and may; 

 
1. take possession of the site and of all materials thereon owned by the Contractor, 
and 
2. finish the Work by whatever reasonable method the Owner may deem expedient. 

 
§ 16.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 

16.2.1, the Contractor shall not be entitled to receive further payment until the Work 

is finished. 

 
§ 16.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, such 

excess shall be paid to the Contractor, the amount adjusted for costs incurred by the 
Owner for administration, Engineering, and other fees or costs. If such costs exceed 
the unpaid balance, the Contractor shall pay the difference to the Owner. This 
obligation for payment shall survive termination of the Contract. 

 
§ 16.3 Termination by the Owner for Convenience 

The Owner may, at any time, terminate the Contract for the Owner's convenience and without 

cause. The Contractor shall be entitled to receive payment for Work executed. 
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ARTICLE 17 OTHER TERMS AND CONDITIONS 
 
None 
 
This Agreement entered into as of the day and year first written above. 
 
 
________________________________  ____________________________________ 
Owner (Signature)     Contractor (Signature) 
 
 
________________________________  ____________________________________ 
Owner Print Name     Contractor Print Name 
 
 
       ____________________________________ 
       License # / Jurisdiction 
 
 
 
 
Attachments 
 



GC-2 

 

New York State Prevailing Wage Rate Schedule 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

PREVAILING WAGE SCHEDULE FOR ARTICLE 8 PUBLIC WORK PROJECT
 
Attached is the current schedule(s) of the prevailing wage rates and prevailing hourly
supplements for the project referenced above.  A unique Prevailing Rate Case Number
(PRC#) has been assigned to the schedule(s) for your project.
 
The schedule is effective from July 2025 through June 2026. All updates, corrections, posted
on the 1st business day of each month, and future copies of the annual determination are
available on the Department's website   www.labor.ny.gov.     Updated PDF copies of your
schedule can be accessed by entering your assigned PRC# at the proper location on the
website.
 
It is the responsibility of the contracting agency or its agent to annex and make part, the
attached schedule, to the specifications for this project, when it is advertised for bids and /or
to forward said schedules to the successful bidder(s), immediately upon receipt, in order to
insure the proper payment of wages.
 
Please refer to the "General Provisions of Laws Covering Workers on Public Work
Contracts" provided with this schedule, for the specific details relating to other
responsibilities of the Department of Jurisdiction.
 
Upon completion or cancellation of this project, enter the required information and mail  OR
fax this form to the office shown at the bottom of this notice,  OR  fill out the electronic
version via the NYSDOL website.
 

NOTICE OF COMPLETION / CANCELLATION OF PROJECT
 

Date Completed: Date Cancelled:
 

Name & Title of Representative:
 
 
 

  Phone: (518) 457-5589  Fax:  (518) 485-1870 
  W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12240
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Schedule Year 2025 through 2026
Date Requested 02/12/2025
PRC# 2025001830

Location 7456 East Street
Project ID#
Project Type Controlled Demolition  Transport and Disposal of School Materials



 



General Provisions of Laws Covering Workers on Article 8 Public Work Contracts
 
Introduction
 
The Labor Law requires public work contractors and subcontractors to pay laborers, workers, or mechanics employed in
the performance of a public work contract not less than the prevailing rate of wage and supplements (fringe benefits) in the
locality where the work is performed.
 
 
Contractor Registry
 
Effective December 30, 2024 all contractors and subcontractors submitting bids or performing construction work on public
work projects, or private projects covered by Article 8 of the Labor Law, are required to register with the New York State
Department of Labor (NYSDOL) under Labor Law Section 220-i. To register, contractors and subcontractors must submit
an application through NYSDOL’s Contractor Registry portal which is available through the agency’s Management System
for Protecting Worker Rights (MPWR) https://mpwr-public.labor.ny.gov/en/login. 
 
For additional information, please visit online. 
 
Responsibilities of the Department of Jurisdiction
 
A Department of Jurisdiction (Contracting Agency) includes a state department, agency, board or commission: a county,
city, town or village; a school district, board of education or board of cooperative educational services; a sewer, water, fire,
improvement and other district corporation; a public benefit corporation; and a public authority awarding a public work
contract.
 
The Department of Jurisdiction (Contracting Agency) awarding a public work contract MUST obtain a Prevailing Rate
Schedule listing the hourly rates of wages and supplements due the workers to be employed on a public work project.
This schedule may be obtained by completing and forwarding a "Request for wage and Supplement Information" form (PW
39) to the Bureau of Public Work.  The Prevailing Rate Schedule MUST be included in the specifications for the contract to
be awarded and is deemed part of the public work contract.
 
Upon the awarding of the contract, the law requires that the Department of Jurisdiction (Contracting Agency) furnish the
following information to the Bureau:  the name and address of the contractor, the date the contract was let and the
approximate dollar value of the contract. To facilitate compliance with this provision of the Labor Law, a copy of the
Department's "Notice of Contract Award" form (PW 16) is provided with the original Prevailing Rate Schedule.
 
The Department of Jurisdiction (Contracting Agency) is required to notify the Bureau of the completion or cancellation of
any public work project.  The Department's PW 200 form is provided for that purpose.
 
Both the PW 16 and  PW 200 forms are available for completion online. 
 
Hours
 
No laborer, worker, or mechanic in the employ of a contractor or subcontractor engaged in the performance of any public
work project shall be permitted to work more than eight hours in any day or more than five days in any week, except in
cases of extraordinary emergency.  The contractor and the Department of Jurisdiction (Contracting Agency) may apply to
the Bureau of Public Work for a dispensation permitting workers to work additional hours or days per week on a particular
public work project.
 
 
Wages and Supplements
 
The wages and supplements to be paid and/or provided to laborers, workers, and mechanics employed on a public work
project shall be not less than those listed in the current Prevailing Rate Schedule for the locality where the work is
performed.  If a prime contractor on a public work project has not been provided with a Prevailing Rate Schedule, the
contractor must notify the Department of Jurisdiction (Contracting Agency) who in turn must request an original Prevailing
Rate Schedule form the Bureau of Public Work.  Requests may be submitted by: mail to NYSDOL, Bureau of Public Work,
State Office Bldg. Campus, Bldg. 12, Rm. 130, Albany, NY 12226; Fax to Bureau of Public Work (518) 485-1870; or
electronically at the NYSDOL website  www.labor.ny.gov.
 
Upon receiving the original schedule, the Department of Jurisdiction (Contracting Agency) is REQUIRED to provide
complete copies to all prime contractors who in turn MUST, by law, provide copies of all applicable county schedules to
each subcontractor and obtain from each subcontractor, an affidavit certifying such schedules were received. If the original
schedule expired, the contractor may obtain a copy of the new annual determination from the NYSDOL website
www.labor.ny.gov.
 
The Commissioner of Labor makes an annual determination of the prevailing rates.  This determination is in effect from
July 1st through June 30th of the following year.  The annual determination is available on the NYSDOL website



www.labor.ny.gov.
 
Payrolls and Payroll Records 
 
Every contractor and subcontractor MUST keep original payrolls or transcripts subscribed and affirmed as true under
penalty of perjury.  As per Article 6 of the Labor law, contractors and subcontractors are required to establish, maintain,
and preserve for not less than six (6) years, contemperaneous, true, and accurate payroll records.  At a minimum, payrolls
must show the following information for each person employed on a public work project: Name, Address, Last 4 Digits of
Social Security Number, Classification(s) in which the worker was employed, Hourly wage rate(s) paid, Supplements paid
or provided, and Daily and weekly number of hours worked in each classification.
 
The filing of payrolls to the Department of Jurisdiction is a condition of payment.Every contractor and subcontractor shall
submit to the Department of Jurisdiction (Contracting Agency), within thirty (30) days after issuance of its first payroll and
every thirty (30) days thereafter, a transcript of the original payrolls, subscribed and affirmed as true under penalty of
perjury.  The Department of Jurisdiction (Contracting Agency) shall collect, review for facial validity, and maintain such
payrolls.
 
In addition, the Commissioner of Labor may require contractors to furnish, with ten (10) days of a request, payroll records
sworn to as their validity and accuracy for public work and private work.  Payroll records include, but are not limited to time
cards, work description sheets, proof that supplements were provided, cancelled payroll checks and payrolls.  Failure to
provide the requested information within the allotted ten (10) days will result in the withholding of up to 25% of the
contract, not to exceed $100,000.00.  If the contractor or subcontractor does not maintain a place of business in New York
State and the amount of the contract exceeds $25,000.00, payroll records and certifications must be kept on the project
worksite.
 
The prime contractor is responsible for any underpayments of prevailing wages or supplements by any subcontractor. 
 
All contractors or their subcontractors shall provide to their subcontractors a copy of the Prevailing Rate Schedule
specified in the public work contract as well as any subsequently issued schedules.  A failure to provide these schedules
by a contractor or subcontractor is a violation of Article 8, Section 220-a of the Labor Law.
 
All subcontractors engaged by a public work project contractor or its subcontractor, upon receipt of the original schedule
and any subsequently issued schedules, shall provide to such contractor a verified statement attesting that the
subcontractor has received the Prevailing Rate Schedule and will pay or provide the applicable rates of wages and
supplements specified therein.  (See NYS Labor Laws, Article 8 . Section 220-a).
 
Determination of Prevailing Wage and Supplement Rate Updates Applicable to All Counties
 
The wages and supplements contained in the annual determination become effective July 1st whether or not the new
determination has been received by a given contractor.  Care should be taken to review the rates for obvious errors.  Any
corrections should be brought to the Department's attention immediately.  It is the responsibility of the public work
contractor to use the proper rates.  If there is a question on the proper classification to be used, please call the district
office located nearest the project.  Any errors in the annual determination will be corrected and posted to the NYSDOL
website on the first business day of each month.  Contractors are responsible for paying these updated rates as well,
retroactive to July 1st.
 
When you review the schedule for a particular occupation, your attention should be directed to the dates above the
column of rates.  These are the dates for which a given set of rates is effective.  To the extent possible, the Department
posts rates in its possession that cover periods of time beyond the July 1st to June 30th time frame covered by a
particular annual determination.  Rates that extend beyond that instant time period are informational ONLY and may be
updated in future annual determinations that actually cover the then appropriate July 1st to June 30th time period.
 
Withholding of Payments
 
When a complaint is filed with the Commissioner of Labor alleging the failure of a contractor or subcontractor to pay or
provide the prevailing wages or supplements, or when the Commissioner of Labor believes that unpaid wages or
supplements may be due, payments on the public work contract shall be withheld from the prime contractor in a sufficient
amount to satisfy the alleged unpaid wages and supplements, including interest and civil penalty, pending a final
determination.
 
When the Bureau of Public Work finds that a contractor or subcontractor on a public work project failed to pay or provide
the requisite prevailing wages or supplements, the Bureau is authorized by Sections 220-b and 235.2 of the Labor Law to
so notify the financial officer of the Department of Jurisdiction (Contracting Agency) that awarded the public work contract.
Such officer MUST then withhold or cause to be withheld from any payment due the prime contractor on account of such
contract the amount indicated by the Bureau as sufficient to satisfy the unpaid wages and supplements, including interest
and any civil penalty that may be assessed by the Commissioner of Labor.  The withholding continues until there is a final
determination of the underpayment by the Commissioner of Labor or by the court in the event a legal proceeding is
instituted for review of the determination of the Commissioner of Labor.
 
The Department of Jurisdiction (Contracting Agency) shall comply with this order of the Commissioner of Labor or of the
court with respect to the release of the funds so withheld.



 
Summary of Notice Posting Requirements
 
The current Prevailing Rate Schedule must be posted in a prominent and accessible place on the site of the public work
project.  The prevailing wage schedule must be encased in, or constructed of, materials capable of withstanding adverse
weather conditions and be titled "PREVAILING RATE OF WAGES" in letters no smaller than two (2) inches by two (2)
inches.
 
The  "Public Work Project" notice must be posted at the beginning of the performance of every public work contract, on
each job site.
 
Every employer providing workers. compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers. Compensation Board in a conspicuous place on the jobsite.
 
Every employer subject to the NYS Human Rights Law must conspicuously post at its offices, places of employment, or
employment training centers, notices furnished by the State Division of Human Rights.
 
Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the NYS Department of Labor.
 
Apprentices
 
Employees cannot be paid apprentice rates unless they are individually registered in a program registered with the NYS
Commissioner of Labor.  The allowable ratio of apprentices to journeyworkers in any craft classification can be no greater
than the statewide building trade ratios promulgated by the Department of Labor and included with the Prevailing Rate
Schedule.  An employee listed on a payroll as an apprentice who is not registered as above or is performing work outside
the classification of work for which the apprentice is indentured, must be paid the prevailing journeyworker's wage rate for
the classification of work the employee is actually performing.
 
NYSDOL Labor Law, Article 8, Section 220-3, require that only apprentices individually registered with the NYS
Department of Labor may be paid apprenticeship rates on a public work project.  No other Federal or State Agency of
office registers apprentices in New York State.
 
Persons wishing to verify the apprentice registration of any person must do so in writing by mail, to the NYSDOL Office of
Employability Development / Apprenticeship Training, State Office Bldg. Campus, Bldg. 12, Albany, NY  12226 or by Fax
to NYSDOL Apprenticeship Training (518) 457-7154.  All requests for verification must include the name and social
security number of the person for whom the information is requested.
 
The only conclusive proof of individual apprentice registration is written verification from the NYSDOL Apprenticeship
Training Albany Central office.  Neither Federal nor State Apprenticeship Training offices outside of Albany can provide
conclusive registration information.
 
It should be noted that the existence of a registered apprenticeship program is not conclusive proof that any person is
registered in that program.  Furthermore, the existence or possession of wallet cards, identification cards, or copies of
state forms is not conclusive proof of the registration of any person as an apprentice.
 
Interest and Penalties
 
In the event that an underpayment of wages and/or supplements is found:
 

- Interest shall be assessed at the rate then in effect as prescribed by the Superintendent of Banks pursuant to
section 14-a of the Banking Law, per annum from the date of underpayment to the date restitution is made.

- A Civil Penalty may also be assessed, not to exceed 25% of the total of wages, supplements, and interest due.
 

Debarment
 
Any contractor or subcontractor and/or its successor shall be ineligible to submit a bid on or be awarded any public work
contract or subcontract with any state, municipal corporation or public body for a period of five (5) years when:
 

- Two (2) willful determinations have been rendered against that contractor or subcontractor and/or its successor
within any consecutive six (6) year period.

- There is any willful determination that involves the falsification of payroll records or the kickback of wages or
supplements.
 

Criminal Sanctions
 
Willful violations of the Prevailing Wage Law (Article 8 of the Labor Law) may be a felony punishable by fine or
imprisonment of up to 15 years, or both.
 



Discrimination
 
No employee or applicant for employment may be discriminated against on account of age, race, creed, color, national
origin, sex, disability or marital status.
 
No contractor, subcontractor nor any person acting on its behalf, shall by reason of race, creed, color, disability, sex or
national origin discriminate against any citizen of the State of New York who is qualified and available to perform the work
to which the employment relates (NYS Labor Law, Article 8, Section 220-e(a)).
 
No contractor, subcontractor, nor any person acting on its behalf, shall in any manner, discriminate against or intimidate
any employee on account of race, creed, color, disability, sex, or national origin (NYS Labor Law, Article 8, Section 220-
e(b) ).
 
The Human Rights Law also prohibits discrimination in employment because of age, marital status, or religion.
 
There may be deducted from the amount payable to the contractor under the contract a penalty of $50.00 for each
calendar day during which such person was discriminated against or intimidated in violation of the provision of the contract
 (NYS Labor Law, Article 8, Section 220-e(c) ).
 
The contract may be cancelled or terminated by the State or municipality.  All monies due or to become due thereunder
may be forfeited for a second or any subsequent violation of the terms or conditions of the anti-discrimination sections of
the contract (NYS Labor Law, Article 8, Section 220-e(d) ).
 
Every employer subject to the New York State Human Rights Law must conspicuously post at its offices, places of
employment, or employment training centers notices furnished by the State Division of Human Rights.
 
Workers' Compensation
 
In accordance with Section 142 of the State Finance Law, the contractor shall maintain coverage during the life of the
contract for the benefit of such employees as required by the provisions of the New York State Workers' Compensation
Law.
 
A contractor who is awarded a public work contract must provide proof of workers' compensation coverage prior to being
allowed to begin work.
 
The insurance policy must be issued by a company authorized to provide workers' compensation coverage in New York
State.  Proof of coverage must be on form C-105.2 (Certificate of Workers' Compensation Insurance) and must name this
agency as a certificate holder.
 
If New York State coverage is added to an existing out-of-state policy, it can only be added to a policy from a company
authorized to write workers' compensation coverage in this state.  The coverage must be listed under item 3A of the
information page.
 
The contractor must maintain proof that subcontractors doing work covered under this contract secured and maintained a
workers' compensation policy for all employees working in New York State.
 
Every employer providing worker's compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers' Compensation Board in a conspicuous place on the jobsite.
 
Unemployment Insurance
 
Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the New York State Department of Labor.
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Notice of Contract Award
 
New York State Labor Law, Article 8, Section 220.3a requires that certain information
regarding the awarding of public work contracts, be furnished to the Commissioner of Labor.
One "Notice of Contract Award" (PW 16, which may be photocopied),  MUST  be completed
for  EACH  prime contractor on the above referenced project. 
 
Upon notifying the successful bidder(s) of this contract, enter the required information and
mail  OR  fax this form to the office shown at the bottom of this notice,  OR  fill out the
electronic version via the NYSDOL website.
 

Contractor Information
All information must be supplied

 
Federal Employer Identification Number:

 
Name:

 
Address:

 
aaa

 
City: State: Zip:

 
Contract Type:

[  ]    (01) General Construction
[  ]    (02) Heating/Ventilation
[  ]    (03) Electrical
[  ]    (04) Plumbing
[  ]    (05) Other  :                                 

Amount of Contract: $
 
Approximate Starting Date: - - - - /- - - - /
 
Approximate Completion Date: - - - - /- - - - /

 
 
 

  Phone: (518) 457-5589  Fax:  (518) 485-1870 
  W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12226
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Social Security Numbers on Certified Payrolls: 
 
The Department of Labor is cognizant of the concerns of the potential for misuse or inadvertent 
disclosure of social security numbers. Identity theft is a growing problem and we are 
sympathetic to contractors' concern regarding inclusion of this information on payrolls if another 
identifier will suffice. 
 
For these reasons, the substitution of the use of the last four digits of the social security number 
on certified payrolls submitted to contracting agencies on public work projects is now acceptable 
to the Department of Labor. This change does not affect the Department's ability to request and 
receive the entire social security number from employers during its public work/ prevailing wage 
investigations.  
 
Construction Industry Fair Play Act: Required Posting for Labor Law Article 25-B § 861-d  

 
Construction industry employers must post the "Construction Industry Fair Play Act" notice in a 
prominent and accessible place on the job site. Failure to post the notice can result in penalties 
of up to $1,500 for a first offense and up to $5,000 for a second offense. The posting is included 
as part of this wage schedule. Additional copies may be obtained from the NYS DOL website, 
https://dol.ny.gov/public-work-and-prevailing-wage 
If you have any questions concerning the Fair Play Act, please call the State Labor Department  
toll-free at 1-866-435-1499 or email us at: dol.misclassified@labor.ny.gov . 
 
 
Worker Notification: (Labor Law §220, paragraph a of subdivision 3-a) 

 

Effective June 23, 2020 

 
This provision is an addition to the existing wage rate law, Labor Law §220, paragraph a of 
subdivision 3-a. It requires contractors and subcontractors to provide written notice to all 
laborers, workers or mechanics of the prevailing wage and supplement rate for their particular 
job classification on each pay stub*. It also requires contractors and subcontractors to post a 
notice at the beginning of the performance of every public work contract on each job site that 
includes the telephone number and address for the Department of Labor and a statement 
informing laborers, workers or mechanics of their right to contact the Department of Labor if 
he/she is not receiving the proper prevailing rate of wages and/or supplements for his/her job 
classification. The required notification will be provided with each wage schedule, may be 
downloaded from our website www.labor.ny.gov or be made available upon request by 
contacting the Bureau of Public Work at 518-457-5589. *In the event the required information 
will not fit on the pay stub, an accompanying sheet or attachment of the information will suffice.  
 
(12.20) 



To all State Departments, Agency Heads and Public Benefit Corporations   
  IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

 
 

Budget Policy & Reporting Manual
 
 

B-610
 

Public Work Enforcement Fund
 

effective date December 7, 2005
 
 

1. Purpose and Scope:
 

This Item describes the Public Work Enforcement Fund (the Fund, PWEF) and its
relevance to State agencies and public benefit corporations engaged in construction or
reconstruction contracts, maintenance and repair, and announces the recently-enacted
increase to the percentage of the dollar value of such contracts that must be deposited into
the Fund. This item also describes the roles of the following entities with respect to the
Fund:

 
- New York State Department of Labor (DOL),
- The Office of the State of Comptroller (OSC), and
- State agencies and public benefit corporations.

 
2. Background and Statutory References:

 
DOL uses the Fund to enforce the State's Labor Law as it relates to contracts for
construction or reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law. State agencies and public benefit corporations participating
in such contracts are required to make payments to the Fund.

 
Chapter 511 of the Laws of 1995 (as amended by Chapter 513 of the Laws of 1997,
Chapter 655 of the Laws of 1999, Chapter 376 of the Laws of 2003 and Chapter 407 of the
Laws of 2005) established the Fund.

 
3. Procedures and Agency Responsibilities:

 
The Fund is supported by transfers and deposits based on the value of contracts for
construction and reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law, into which all State agencies and public benefit corporations
enter.

 
Chapter 407 of the Laws of 2005 increased the amount required to be provided to this fund
to .10 of one-percent of the total cost of each such contract, to be calculated at the time
agencies or public benefit corporations enter into a new contract or if a contract is amended.
The provisions of this bill became effective August 2, 2005.



To all State Departments, Agency Heads and Public Benefit Corporations   
  IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

 
 

OSC will report to DOL on all construction-related ("D") contracts approved during the
month, including contract amendments, and then DOL will bill agencies the appropriate
assessment monthly. An agency may then make a determination if any of the billed
contracts are exempt and so note on the bill submitted back to DOL. For any instance
where an agency is unsure if a contract is or is not exempt, they can call the Bureau of
Public Work at the number noted below for a determination. Payment by check or journal
voucher is due to DOL within thirty days from the date of the billing. DOL will verify the
amounts and forward them to OSC for processing.

 
For those contracts which are not approved or administered by the Comptroller, monthly
reports and payments for deposit into the Public Work Enforcement Fund must be provided
to the Administrative Finance Bureau at the DOL within 30 days of the end of each month
or on a payment schedule mutually agreed upon with DOL.

 
Reports should contain the following information:

 
- Name and billing address of State agency or public

benefit corporation;
- State agency or public benefit corporation contact and

phone number;
- Name and address of contractor receiving the award;
- Contract number and effective dates;
- Contract amount and PWEF assessment charge (if

contract amount has been amended, reflect increase or
decrease to original contract and the adjustment in the
PWEF charge); and

- Brief description of the work to be performed under each
contract.

 
Checks and Journal Vouchers, payable to the "New York State Department of Labor"
should be sent to:

 
Department of Labor

Administrative Finance Bureau-PWEF Unit
Building 12, Room 464

State Office Campus
Albany, NY 12226

 
Any questions regarding billing should be directed to NYSDOL's Administrative Finance
Bureau-PWEF Unit at (518) 457-3624 and any questions regarding Public Work Contracts
should be directed to the Bureau of Public Work at (518) 457-5589.



 



 
 

Required Notice under Article 25-B of the Labor Law 
 

Attention All Employees, Contractors and Subcontractors: 
You are Covered by the Construction Industry Fair Play Act  

 
The law says that you are an employee unless: 

• You are free from direction and control in performing your job, and 

• You perform work that is not part of the usual work done by the business that hired you, and 

• You have an independently established business. 
 
Your employer cannot consider you to be an independent contractor unless all three of these facts 
apply to your work. 

 
It is against the law for an employer to misclassify employees as independent 
contractors or pay employees off the books. 

 
Employee Rights: If you are an employee, you are entitled to state and federal worker protections.  
These include: 

• Unemployment Insurance benefits, if you are unemployed through no fault of your own, able to 
work, and otherwise qualified, 

• Workers’ compensation benefits for on-the-job injuries,  
• Payment for wages earned, minimum wage, and overtime (under certain conditions),   
• Prevailing wages on public work projects,  
• The provisions of the National Labor Relations Act, and 
• A safe work environment. 

 
It is a violation of this law for employers to retaliate against anyone who asserts their rights under 
the law. Retaliation subjects an employer to civil penalties, a private lawsuit or both. 

 
Independent Contractors: If you are an independent contractor, you must pay all taxes and 
Unemployment Insurance contributions required by New York State and Federal Law. 
 
Penalties for paying workers off the books or improperly treating employees as independent 
contractors: 

 
• Civil Penalty First offense: Up to $2,500 per employee 

  
 Subsequent offense(s): Up to $5,000 per employee 

 

• Criminal Penalty First offense: Misdemeanor - up to 30 days in jail, up to a $25,000 fine  
and debarment from performing public work for up to one year. 
 
Subsequent offense(s): Misdemeanor - up to 60 days in jail or up to a 
$50,000 fine and debarment from performing public work for up to 5 
years. 

 
If you have questions about your employment status or believe that your employer may have 
violated your rights and you want to file a complaint, call the Department of Labor at  
(866) 435-1499 or send an email to dol.misclassified@labor.ny.gov. All complaints of fraud and 
violations are taken seriously. You can remain anonymous. 
 
Employer Name:  
IA 999 (09/16) 



 



 New York State Department of Labor 
 Bureau of Public Work 

Attention Employees 
THIS IS A: PUBLIC WORK 

PROJECT 
If you are employed on this project as a worker, laborer, 
or mechanic you are entitled to receive the prevailing 
wage and supplements rate for the classification at  
which you are working. 

Your pay stub and wage notice received upon hire must 
clearly state your wage rate and supplement rate. 

Chapter 629 of 
the Labor Laws 
of 2007:

These wages are set by law and must be posted at the 
work site.  They can also be found at: 
https://dol.ny.gov/bureau-public-work

If you feel that you have not received proper wages or benefits, 
please call our nearest office.* 

  Albany 
  Binghamton 
  Buffalo 
  Garden City 
  New York City 
 Newburgh 

(518) 457-2744
(607) 721-8005
(716) 847-7159
(516) 228-3915
(212) 932-2419
(845) 568-5287

Patchogue 
Rochester 
Syracuse 
Utica 
White Plains 

(631) 687-4882
(585) 258-4505
(315) 428-4056
(315) 793-2314
(914) 997-9507

* For New York City government agency construction projects, please
contact the Office of the NYC Comptroller at (212) 669-4443, or
www.comptroller.nyc.gov – click on Bureau of Labor Law.

Contractor Name: 

Project Location: 

PW 101 (08/23) 



 



Requirements for OSHA 10 Compliance 

Article 8 §220-h requires that when the advertised specifications, for every contract for public work, is $250,000.00 or more the 
contract must contain a provision requiring that every worker employed in the performance of a public work contract shall be
certified as having completed an OSHA 10 safety training course. The clear intent of this provision is to require that all 
employees of public work contractors, required to be paid prevailing rates, receive such training “prior to the performing any 
work on the project.”  

The Bureau will enforce the statute as follows: 

All contractors and sub contractors must attach a copy of proof of completion of the OSHA 10 course to the first certified payroll 
submitted to the contracting agency and on each succeeding payroll where any new or additional employee is first listed.  

Proof of completion may include but is not limited to: 

• Copies of bona fide course completion card (Note: Completion cards do not have an expiration date.)

• Training roster, attendance record of other documentation from the certified trainer pending the issuance of the card.

• Other valid proof

**A certification by the employer attesting that all employees have completed such a course is not sufficient proof that the course 
has been completed.  

Any questions regarding this statute may be directed to the New York State Department of Labor, Bureau of Public Work at 518-
457-5589.

WICKS 

Public work projects are subject to the Wicks Law requiring separate specifications and bidding for the plumbing, heating and
electrical work, when the total project's threshold is $3 million in Bronx, Kings, New York, Queens and, Richmond counties; $1.5
million in Nassau, Suffolk and Westchester counties; and $500,000 in all other counties.  

For projects below the monetary threshold, bidders must submit a sealed list naming each subcontractor for the plumbing, HVAC 
and electrical and the amount to be paid to each. The list may not be changed unless the public owner finds a legitimate 
construction need, including a change in specifications or costs or the use of a Project Labor Agreement (PLA), and must be open to 
public inspection. 

Allows the state and local agencies and authorities to waive the Wicks Law and use a PLA if it will provide the best work at the 
lowest possible price. If a PLA is used, all contractors shall participate in apprentice training programs in the trades of work it 
employs that have been approved by the Department of Labor (DOL) for not less than three years. They shall also have at least one 
graduate in the last three years and use affirmative efforts to retain minority apprentices. PLA's would be exempt from Wicks, but 
deemed to be public work subject to prevailing wage enforcement.  

The Commissioner of Labor shall have the power to enforce separate specification requirement s on projects, and may issue stop-
bid orders against public owners for non-compliance.  

Other new monetary thresholds, and similar sealed bidding for non-Wicks projects, would apply to certain public authorities including 
municipal housing authorities, NYC Construction Fund, Yonkers Educational Construction Fund, NYC Municipal Water Finance 
Authority, Buffalo Municipal Water Finance Authority, Westchester County Health Care Association, Nassau County Health Care 
Corp., Clifton-Fine Health Care Corp., Erie County Medical Center Corp., NYC Solid Waste Management Facilities, and the 
Dormitory Authority. 

Contractors must pay subcontractors within a 7 days period.

(07.19)



Introduction to the Prevailing Rate Schedule

Information About Prevailing Rate Schedule
 
This information is provided to assist you in the interpretation of particular requirements for each classification of worker contained in the
attached Schedule of Prevailing Rates.

Classification
 
It is the duty of the Commissioner of Labor to make the proper classification of workers taking into account whether the work is heavy and
highway,
building, sewer and water, tunnel work, or residential, and to make a determination of wages and supplements to be paid or provided. It is
the
responsibility of the public work contractor to use the proper rate. If there is a question on the proper classification to be used, please call the
district
office located nearest to the project. District office locations and phone numbers are listed below.
Prevailing Wage Schedules are issued separately for "General Construction Projects" and "Residential Construction Projects" on a county-
by-county
basis.
 
General Construction Rates apply to projects such as: Buildings, Heavy & Highway, and Tunnel and Water & Sewer rates.
Residential Construction Rates generally apply to construction, reconstruction, repair, alteration, or demolition of one family, two family, row
housing,
or rental type units intended for residential use.
Some rates listed in the Residential Construction Rate Schedule have a very limited applicability listed along with the rate. Rates for
occupations or
locations not shown on the residential schedule must be obtained from the General Construction Rate Schedule. Please contact the local
Bureau of
Public Work office before using Residential Rate Schedules, to ensure that the project meets the required criteria.
 
*Contractor Registry (LL 220-I): Effective December 30th, 2024
Labor Law Section 220-i(6) prohibits contractors from bidding on public work and prohibits both contractors and subcontractors from
commencing work
on private and public projects subject to prevailing wage requirements. This section requires contractors to submit their Certificate of
Registration with
their bid materials. Each Certificate of Registration will have a unique registration number. Failure to provide proof of registration, as required
by Labor
Law Section 220-i, as a minimum qualification will result in the bidder being deemed non-responsive. There is a public database of registered
contractors and subcontractors available online at data.ny.gov to confirm registration validity. For additional information on how to register
and the
requirements, visit https://dol.ny.gov/public-work-contractor-and-subcontractor-registry-landing
 
*Electronic Certified Payroll (LL 220-K): Effective December 31st, 2025
Effective December 31, 2025, all contractors and subcontractors who perform public work, or covered private work subject to the prevailing
wage, will be
required to submit certified payrolls electronically to the Bureau of Public Work and Prevailing Wage Enforcement. Additional information
about the
electronic certified payroll submission system will be made available on the Department's Website at https://dol.ny.gov/Electronic-Payroll
 
 
Payrolls and Payroll Records
 
Contractors and subcontractors are required to establish, maintain, and preserve for not less that six (6) years, contemporaneous, true, and
accurate payroll records.
 
Every contractor and subcontractor shall submit to the Department of Jurisdiction (Contracting Agency), within thirty (30) days after issuance
of its first payroll and every thirty (30) days thereafter, a transcript of the original payrolls, subscribed and affirmed as true under penalty of
perjury.

Paid Holidays
 
Paid Holidays are days for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee
works on a day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually
performed.

Overtime
 
At a minimum, all work performed on a public work project in excess of eight hours in any one day or more than five days in any workweek is
overtime.  However, the specific overtime requirements for each trade or occupation on a public work project may differ.  Specific overtime
requirements for each trade or occupation are contained in the prevailing rate schedules.
 
Overtime holiday pay is the premium pay that is required for work performed on specified holidays. It is only required where the employee
actually performs work on such holidays.
 
The applicable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for these covered holidays can be found in the
OVERTIME PAY section listings for each classification.
 

Supplemental Benefits
 
Particular attention should be given to the supplemental benefit requirements.  Although in most cases the payment or provision of
supplements is straight time for all hours worked, some classifications require the payment or provision of supplements, or a portion of the
supplements, to be paid or provided at a premium rate for premium hours worked. Supplements may also be required to be paid or provided
on paid holidays, regardless of whether the day is worked. The Overtime Codes and Notes listed on the particular wage classification will
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indicate these conditions as required.

Effective Dates
 
When you review the schedule for a particular occupation, your attention should be directed to the dates above the column of rates.  These
are the dates for which a given set of rates is effective.  The rate listed is valid until the next effective rate change or until the new annual
determination which takes effect on July 1 of each year.  All  contractors and subcontractors are required to pay the current prevailing rates
of wages and supplements. If you have any questions please contact the Bureau of Public Work or visit the New York State Department of
Labor website (www.labor.ny.gov) for current wage rate information.
 
Shift Work
 
If the timeline of the contract requires shift work be performed to meet deadlines, the BPWE will enforce the shift work rate as the required
rate on
the project whether or not shift work is specifically addressed in the contract.
 
 
Paid Prenatal Leave
 
Every employer shall be required to provide to its employees twenty hours of paid prenatal personal leave during any fifty-two week calendar
period. Paid prenatal personal leave shall mean leave taken for the health care services received by an employee during their pregnancy
or related to such pregnancy, including physical examinations, medical procedures, monitoring and testing, and discussions with a health
care
provider related to the pregnancy. Paid prenatal personal leave may be taken in hourly increments. Benefits for paid prenatal personal leave
shall
be paid in hourly installments. Employees shall receive compensation at the employee's regular rate of pay, or the applicable minimum wage
established by the labor law, whichever is greater, for the use of Paid Prenatal leave.

Apprentice Training Ratios
 
The following are the allowable ratios of registered Apprentices to Journey-workers. 
 
For example, the ratio 1:1,1:3 indicates the allowable initial ratio is one Apprentice to one Journeyworker. The Journeyworker must be in
place on the project before an Apprentice is allowed. Then three additional Journeyworkers are needed before a second Apprentice is
allowed.  The last ratio repeats indefinitely. Therefore, three more Journeyworkers must be present before a third Apprentice can be hired,
and so on. 
 
Please call Apprentice Training Central Office at (518) 457-6820 if you have any questions. 
 
 

Title (Trade) Ratio

Boilermaker (Construction) 1:1,1:4

Boilermaker (Shop) 1:1,1:3

Carpenter (Bldg.,H&H, Pile Driver/Dockbuilder) 1:1,1:4

Carpenter (Residential) 1:1,1:3

Electrical (Outside) Lineman 1:1,1:2

Electrician (Inside) 1:1,1:3

Elevator/Escalator Construction & Modernizer 1:1,1:2

Glazier 1:1,1:3

Insulation & Asbestos Worker 1:1,1:3

Iron Worker 1:1,1:4

Laborer 1:1,1:3

Mason 1:1,1:4

Millwright 1:1,1:4

Op Engineer 1:1,1:5

Painter 1:1,1:3

Plumber & Steamfitter 1:1,1:3

Roofer 1:1,1:2

Sheet Metal Worker 1:1,1:3

Sprinkler Fitter 1:1,1:2
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If you have any questions concerning the attached schedule or would like additional information, please contact the nearest BUREAU of
PUBLIC WORK District Office or write to:

                   New York State Department of Labor
                   Bureau of Public Work
                   State Office Campus, Bldg. 12
                   Albany, NY 12226

District Office Locations: Telephone # FAX #

Bureau of Public Work - Albany 518-457-2744 518-485-0240

Bureau of Public Work - Binghamton 607-721-8005 607-721-8004

Bureau of Public Work - Buffalo 716-847-7159 716-847-7650

Bureau of Public Work - Garden City 516-228-3915 516-794-3518

Bureau of Public Work - Newburgh 845-568-5287 845-568-5332

Bureau of Public Work - New York City 212-932-2419 212-775-3579

Bureau of Public Work - Patchogue 631-687-4882 631-687-4902

Bureau of Public Work - Rochester 585-258-4505 585-258-4708

Bureau of Public Work - Syracuse 315-428-4056 315-428-4671

Bureau of Public Work - Utica 315-793-2314 315-793-2514

Bureau of Public Work - White Plains 914-997-9507 914-997-9523

Bureau of Public Work - Central Office 518-457-5589 518-485-1870
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Herkimer County General Construction

Boilermaker 08/01/2025

JOB DESCRIPTION  Boilermaker DISTRICT  1
ENTIRE COUNTIES
Albany, Broome, Chenango, Columbia, Delaware, Essex, Fulton, Greene, Hamilton, Herkimer, Montgomery, Otsego, Rensselaer, Saratoga,
Schenectady, Schoharie, Tioga, Warren, Washington

WAGES
Per hour

07/01/2025 01/01/2026
+ $2.50

Boilermaker $ 43.34

SUPPLEMENTAL BENEFITS
Per hour

Journeyworker   $26.51
  + $1.49*

(*) This portion of the benefit is NOT subject to the SAME PREMIUM as shown for overtime.

OVERTIME PAY
See (B, E, Q, V) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 15, 25) on HOLIDAY PAGE
Note:  When a holiday falls on Sunday, the day observed by the State or Nation shall be observed, and when Christmas Day and New Year's
fall on Saturday, Friday will be observed as the holiday.

REGISTERED APPRENTICES
Wages per hour
( 1/2 ) year terms at the following percentage of Journeyman's wage.

1st 2nd 3rd 4th 5th 6th 7th 8th
65% 65% 70% 75% 80% 85% 90% 95%

Supplemental Benefits per hour

1st 2nd 3rd 4th 5th 6th 7th 8th
$19.71 $19.71 $20.69 $21.64 $22.62 $23.60 $24.57 $25.53
+1.49** +1.49** +1.49** +1.49** +1.49** +1.49** +1.49** +1.49**

(**) This portion of the benefit is  NOT subject to the SAME PREMIUM as shown for overtime.
1-197

Broadband 08/01/2025

JOB DESCRIPTION  Broadband DISTRICT  4
ENTIRE COUNTIES
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Dutchess,
Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara,
Oneida, Onondaga, Ontario, Orleans, Oswego, Otsego, Rensselaer, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence,
Steuben, Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Wyoming, Yates

PARTIAL COUNTIES
Orange:  Only in the Village of Greenwood Lake, Village of Highland Falls, Town of Tuxedo, and Town of Patterson

WAGES
NOTE: Applies to all public work and covered private projects, including those receiving ConnectAll funding subject to New York State Labor
Law §224-E, solicited on or after July 1,2025. For all other projects solicited prior to July 1,2025 please see LINEMAN ELECTRICIAN-
TELEDATA

Per Hour: 07/01/2025   08/04/2025

Field Tech $ 51.31 $ 52.85
Install/Repair

For outside work (excluding installation on building construction/alteration/renovation projects), stopping at first point of attachment
(demarcation), installing/maintaining/repairing broadband internet service.
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"Broadband", "Broadband Service", or "Broadband Internet" means mass-market retail service by wire or radio that provides the capability to
transmit data to and receive data from all or substantially all internet endpoints, including any capabilities that are incidental to and enable
the operation of the communications service, but excluding dial-up internet access service.

Note: EXLCUDES work within ten (10) feet of High Voltage (600 Volts and over) transmission lines for this work, please see LINEMAN

SUPPLEMENTAL BENEFITS
Per Hour:

$ 23.24

OVERTIME PAY
See (B, K, *R) on OVERTIME PAGE
* Two and one half times the hourly rate after the 8th hour

HOLIDAY
Paid: See (5, 6, 7, 11, 12) on HOLIDAY PAGE
Overtime: See (5, 6, 7, 11, 12) on HOLIDAY PAGE

4-CWA-Dist2

Carpenter - Building 08/01/2025

JOB DESCRIPTION  Carpenter - Building DISTRICT  6
ENTIRE COUNTIES
Cayuga, Herkimer, Madison, Oneida, Seneca, Yates

WAGES
Per hour: 07/01/2025 01/01/2026 07/01/2026 07/01/2027

Additional Additional
Carpenter $ 32.64 $ 33.14 $ 5.00* $ 4.25*
Floor Coverer 32.64 33.14 5.00* 4.25*
Carpet Layer 32.64 33.14 5.00* 4.25*
Drywall 32.64 33.14 5.00* 4.25*
Diver - Wet Day 57.64 58.14 5.00* 4.25*
Diver - Dry Day 33.64 34.14 5.00* 4.25*
Dive Tender 33.64 34.14 5.00* 4.25*

* To be allocated at a later date.

NOTE ADDITIONAL AMOUNTS PAID FOR THE FOLLOWING WORK LISTED BELOW (per hour worked):
-  Pile Drivers & Dock Builders shall receive $ 0.25 per hour over the Journeyworker's rate of pay when performing piledriving & dock building
work.
-  Certified Welders shall receive $ 3.00 per hour over the Journeyworker's rate of pay when the employee is required to be certified and
performs DOT or ABS specified welding work.
-  When an employee performs work within a contaminated area on a State and/or Federally designated hazardous waste site, and where
relevant State and/or Federal regulations require employees to be furnished and use or wear required forms of personal protection, then the
employee shall receive his regular hourly rate plus $ 1.50 per hour.
-  Depth pay for Divers based upon deepest depth on the day of the dive (per diem payment):

0' to 80' no additional fee
81' to 100' additional $ 0.50 per foot
101' to 150' additional $ 0.75 per foot
151' and deeper additional $ 1.25 per foot

-  Penetration pay for Divers based upon deepest penetration on the day of the dive (per diem payment):
0' to 50' no additional fee
51' to 100' additional $ 0.75 per foot
101' and deeper additional $ 1.00 per foot

- Diver rates apply to all hours worked on dive day.

SHIFT WORK
On Agency/Owner mandated shift work, the following rates will be applicable:

1st Shift - Regular Rate
2nd Shift - Premium of 10% of base wage per hour
3rd Shift - Premium of 15% of base wage per hour

Shift work shall be defined as implementing at least two (2) shifts in a twenty-four (24) consecutive hour period.  Shift work must be for a
minimum of three (3) consecutive days.

SUPPLEMENTAL BENEFITS
Per hour:

07/01/2025 01/01/2026
Journeyworker $ 22.20 $ 22.20

OVERTIME PAY
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See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
NOTE: Any holiday which occurs on Sunday shall be observed the following Monday. If Christmas falls on a Saturday, it shall be observed
on the prior Friday.

REGISTERED APPRENTICES
Wages per hour (1300 hour terms at the following percentage of Journeyworker's base wage):

1st 2nd 3rd 4th
65% 70% 75% 80%

Supplemental Benefits per hour:
$ 13.11 $ 13.11 $ 15.71 $ 15.72

NOTE ADDITIONAL AMOUNTS PAID TO APPRENTICES FOR THE FOLLOWING WORK LISTED BELOW (per hour worked):
-  Pile Driving & Dock Builder apprentices shall receive an additional $ 0.25 per hour worked when performing piledriving & dock building
work.
-  Certified Welders shall receive $ 3.00 per hour over the apprentice's rate of pay when the apprentice is required to be certified and
performs DOT or ABS specified welding work.
-  When an apprentice performs work within a contaminated area on a State and/or Federally designated hazardous waste site, and where
relevant State and/or Federal regulations require the apprentice to be furnished and use or wear required forms of personal protection, then
the apprentice shall receive his regular hourly rate plus $ 1.50 per hour.

6-277B-Cay

Carpenter - Building / Heavy&Highway 08/01/2025

JOB DESCRIPTION  Carpenter - Building / Heavy&Highway DISTRICT  2
ENTIRE COUNTIES
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Erie, Essex,
Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara, Oneida,
Onondaga, Ontario, Orleans, Oswego, Otsego, Rensselaer, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben,
Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Wyoming, Yates

PARTIAL COUNTIES
Orange:  The area lying on Northern side of Orange County demarcated by a line drawn from the Bear Mountain Bridge continuing west to
the Bear Mountain Circle, continue North on 9W to the town of Cornwall where County Road 107 (also known as Quaker Rd) crosses under
9W, then east on County Road 107 to Route 32, then north on Route 32 to Orrs Mills Rd, then west on Orrs Mills Rd to Route 94, continue
west and south on Route 94 to the Town of Chester, to the intersection of Kings Highway,  continue south on Kings Highway to Bellvale Rd,
west on Bellvale Rd to Bellvale Lakes Rd, then south on Bellvale Lakes Rd to Kain Rd, southeast on Kain Rd to Route 17A, then north and
southeast along Route 17A to Route 210, then follow Route 210 to NJ Border.

WAGES
Wages per hour: 07/01/2025 07/01/2026 07/01/2027

Additional Additional
Carpenter - ONLY for
Artificial Turf/Synthetic
Sport Surface $ 37.94 $ 2.25* $ 2.25*
* To be allocated at a later date.

Note - Does not include the operation of equipment. Please see Operating Engineers rates.

SUPPLEMENTAL BENEFITS
Per hour worked:

Journeyworker $ 27.34

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (5) on HOLIDAY PAGE
Overtime: See (5, 6, 16) on HOLIDAY PAGE
Notes:
When a holiday falls upon a Saturday, it shall be observed on the preceding Friday.  Whan a holiday falls upon a Sunday, it shall be
observed on the following Monday.
An employee taking an unexcused day off the regularly scheduled day before or after a paid Holiday shall not receive Holiday pay.

REGISTERED APPRENTICES
Wages per hour (1300 hour terms at the following percentage of Journeyworker's wage):

1st 2nd 3rd 4th
65% 70% 75% 80%
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Supplemental Benefits per hour worked:
$19.10 $19.69 $21.83 $22.42

2-42AtSS

Carpenter - Heavy&Highway 08/01/2025

JOB DESCRIPTION  Carpenter - Heavy&Highway DISTRICT  2
ENTIRE COUNTIES
Chenango, Herkimer, Madison, Oneida, Otsego

WAGES
Per hour 07/01/2025 07/01/2026 07/01/2027

Additional Additional
Carpenter $ 44.52 $ 3.00* $ 3.24*
Piledriver 44.52 3.00* 3.24*
Dockbuilder 44.52 3.00* 3.24*
Diver-Wet Day 69.52 3.00* 3.24*
Diver-Dry Day 45.52 3.00* 3.24*
Diver-Tender 45.52 3.00* 3.24*
*To be allocated at a later date.

NOTE ADDITIONAL AMOUNTS PAID FOR THE FOLLOWING WORK LISTED BELOW (per hour worked):
- State or Federal designated hazardous site, requiring protective gear shall be an additional $2.50 per hour.
- Certified welders when required to perform welding work will receive an additional $5.00 per hour.

ADDITIONAL NOTES PERTAINING TO DIVERS/TENDERS:
-  Divers and Tenders shall receive one and one half (1 1/2) times their regular diver and tender rate of pay for Effluent and Slurry diving.
-  Divers and tenders being paid at the specified rate for Effluent and Slurry diving shall have all overtime rates based on the specified rate
plus the appropriate overtime rates (one and one half or two times the specified rate for Slurry and Effluent divers and tenders).
-  The pilot of an ADS or submersible will receive one and one-half (1 1/2) times the Diver-Wet Day Rate for time submerged.
-  All crew members aboard a submersible shall receive the Diver-Wet Day rate.
-  Depth pay for Divers based upon deepest depth on the day of the dive (per diem payment):

0' to 50' no additional fee
51' to 100' additional $0.50 per foot
101' to 150' additional $0.75 per foot
151' to 200' additional $1.25 per foot
201' and deeper additional $1.50 per foot

-  Penetration pay for Divers based upon deepest penetration on the day of the dive (per diem payment):
0' to 50' no additional fee
51' to 100' additional $0.75 per foot
101' to 200' additional $1.00 per foot
Over 201' additional $1.25 per foot

- Diver rates applies to all hours worked on dive day.

SHIFT WORK
When project owner mandates a single irregular work shift, the Journeyworkers and Apprentices will receive an additional $4.00 per hour.  A
single irregular work shift can start any time from 5:00 p.m. to 1:00 a.m.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyworker $ 27.31

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
- In the event a Holiday falls on a Saturday, the Friday before will be observed as a Holiday.  If a Holiday falls on a Sunday, then Monday will
be observed as a Holiday.
- The employee must work their scheduled workday before and their scheduled workday after the holiday to receive holiday pay.

REGISTERED APPRENTICES
CARPENTER/PILEDRIVER/DOCKBUILDER APPRENTICES
Wages per hour (1300 hour terms at the following percentage of journeyworker's base wage):

1st 2nd 3rd 4th
65% 70% 75% 80%

Supplemental Benefits per hour:
$ 19.07 $ 19.66 $ 21.75 $ 22.34
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NOTE ADDITIONAL AMOUNTS PAID PER HOUR WORKED TO APPRENTICES FOR SPECIFIC TYPES OF WORK PERFORMED:
- State or Federal designated hazardous site, requiring protective gear shall be an additional $2.50 per hour.
- Certified welders when required to perform welding work will receive an additional $5.00 per hour.

2-277HH-CHMOO

Electrician 08/01/2025

JOB DESCRIPTION  Electrician DISTRICT  6
ENTIRE COUNTIES
Cortland, Herkimer, Madison, Oneida, Oswego

PARTIAL COUNTIES
Cayuga:  Townships of Ira, Locke, Sempronius, Sterling, Summerhill and Victory.
Chenango:  Only the Townships of Columbus, New Berlin and Sherburne.
Onondaga:  Entire County except Townships of Elbridge and Skaneateles.
Otsego:  Only the Townships of Plainfield, Richfield, Springfield, Cherry Valley, Roseboom, Middlefield, Otsego, Exeter, Edmeston,
Burlington, Pittsfield and New Lisbon.
Tompkins:  Only the Township of Groton.
Wayne:  Only the Townships of Huron, Wolcott, Rose and Butler.

WAGES
Per hour: 07/01/2025 06/01/2026

Additional
Electrician $ 50.50 $ 5.25*
Teledata 50.50 5.25*
Cable Splicer 55.55 5.25*

* To be allocated at a later date.

NOTE: Additional amounts, subject to overtime premiums, due for the following work (applicable to all employees):
- Additional $2.50 per hour for work performed over 35 feet above the ground, floor, or roof levels or where work is required in tunnels,
shafts, or under compressed air 35 feet below the ground level.
- Additional $3.00 per hour for working over 50 feet above or below ground, floor, or roof level. This includes work on ladders, "toothpicks",
scaffolds, boatswain chairs, towers, smokestacks or other open structures, or mechanical lifts used over 60 feet.

Occupied Conditions: When necessary to perform alteration and/or renovation work and owner mandates (due to occupied conditions)
prevent the work from being performed during "normal" working hours (defined as between 6:00 a.m. and 4:30 p.m. Monday through Friday),
alternate hours may be worked,  provided:  1) The hours are established for a minimum of five (5) days duration or the length of the job,
whichever is shorter;  and 2) An entire work scope within a job-site area is performed utilizing the varied hours. If these conditions are
satisfied, all hours worked Monday through Friday of a shift that starts before or ends after the "normal" hours, shall be paid at the
appropriate rate plus fifteen percent (15%). However, the following restrictions shall apply:

1) "Alternate" hours shall consist of a minimum of eight (8) consecutive hours per day.
2) Hours worked in excess of eight (8) hours per day, Monday through Friday, shall be paid at a rate of one and one-half times
the applicable rate (dayshift + 15%).
3) Hours worked on Saturday shall be paid at time and one-half the applicable rate.
4) Hours worked on Sundays and Holidays shall be paid at double the straight time rate.
5) Work of a new construction nature may not be worked under these conditions.

SHIFT WORK
THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED MULTIPLE SHIFTS OF EIGHT (8) HOURS FOR
AT LEAST FIVE (5) DAYS DURATION WHICH MAY HAVE BEEN WORKED. WHEN TWO (2) SHIFTS OR THREE (3) SHIFTS ARE
WORKED:

1ST SHIFT 8:00AM - 4:30PM: Regular wage rate
2ND SHIFT 4:30 PM - 1:00 AM: Regular wage rate plus 15%
3RD SHIFT 12:30 AM - 9:00 AM: Regular wage rate plus 25%

SUPPLEMENTAL BENEFITS
Per hour:

$ 33.52 plus
Journeyworker 3% of hourly

wage paid*

*NOTE: The 3% is based on the hourly wage paid, straight time or premium rate.

OVERTIME PAY
See (B, *E, Q) on OVERTIME PAGE
* NOTE: On Saturday the first 8 hours worked shall be paid at a rate of one and one-half times the applicable rate. All additional hours are
payable at double the straight time rate.
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WAGE CAP - Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.  Contractor
is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 15, 26) on HOLIDAY PAGE
NOTE: If any of the above holidays fall on Saturday, Friday shall be observed as the holiday. If any of the above holidays fall on Sunday,
Monday shall be observed as the holiday.

REGISTERED APPRENTICES
WAGES per hour: Hourly terms at the following wage.

1st period (0-1000 hrs) $ 20.20
2nd period (1001-2000) 22.75
3rd period (2001-3500) 25.25
4th period (3501-5000) 30.30
5th period (5001-6500) 35.35
6th Period (6501-8000) 40.40

SUPPLEMENTAL BENEFITS per hour:

1st period $ 14.69*
2nd period 14.69*
3rd period 30.02*
4th period 30.72*
5th period 31.42*
6th period 32.12*

* PLUS 3% OF HOURLY WAGE PAID, STRAIGHT TIME RATE OR PREMIUM RATE.
6-43

Elevator Constructor 08/01/2025

JOB DESCRIPTION  Elevator Constructor DISTRICT  1
ENTIRE COUNTIES
Albany, Clinton, Essex, Fulton, Hamilton, Herkimer, Montgomery, Otsego, Rensselaer, Saratoga, Schenectady, Schoharie, Warren,
Washington

PARTIAL COUNTIES
Madison:  Madison  Only the towns of: Brookfield, Hamilton, Lincoln, Madison, Smithfield, Stockbridge and the City of Oneida
Oneida:  Entire county except the towns of: Camden, Florence, and Vienna.

WAGES
Per hour

07/01/2025 01/01/2026

Mechanic $ 57.73 $ 60.26

Helper 70% of Mechanic 70% of Mechanic
Wage Rate Wage Rate

SUPPLEMENTAL BENEFITS
Per hour

07/01/2025 01/01/2026
Journeyworker/Helper

$ 38.435* $ 38.985*

(*)Plus 6% of hourly rate, if less than 5 years of service. Plus 8% of hourly rate, if more than 5 years of service.

OVERTIME PAY
See (D, O) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 15, 16) on HOLIDAY PAGE
Overtime: See (5, 6, 15, 16) on HOLIDAY PAGE
Note:  When a paid holiday falls on Saturday, it shall be observed on Friday. When a paid holiday falls on Sunday, it shall be observed on
Monday.

REGISTERED APPRENTICES
Wages per hour:
0-6 mo* 6-12 mo 2nd yr 3rd yr 4th yr
50% 55 % 65 % 70 % 80 %
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(*)Plus 6% of the hourly rate, no additional supplemental benefits.

Supplemental Benefits - per hour worked:

Same as Journeyperson/Helper
1-35

Glazier 08/01/2025

JOB DESCRIPTION  Glazier DISTRICT  5
ENTIRE COUNTIES
Cayuga, Cortland, Herkimer, Madison, Oneida, Onondaga, Oswego

WAGES
Per Hour: 07/01/2025

Glazier $ 30.00

SUPPLEMENTAL BENEFITS
Per hour:

Journeyman $ 28.74

OVERTIME PAY
See (B,E,E2*,Q) on OVERTIME PAGE.
*Note - Or circumstances beyond the control of the employer.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
1000 hour terms:

Appr. 1st term $ 20.00
Appr. 2nd term 21.00
Appr. 3rd term 22.00
Appr. 4th term 23.00
Appr. 5th term 24.00
Appr. 6th term 25.00
Appr. 7th term 26.00
Appr. 8th term 27.00

Supplemental Benefits per hour:

Appr. 1st term $ 12.92
Appr. 2nd term 12.92
Appr. 3rd term 18.92
Appr. 4th term 18.92
Appr. 5th term 19.92
Appr. 6th term 19.92
Appr. 7th term 20.92
Appr. 8th term 20.92

5-677.Z-2

Insulator - Heat & Frost 08/01/2025

JOB DESCRIPTION  Insulator - Heat & Frost DISTRICT  7
ENTIRE COUNTIES
Broome, Cayuga, Chemung, Chenango, Cortland, Herkimer, Jefferson, Lewis, Madison, Oneida, Onondaga, Oswego, Otsego, Schuyler,
Seneca, St. Lawrence, Tioga, Tompkins

WAGES
Per hour: 07/01/2025

Asbestos Installer $ 43.25
Insulation Installer 43.25
(On mechanical systems only)

SHIFT WORK
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The following rates will apply on all contracting agency-mandated shifts worked:

1st Shift $ 43.25
2nd Shift 49.74
3rd Shift 51.90

SUPPLEMENTAL BENEFITS
Per hour:

Journeyworker $ 27.34

OVERTIME PAY
See (*B1, **K, P) on OVERTIME PAGE
*NOTE: First 10 hours on Saturday.
**NOTE: Holidays that fall on Sunday are subject to double time.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (2*,4,6,28) on HOLIDAY PAGE

*Triple time for Labor Day if worked.

REGISTERED APPRENTICES
WAGES per hour: One (1) year terms at the following percentage of Journeyworker's wage.

1st 2nd 3rd 4th
60% 70% 80% 90%

SUPPLEMENTAL BENEFITS per hour:

$ 24.09 $ 24.09 $ 27.34 $ 27.34
7-30-Syracuse

Ironworker 08/01/2025

JOB DESCRIPTION  Ironworker DISTRICT  7
ENTIRE COUNTIES
Franklin, Herkimer, Lewis, Oneida, St. Lawrence

PARTIAL COUNTIES
Chenango:  Only the Townships of Columbus, New Berlin, North Norwich, Plymouth, Sherburne and Smyrna.
Fulton:  Only the Townships of Caroga, Ephratah, Oppenheim, and Stratford.
Hamilton:  Only the Townships of Arietta, Indian Lake, Inlet, Lake Pleasant, Long Lake and Morehouse.
Jefferson:  Only the Townships of Antwerp, Champion, Philadelphia and Wilna.
Madison:  Only the Townships of Brookfield, Eaton, Hamilton, Lebanon, Madison, Oneida and Stockbridge.
Montgomery:  Only the Townships of Canajoharie, Minden, Palatine and St. Johnsville.
Otsego:  Only the Townships of Burlington, Cherry Valley, Decatur, Edmeston, Exeter, Hartwick, Middlefield, New Lisbon, Otsego, Pittsfield,
Plainfield, Richfield, Roseboom, Springfield and Westford, and the Village of Cooperstown.

WAGES
Per hour: 07/01/2025 07/01/2026

Additional
Structural/Reinforcing $ 35.50 $ 2.74*
Mach. Mover/Ornamental 35.50 2.74*
Stone Derrickman 35.50 2.74*
Chain Link Fence 35.50 2.74*
Sheeter Ironworker 35.50 2.74*
Pre-Engineered Building 35.50 2.74*
Window Erector 35.50 2.74*
Precast Erector 35.50 2.74*
Welder 35.50 2.74*

* To be allocated at a later date.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyworker $ 32.91

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
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NOTE: Any holiday which occurs on Sunday shall be observed the following Monday. Any holiday which occurs on Saturday shall be
observed the previous Friday.

REGISTERED APPRENTICES
WAGES per hour: 1500 hour terms at the following wage.

1-1500hrs $ 21.50
1501-3000hrs 23.50
3001-4500hrs 25.50
4501-6000hrs 27.50

SUPPLEMENTAL BENEFITS per hour:

1-1500hrs $ 14.19
1501-3000hrs 22.67
3001-4500hrs 23.88
4501-6000hrs 25.09

7-440

Laborer - Building 08/01/2025

JOB DESCRIPTION  Laborer - Building DISTRICT  1
ENTIRE COUNTIES
Hamilton, Herkimer, Madison, Oneida

PARTIAL COUNTIES
Fulton:  Only the Townships of Stratford, Oppenheim, Caroga and Ephratah
Montgomery:  Only the Townships of Minden, St. Johnsville, Canajoharie, Palatine and Root

WAGES
GROUP #1: Basic
GROUP #2: Pipe Layer, Mortar Mixer, Walk behind Mortar Buggie and Power Lift
GROUP #3: Wagon Drill(Where separate air compressor unit supplies power.)
GROUP #4: Blaster, Formsetter, Riding Mortar Buggy
GROUP #5: Hazardous Waste Removal
GROUP #6: Asbestos and Lead Removal

WAGES per hour: 07/01/2025
Building Laborer:
Group # 1 $ 35.64
Group # 2 35.64
Group # 3 36.14
Group # 4 36.14
Group # 5 36.99
Group # 6 36.99

SHIFT WORK
Second shift work will be paid at the base wage plus 10% Third shift work will be paid at the base wage plus 15%

SUPPLEMENTAL BENEFITS
Per hour:

07/01/2025
All groups $ 26.91

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour
1000 Hour terms at the following percentage of Journeyperson's basic hourly wage.
1st 2nd 3rd 4th
65 % 75 % 85 % 95 %

Supplemental Benefits per hour worked

07/01/2025
Apprentices $ 26.91

1-190z2B
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Laborer - Heavy&Highway 08/01/2025

JOB DESCRIPTION  Laborer - Heavy&Highway DISTRICT  1
ENTIRE COUNTIES
Hamilton, Herkimer, Madison, Oneida

PARTIAL COUNTIES
Fulton:  Only Townships of Stratford, Oppenheim, Caroga and Ephratah
Montgomery:  Only Townships of Minden, St. Johnsville, Canajoharie, Palatine and Root.

WAGES
GROUP # A: Basic, Drill Helper, Flagman, Outboard and Hand Boats.

GROUP # B: Bull Float, Chain Saw, Concrete Aggregate Bin, Concrete Bootmen, Gin Buggy, Hand or Machine Vibrator, Jack Hammer,
Mason Tender, Mortar Mixer, Pavement Breaker, Handlers of all SteelMash, Small Generators for Laborers Tools, Installation of Bridge
Drainage Pipe, Pipe Layers, Vibrator Type Rollers, Tamper, Drill Doctor, Tail or Screw Operator on Asphalt Paver, Water Pump Operators(1-
1/2" and Single Diaphragm), Nozzle (Asphalt, Gunite, Seeding, and Sand Blasting), Laborers on Chain Link Fence Erection, Rock Splitter
and Power Unit, Pusher Type Concrete Saw and all other Gas, Electric, Oil and Air Tool Operators, Wrecking Laborer.

GROUP # C:  Rock or Drilling Machine Operators (only where a separate air compressor unit supplies power), Acetylene Torch Operators,
Asphalt Raker and Powderman.

GROUP # D: Blasters, Form Setters (prefab curb radius), Stone or Granite Curb Setters.

GROUP # E: Employees performing hazardous waste removal, lead abatement and removal, or asbestos abatement and removal on a State
and/or Federally designated waste site & where relevant State or Federal regulations require employees to use or wear forms of personal
protection.

Per hour: 07/01/2025

Heavy/Highway Laborer:
GROUP # A $ 42.65
GROUP # B 42.85
GROUP # C 43.05
GROUP # D 43.05
GROUP # E 45.35

SHIFT WORK
All employees who work a single irregular workday that starts from 5:00 pm to 1:00 am on a governmental mandated night shift shall be paid
an additional 15% of base wage per hour.

SUPPLEMENTAL BENEFITS
Per hour: $ 29.69

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
Note:  If the holiday falls on Sunday, it will be celebrated on Monday.  If the Monday Holiday is worked it will be paid at double time plus the
Holiday pay. If the Holiday falls on a Saturday employer can choose to celebrate Saturday or give Friday off with pay.  If the Saturday
Holiday is worked it will be paid at double time plus the Holiday pay

REGISTERED APPRENTICES
Wages per hour

1000 hour terms at the following percentage of Journeyman's wage
1st 2nd 3rd 4th
65% 75% 85% 95%

SUPPLEMENTAL BENEFITS per hour worked

Apprentices $ 28.69
1-190z2H/H

Laborer - Tunnel 08/01/2025

JOB DESCRIPTION  Laborer - Tunnel DISTRICT  1
ENTIRE COUNTIES
Albany, Fulton, Hamilton, Herkimer, Madison, Montgomery, Oneida, Rensselaer, Saratoga, Schenectady, Schoharie, Washington

WAGES
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Class 1: All support laborers/sandhogs working above the shaft or tunnel. All laborers/sandhogs working inside a 350 foot radius from the
center of a shaft/portal performing site work.

Class 2: All laborers/sandhogs working in the shaft or tunnel

Class 4: Safety Miners

Class 5: Site work related to Shaft/Tunnel working outside a 350 foot radius from the center of a shaft/portal unless required to enter the
shaft, access manhole or tunnel.

Per Hour
07/01/2025

Class 1 $ 48.75
Class 2 50.75
Class 4 53.00
Class 5 45.00

Toxic and hazardous waste, lead abatement and asbestos abatement work will be paid an additional $ 3.00 an hour.

SHIFT WORK
On all government mandated irregular shift work: 1.5 x the base rate Monday - Friday, Saturday is paid at 1.65 x the base rate, Sunday is
paid at 2.15 x the base rate

SUPPLEMENTAL BENEFITS
Per hour

Journeyworker $ 30.50

OVERTIME PAY
See (B, E, Q, V) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 15, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 15, 16, 25) on HOLIDAY PAGE
Note: When a holiday falls on Sunday, the following Monday shall be considered a holiday and all work performed on either day shall be at
the double time rate. When a holiday falls on Saturday, the preceding Friday shall be considered a holiday and all work performed on either
day shall be at the double time rate.

REGISTERED APPRENTICES
FOR APPRENTICE RATES, refer to the appropriate Laborer Heavy & Highway wage rate contained in the wage schedule for the County
and Location where the work is to be performed.

1-190/157T

Lineman Electrician 08/01/2025

JOB DESCRIPTION  Lineman Electrician DISTRICT  6
ENTIRE COUNTIES
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Dutchess,
Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara,
Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Rensselaer, Rockland, Saratoga, Schenectady, Schoharie,
Schuyler, Seneca, St. Lawrence, Steuben, Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Wyoming, Yates

WAGES
A Lineman/Technician shall perform all overhead aerial work. A Lineman/Technician on the ground will install all electrical panels, connect all
grounds, install and connect all electrical conductors, assembly of all electrical materials, conduit, pipe, or raceway; placing of fish wire;
pulling of cables, wires or fiber optic cable through such raceways; splicing of conductors; dismantling of such structures, lines or equipment.

Crane Operators: Operation of any type of crane on line projects.
Crawler Backhoe: Operation of tracked excavator/crawler backhoe with 1/2 yard bucket or larger on line projects.
Digging Machine Operator: All other digging equipment and augering on line projects.

A Groundman/Truck Driver shall:  Build and set concrete forms, handle steel mesh, set footer cages, transport concrete in a wheelbarrow,
hand or machine concrete vibrator, finish concrete footers, mix mortar, grout pole bases, cover and maintain footers while curing in cold
weather, operate jack hammer, operate hand pavement breaker, tamper, concrete and other motorized saws, as a drill helper, operate and
maintain generators, water pumps, chainsaws, sand blasting, operate mulching and seeding machine, air tools, electric tools, gas tools, load
and unload materials, hand shovel and/or broom, prepare and pour mastic and other fillers, assist digger operator/equipment operator in
ground excavation and restoration, landscape work and painting. Only when assisting a lineman technician, a groundman/truck driver may
assist in installing conduit, pipe, cables and equipment.

NOTE: Includes Teledata Work within ten (10) feet of High Voltage Transmission Lines. Also includes digging of holes for poles, anchors,
footer, and foundations for electrical equipment.
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-----Below rates applicable on all overhead and underground distribution and maintenance work, and all overhead and underground
transmission line work and the installation of fiber optic cable where no other construction trades are or have been involved. Includes access
matting for line work.

Per hour: 07/01/2025 05/04/2026 05/03/2027 05/01/2028

Group A:
Lineman, Technician $ 61.56 $ 64.37 $ 66.84 $ 69.47
Crane, Crawler Backhoe 61.56 64.37 66.84 69.47
Welder, Cable Splicer 61.56 64.37 66.84 69.47

Group B:
Digging Mach. Operator $ 55.40 $ 57.93 $ 60.16 $ 62.52

Group C:
Tractor Trailer Driver $ 52.33 $ 54.71 $ 56.81 $ 59.05
Groundman, Truck Driver 49.25 51.50 53.47 55.58
Equipment Mechanic 49.25 51.50 53.47 55.58

Group D:
Flagger $ 33.86 $ 35.40 $ 36.76 $ 38.21

Additional 3% per hour above regular rate for entire crew when a helicopter is used. This will increase to 5% on May 03, 2027.

-----Below rates applicable on all electrical sub-stations, switching structures, fiber optic cable and all other work not defined as "Utility
outside electrical work." Includes access matting for line work.

Group A:
Lineman, Technician $ 61.56 $ 64.37 $ 66.84 $ 69.47
Crane, Crawler Backhoe 61.56 64.37 66.84 69.47
Cable Splicer 67.72 70.81 73.52 76.42
Certified Welder,
Pipe Type Cable $ 64.64 $ 67.59 $ 70.18 $ 72.94

Group B:
Digging Mach. Operator $ 55.40 $ 57.93 $ 60.16 $ 62.52

Group C:
Tractor Trailer Driver $ 52.33 $ 54.71 $ 56.81 $ 59.05
Groundman, Truck Driver 49.25 51.50 53.47 55.58
Equipment Mechanic 49.25 51.50 53.47 55.58

Group D:
Flagger $ 33.86 $ 35.40 $ 36.76 $ 38.12

Additional 3% per hour above regular rate for entire crew when a helicopter is used. This will increase to 5% on May 03, 2027.

-----Below rates applicable on all switching structures, maintenance projects, railroad catenary install/maintenance third rail installation,
bonding of rails and pipe type cable and installation of fiber optic cable. Includes access matting for line work.

Group A:
Lineman, Tech, Welder $ 62.94 $ 65.81 $ 68.34 $ 71.03
Crane, Crawler Backhoe 62.94 65.81 68.34 71.03
Cable Splicer 69.23 72.39 75.17 78.13
Certified Welder,
Pipe Type Cable 66.09 69.10 71.76 74.58

Group B:
Digging Mach. Operator $ 56.65 $ 59.23 $ 61.51 $ 63.93

Group C:
Tractor Trailer Driver $ 53.50 $ 55.94 $ 58.09 $ 60.38
Groundman, Truck Driver 50.35 52.65 54.67 56.82
Equipment Mechanic 50.35 52.65 54.67 56.82

Group D:
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Flagger $ 34.62 $ 36.20 $ 37.59 $ 39.07

Additional 3% per hour above regular rate for entire crew when a helicopter is used. This will increase to 5% on May 03, 2027.

-----Below rates applicable on all overhead and underground transmission line work & fiber optic cable where other construction trades are or
have been involved. This applies to transmission line work only, not other construction. Includes access matting for line work.

Group A:
Lineman, Tech, Welder $ 64.18 $ 67.10 $ 69.68 $ 72.43
Crane, Crawler Backhoe 64.18 67.10 69.68 72.43

Group B:
Digging Mach. Operator $ 57.76 $ 60.39 $ 62.71 $ 65.19

Group C:
Tractor Trailer Driver $ 54.55 $ 57.04 $ 59.23 $ 61.57
Groundman, Truck Driver 51.34 53.68 55.74 57.94
Equipment Mechanic 51.34 53.68 55.74 57.94

Group D:
Flagger $ 35.30 $ 36.91 $ 38.32 $ 39.84

Additional 3% per hour above regular rate for entire crew when a helicopter is used. This will increase to 5% on May 03, 2027.

SHIFT WORK
THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED MULTIPLE SHIFTS OF AT LEAST FIVE (5)
DAYS DURATION WORKED BETWEEN THE HOURS LISTED BELOW:

1ST SHIFT 8:00 AM to 4:30 PM  REGULAR RATE
2ND SHIFT 4:30 PM to 1:00 AM  REGULAR RATE PLUS 17.3 %
3RD SHIFT 12:30 AM to 9:00 AM REGULAR RATE PLUS 31.4 %

SUPPLEMENTAL BENEFITS
Per hour:

07/01/2025 05/04/2026 05/03/2027 05/01/2028

Group A $ 31.90* $ 32.90* $ 34.40* $ 35.90*
Group B  $ 27.90* $ 28.90* $ 30.40* $ 31.90*
Group C  $ 27.70* $ 28.50* $ 29.70* $ 30.90*
Group D  $ 27.65* $ 28.40* $ 29.53* $ 30.66*

*Plus 7 % of the hourly wage paid. The 7% is based on straight time or premium time.

OVERTIME PAY
See (B, E, Q, X) on OVERTIME PAGE. NOTE: Double time for all emergency work designated by the Dept. of Jurisdiction.
WAGE CAP - Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.  Contractor
is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid See ( 5, 6, 8, 15, 25 ) on HOLIDAY PAGE
Overtime See ( 5, 6, 8, 15, 25 ) on HOLIDAY PAGE
NOTE: All paid holidays falling on Saturday shall be observed on the preceding Friday. All paid holidays falling on Sunday shall be observed
on the following Monday. Supplements for holidays paid at straight time.

REGISTERED APPRENTICES
WAGES per hour: 1000 hour terms at the following percentage of the applicable Journeyworker's Lineman wage.

1st 2nd 3rd 4th 5th 6th 7th
60% 65% 70% 75% 80% 85% 90%

SUPPLEMENTAL BENEFITS per hour:
07/01/2025 05/04/2026 05/03/2027 05/01/2028

All terms: $ 27.65* $ 28.40* $ 29.53* $ 30.66*

*Plus 7% of the hourly wage paid. The 7% is based on straight time or premium time.
6-1249a

Lineman Electrician - Teledata 08/01/2025

JOB DESCRIPTION  Lineman Electrician - Teledata DISTRICT  6
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ENTIRE COUNTIES
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Dutchess,
Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara,
Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Rensselaer, Rockland, Saratoga, Schenectady, Schoharie,
Schuyler, Seneca, St. Lawrence, Steuben, Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES
NOTE: Applies to all public work and covered private projects, including those receiving ConnectAll funding subject to LL 224-E,solicited
prior to July 1, 2025. For all projects, excluding dial-up internet access service, solicited on or after July 1, 2025, please see
BROADBAND

Per hour: 07/01/2025

Cable Splicer $ 40.81
Installer, Repairman $ 38.73
Teledata Lineman $ 38.73
Tech., Equip. Operator $ 38.73
Groundman/Flagger $ 20.53

For outside work, stopping at first point of attachment (demarcation).

NOTE: EXCLUDES Teledata work within ten (10) feet of High Voltage (600 volts and over) transmission lines. For this work, please see
LINEMAN.

SHIFT WORK
THE FOLLOWING RATES APPLY WHEN THE CONTRACTING AGENCY MANDATES MULTIPLE SHIFTS OF AT LEAST FIVE (5) DAYS
DURATION ARE WORKED. WHEN TWO (2) OR THREE (3) SHIFTS ARE WORKED THE FOLLOWING RATES APPLY:

1ST SHIFT REGULAR RATE
2ND SHIFT REGULAR RATE PLUS 10%
3RD SHIFT REGULAR RATE PLUS 15%

SUPPLEMENTAL BENEFITS
Per hour:

Journeyworker $ 5.77
   *plus 3% of
    the hour
    wage paid

*The 3% is based on the hourly wage paid, straight time rate or premium rate.

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE
WAGE CAP - Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.  Contractor
is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 16) on HOLIDAY PAGE

6-1249LT - Teledata

Lineman Electrician - Traffic  Signal,  Lighting 08/01/2025

JOB DESCRIPTION  Lineman Electrician - Traffic  Signal,  Lighting DISTRICT  6
ENTIRE COUNTIES
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Cortland, Delaware, Erie, Essex, Franklin,
Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara, Oneida, Onondaga,
Ontario, Orleans, Oswego, Otsego, Rensselaer, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Sullivan,
Tioga, Tompkins, Warren, Washington, Wayne, Wyoming, Yates

WAGES
Lineman/Technician shall perform all overhead aerial work. A Lineman/Technician on the ground will install all electrical panels, connect all
grounds, install and connect all electrical conductors which includes, but is not limited to road loop wires; conduit and plastic or other type
pipes that carry conductors, flex cables and connectors, and to oversee the encasement or burial of such conduits or pipes.

Crane Operators: Operation of any type of crane on Traffic Signal/Lighting projects.
Crawler Backhoe: Operation of tracked excavator/crawler backhoe with 1/2 yard bucket or larger on Traffic Signal/Lighting projects.
Digging Machine Operator: All other digging equipment and augering on Traffic Signal/Lighting projects.
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A Groundman/Truck Driver shall:  Build and set concrete forms, handle steel mesh, set footer cages, transport concrete in a wheelbarrow,
hand or machine concrete vibrator, finish concrete footers, mix mortar, grout pole bases, cover and maintain footers while curing in cold
weather, operate jack hammer, operate hand pavement breaker, tamper, concrete and other motorized saws, as a drill helper, operate and
maintain generators, water pumps, chainsaws, sand blasting, operate mulching and seeding machine, air tools, electric tools, gas tools, load
and unload materials, hand shovel and/or broom, prepare and pour mastic and other fillers, assist digger operator/equipment operator in
ground excavation and restoration, landscape work and painting. Only when assisting a lineman technician, a groundman/truck driver may
assist in installing conduit, pipe, cables and equipment.

A flagger's duties shall consist of traffic control only.

Per hour: 07/01/2025 05/04/2026 05/03/2027 05/01/2028

Group A:
Lineman, Technician $ 52.86 $ 55.31 $ 57.40 $ 59.64
Crane, Crawler Backhoe 52.86 55.31 57.40 59.64
Certified Welder 55.50 58.08 60.27 62.62

Group B:
Digging Machine $ 47.57 $ 49.78 $ 51.66 $ 53.68

Group C:
Tractor Trailer Driver $ 44.93 $ 47.01 $ 48.79 $ 50.69
Groundman, Truck Driver 42.29 44.25 45.92 47.71
Equipment Mechanic 42.29 44.25 45.92 47.71

Group D:
Flagger $ 31.72 $ 33.19 $ 34.44 $ 35.78

Above rates are applicable for installation, testing, operation, maintenance and repair on all Traffic Control (Signal) and Illumination (Lighting)
projects, Traffic Monitoring Systems, and Road Weather Information Systems. Includes digging of holes for poles, anchors, footer
foundations for electrical equipment; assembly of all electrical materials or raceway; placing of fish wire; pulling of cables, wires or fiber optic
cable through such raceways; splicing of conductors; dismantling of such structures, lines or equipment.

SHIFT WORK
THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED MULTIPLE SHIFTS OF AT LEAST FIVE (5)
DAYS DURATION WORKED BETWEEN THE HOURS LISTED BELOW:

1ST SHIFT 8:00 AM TO 4:30 PM   REGULAR RATE
2ND SHIFT 4:30 PM TO 1:00 AM   REGULAR RATE PLUS 17.3%
3RD SHIFT 12:30 AM TO 9:00 AM  REGULAR RATE PLUS 31.4%

SUPPLEMENTAL BENEFITS
Per hour worked:

07/01/2025 05/04/2026 05/03/2027 05/01/2028

Group A $ 31.90* $ 32.90* $ 34.40* $ 35.90*
Group B $ 27.90* $ 28.90* $ 30.40* $ 31.90*
Group C $ 27.70* $ 28.50* $ 29.70* $ 30.90*
Group D $ 27.65* $ 28.40* $ 29.53* $ 30.66*

* Plus 7% of the hourly wage paid. The 7% is based on straight time or premium time.

OVERTIME PAY
See (B, E, Q, X) on OVERTIME PAGE.  NOTE: Double time for all emergency work designated by the Dept. of Jurisdiction.
WAGE CAP - Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.  Contractor
is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid:          See ( 5, 6, 8, 15, 25 ) on HOLIDAY PAGE
Overtime:   See ( 5, 6, 8, 15, 25 ) on HOLIDAY PAGE
NOTE: All paid holidays falling on Saturday shall be observed on the preceding Friday. All paid holidays falling on Sunday shall be observed
on the following Monday. Supplements for holidays paid at straight time.

REGISTERED APPRENTICES
WAGES per hour: 1000 hour terms at the following percentage of the applicable Journeyworker's Lineman wage.

1st 2nd 3rd 4th 5th 6th 7th
60% 65% 70% 75% 80% 85% 90%
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SUPPLEMENTAL BENEFITS per hour:
07/01/2025 05/04/2026 05/03/2027 05/01/2028

All terms: $ 27.65* $ 28.40* $ 29.53* $ 30.66*

* Plus 7% of the hourly wage paid. The 7% is based on straight time or premium time.
6-1249a-LT

Lineman Electrician - Tree Trimmer 08/01/2025

JOB DESCRIPTION  Lineman Electrician - Tree Trimmer DISTRICT  6
ENTIRE COUNTIES
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Dutchess,
Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara,
Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Rensselaer, Rockland, Saratoga, Schenectady, Schoharie,
Schuyler, Seneca, St. Lawrence, Steuben, Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Wyoming, Yates

WAGES
Applies to line clearance, tree work and right-of-way preparation on all new or existing energized overhead or underground electrical,
telephone and CATV lines. This also includes stump removal near underground energized electrical lines including telephone and CATV
lines.

Per hour: 07/01/2025 01/04/2026 01/03/2027

Tree Trimmer $ 33.18 $ 34.67 $ 36.23
Equipment Operator 29.35 30.67 32.05
Equipment Mechanic 29.35 30.67 32.05
Truck Driver 23.85 24.93 26.05
Groundman 19.64 20.53 21.45
Flagger 15.50 16.20 16.93

SUPPLEMENTAL BENEFITS
Per hour:

07/01/2025 01/04/2026 01/03/2027

Journeyworker $ 10.98* $ 11.23* $ 11.48*

* Plus 4.5% of the hourly wage paid. The 4.5% is based on straight time rate or premium rate.

OVERTIME PAY
See (B, E, Q, X) on OVERTIME PAGE
WAGE CAP - Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.  Contractor
is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid: See (5, 6, 8, 15, 16, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 15, 16, 25) on HOLIDAY PAGE
NOTE: All paid holidays falling on a Saturday shall be observed on the preceding Friday. All paid holidays falling on a Sunday shall be
observed on the following Monday.

6-1249TT

Mason - Building 08/01/2025

JOB DESCRIPTION  Mason - Building DISTRICT  12

ENTIRE COUNTIES
Herkimer, Jefferson, Lewis, Oneida, St. Lawrence

PARTIAL COUNTIES
Madison:  Entire County except the Townships of Sullivan & Cazenovia

WAGES
Per hour 07/01/2025

Tile/Marble/Terrazzo

Setter $ 37.10
Finisher 29.52

SUPPLEMENTAL BENEFITS
Per hour worked
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Journeyman Setters $ 20.31
Journeyman Finishers 19.54

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour

Hour terms at the following percentage of journeyman's wage

Setter:
1st term 500 hours 60%
2nd term 1000 hours 70%
3rd term 1000 hours 80%
4th term 1000 hours 85%
5th term 1000 hours 90%
6th term 1500 hours 95%

Finsher;
1st term 500 HOURS 70%
2ND term 1000 HOURS 80%
3RD term 1000 HOURS 90%
4TH term 1200 HOURS 95%

Supplemental Benefits per hour worked

Setter:
1st & 2nd Term $ 12.66
3rd & 4th Term 16.49
5th Term 18.40
6th Term 20.31

Finishers:
1st & 2nd Term $ 11.95
All others 15.74

12-2TS.2

Mason - Building 08/01/2025

JOB DESCRIPTION  Mason - Building DISTRICT  12

ENTIRE COUNTIES
Herkimer, Oneida

PARTIAL COUNTIES
Lewis:  The townships of Lewis, Leyden, Osceola, Turin and West Turin
Madison:  Entire County except the Townships of Sullivan and Cazenovia

WAGES
Per hour 07/01/2025

Bricklayer/Blocker $ 39.99
Cement Mason(Bldg) 39.99
Plasterer/Fireproofing* 39.99
Stone Mason 39.99
Concrete Cutter 39.99
Pointer/Caulker/Cleaner 39.99

Additional $.25 per hr. for work in restricted radiation area of atomic plant.
Additional $5.00 per day more for employees working on a two-point suspension scaffold (Pointer, Caulker, and Cleaner are excluded).

(*)Fireproofer on Structural only.

SUPPLEMENTAL BENEFITS
Per hour worked

Journeyman $ 22.13
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OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour

750 hour terms at the following percentage of Journey's wage

1st 2nd 3rd 4th 5th 6th 7th 8th
60% 60% 65% 70% 75% 80% 85% 90%

Supplemental Benefits per hour worked:

All Terms $ 22.13
12-2b.2

Mason - Heavy&Highway 08/01/2025

JOB DESCRIPTION  Mason - Heavy&Highway DISTRICT  12

ENTIRE COUNTIES
Albany, Cayuga, Clinton, Columbia, Essex, Franklin, Fulton, Greene, Hamilton, Herkimer, Jefferson, Lewis, Madison, Montgomery, Oneida,
Oswego, Rensselaer, Saratoga, Schenectady, Schoharie, St. Lawrence, Warren, Washington

PARTIAL COUNTIES
Onondaga:  For Heavy & Highway Cement Mason or Plaster Work in Onondaga County, refer to Mason-Heavy&Highway tag 12-2h/h on.

WAGES
Per hour

07/01/2025
Mason &
Bricklayer $ 43.01

Additional $1.00 per hour for work on any swing scaffold or staging suspended by means of ropes or cables.

SUPPLEMENTAL BENEFITS
Per hour worked

Journeyman
$ 22.93

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour

750 HR TERMS at the following percent of Journeyman's wage

1st 2nd 3rd 4th 5th 6th 7th 8th
60% 60% 65% 70% 75% 80% 85% 90%

Supplemental Benefits per hour worked

0 to 500 Hours $ 14.13
All Other 22.93

12-2hh.1

Millwright 08/01/2025

JOB DESCRIPTION  Millwright DISTRICT  6
ENTIRE COUNTIES
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Erie, Essex,
Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara, Oneida,
Onondaga, Ontario, Orleans, Oswego, Otsego, Rensselaer, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben,
Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Wyoming, Yates
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WAGES
THE FOLLOWING RATE APPLIES TO ANY GAS/STEAM TURBINE AND OR RELATED COMPONENT WORK, INCLUDING NEW
INSTALLATIONS OR MAINTENANCE AND ANY/ALL WORK PERFORMED WITHIN THE PROPERTY LIMITS OF A NUCLEAR FACILITY.

Per hour: 07/01/2025

Millwright - $ 47.00
Power Generation

NOTE: ADDITIONAL PREMIUMS PAID FOR THE FOLLOWING WORK LISTED BELOW (amount subject to any overtime premiums):
-  Certified Welders shall receive an additional $1.75 per hour provided they are directed to perform Certified Welding.
-  If a work site has been declared a hazardous site by the Owner and the use of protective gear (including, as a minimum, air purifying
canister-type chemical respirators) is required, then that employee shall receive an additional $1.50 per hour.
-  An employee performing the work of a machinist shall receive an additional $2.00 per hour.  For the purposes of this premium to apply, a
"machinist" is a person who uses a lathe, Bridgeport, milling machine or similar type of tool to make or modify parts.
-  When performing work underground at 500 feet and below, the employee shall receive an additional $1.00 per hour.

SUPPLEMENTAL BENEFITS
Per hour paid:

Journeyworker $ 28.45*

*NOTE: Subject to OT premium

OVERTIME PAY
See (B, E, E2, Q, V) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
NOTE: Any holiday that falls on Sunday shall be observed the following Monday. Any holiday that falls on Saturday shall be observed the
preceding Friday.

REGISTERED APPRENTICES
WAGES per hour: One year terms at the following percentage of Journeyworker's wage:

Appr. 1st year 65%*
Appr. 2nd year 75%*
Appr. 3rd year 80%*
Appr. 4th year 90%*

*NOTE: Additional premium for the following work listed below:

Certified Welder $ 1.75
Hazardous Waste Work 1.50
Machinist 2.00
Underground 1.00
(500' and below)

SUPPLEMENTAL BENEFITS per hour:

Appr. 1st year $ 11.95
Appr. 2nd year 23.50
Appr. 3rd year 25.15
Appr. 4th year 26.80

6-1163Power

Millwright 08/01/2025

JOB DESCRIPTION  Millwright DISTRICT  6
ENTIRE COUNTIES
Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Herkimer, Madison, Seneca, Tioga, Yates

WAGES
Per hour: 07/01/2025

Building $ 38.00
Heavy & Highway 41.50

NOTE: ADDITIONAL PREMIUMS PAID FOR THE FOLLOWING WORK LISTED BELOW (amount subject to any overtime premiums):
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-  Certified Welders shall receive an additional $1.75 per hour provided he/she is directed to perform certified welding.
-  On Building projects, If a work site has been declared a hazardous site by the Owner and the use of protective gear (including, as a
minimum, air purifying canister-type chemical respirators) are required, then that employee shall receive an additional $1.50 per hour.
-  H/H work performed on hazardous waste sites where employees are required to wear protective gear shall receive an additional $2.00 per
hour over the Millwright H/H rate for all hours worked on the day protective gear was worn.
-  An employee performing the work of a machinist shall receive an additional $2.00 per hour.  For the purposes of this premium to apply, a
"machinist" is a person who uses a lathe, Bridgeport, milling machine or similar type of tool to make or modify parts.
-  When performing work underground at 500 feet and below, the employee shall receive an additional $1.00 per hour.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyworker $ 26.54

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
NOTE: Any holiday that falls on Sunday shall be observed the following Monday. Any holiday that falls on a Saturday shall be observed the
preceding Friday.

REGISTERED APPRENTICES
WAGES per hour: One year terms at the following percentage of Journeyworker's wage:

Appr. 1st year 65%*
Appr. 2nd year 75%*
Appr. 3rd year 80%*
Appr. 4th year 90%*

*NOTE: Additional premium for the following work listed below:

Certified Welder $ 1.75
Hazardous Waste (Bldg) 1.50
Hazardous Waste (H/H) 2.00
Machinist 2.00
Underground 1.00
(500' and below)

SUPPLEMENTAL BENEFITS per hour:

Appr. 1st year $ 11.95
Appr. 2nd year 22.16
Appr. 3rd year 23.62
Appr. 4th year 25.08

6-1163 Zone 2

Operating Engineer - Building 08/01/2025

JOB DESCRIPTION  Operating Engineer - Building DISTRICT  1
ENTIRE COUNTIES
Albany, Clinton, Columbia, Essex, Franklin, Fulton, Greene, Hamilton, Herkimer, Montgomery, Otsego, Rensselaer, Saratoga, Schenectady,
Schoharie, Warren, Washington

PARTIAL COUNTIES
Dutchess:  Defined as north of the northern boundary line of City of Poughkeepsie then due east to Route 115 to Bedell Road then east
along Bedell Road to VanWagner Road then north along VanWagner Road to Bower Road then east along Bower Road to Rte. 44 east to
Route 343 then along Route 343 east to the northern boundary of Town of Dover Plains and east along the northern boundary of Town of
Dover Plains to Connecticut.

WAGES
NOTE:
-- In the event that equipment listed below is operated by robotic control, the classification covering the operation will be the same as if
manually operated.
-- If a second employee is required by the employer for operation of any covered machine, they shall be an Engineer Class C

CLASS A1*: All cranes that require A NYS crane license, tower cranes**(including self erecting), hydraulic cranes, locomotive crane,
piledriver, cableway, derricks, whirlies, dragline, boom trucks, cherry pickers, overhead cranes (gantry or saddle type), truck cranes

CLASS A:
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Shovel, Excavators 18,001 lbs. and above(including rubber tire full swing), Gradalls, power road grader, all CMI equipment, front-end rubber
tire loader, tractor-mounted drill (quarry master), mucking machine, concrete central mix plant, concrete pump, belcrete system, automated
asphalt concrete plant, and tractor road paver, boom trucks 5 tons and under, maintenance engineer, self-contained crawler drill-hydraulic
rock drill, Profiler/Milling machine.

CLASS B:
Excavators 18,000 lbs. and under, Backhoes (rubber tired backhoe/loader combination), bulldozer, pushcat, tractor, traxcavator, scraper,
LeTourneau grader, form fine grader, self-propelled soil compactor (fill roller), asphalt roller, blacktop spreader, power brooms, sweepers,
trenching machine, Barber Green loader, side booms, hydro hammer, concrete spreader, concrete finishing machine, one drum hoist, power
hoisting (single drum), hoist two drum or more, three drum engine, power hoisting (two drum and over), two drum and swinging engine, three
drum swinging engine, hod hoist, A-L frame winches, core and well drillers (one drum), post hole digger, model CHB Vibro-Tamp or similar
machine, batch bin and plant operator, dinky locomotive, skid steer loader, track excavator 5/8 cubic yard or smaller, front end rubber tired
loader under four cubic yards, vacum machine (mounted or towed).

CLASS C:
Fork lift, high lift, all terrain fork lift: or similar, oiler, fireman and heavy-duty greaser, boilers and steam generators, pump, vibrator, motor
mixer, air compressor, dust collector, welding machine, well point, mechanical heater, generators, temporary light plants, electric
submersible pumps 4" and over, murphy type diesel generator, conveyor, elevators, concrete mixer, beltcrete power pack (belcrete system),
seeding, and mulching machines, pumps, rotating telehandler (that does not require NYS crane license).

WAGES per hour
07/01/2025

Class A1* $ 55.42
Class A $ 54.93
Class B $ 53.91
Class C $ 51.01

(*) TONNAGE RATING PREMIUMS:
Note: Additional value subject to same premiums as shown for OT
All cranes 1000 tons and over, A1 rate plus $7.00
All cranes 800-999 tons, A1 rate plus $6.00
All cranes 600-799 tons, A1 rate plus $5.00
All cranes 400-599 tons, A1 rate plus $4.00
All cranes 200-399 tons, A1 rate plus $3.00
All cranes 111-199 tons, A1 rate plus $2.25
All cranes 110 tons and under, A1 rate only

(**)Additional $0.50 per hr on A1 rate for Tower Cranes (no tonnage premiums apply)
Additional $2.50 per hr over B rate for Nuclear Leader work.
Additional $2.50 per hour if work requires Personal Protective Equipment for hazardous waste site activities with a level C or over rating.

SUPPLEMENTAL BENEFITS
Per hour

07/01/2025

Journeyworker $ 33.50

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
NOTE:  All hours worked on designated holidays shall be paid a double the hourly rate of pay plus 8 hours of straight time.
NOTE:  If a holiday falls on Sunday, it will be celebrated on Monday. If the holiday falls on Saturday, it will be celebrated on Friday.

REGISTERED APPRENTICES
Wages per hour

1000 hours terms at the following percentage of Journeyworker's wage Class B

1st 2nd 3rd 4th
60% 70% 80% 90%

Supplemental Benefits per hour worked

07/01/2025

All terms $ 28.80
1-158 Alb
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Operating Engineer - Heavy&Highway 08/01/2025

JOB DESCRIPTION  Operating Engineer - Heavy&Highway DISTRICT  1
ENTIRE COUNTIES
Albany, Broome, Chenango, Clinton, Columbia, Essex, Franklin, Fulton, Greene, Hamilton, Herkimer, Montgomery, Otsego, Rensselaer,
Saratoga, Schenectady, Schoharie, Tioga, Warren, Washington

PARTIAL COUNTIES
Dutchess:  Defined as north of the northern boundary line of City of Poughkeepsie then due east to Route 115 to Bedell Road then east
along Bedell Road to VanWagner Road then north along VanWagner Road to Bower Road then east along Bower Road to Rte. 44 east to
Route 343 then along Route 343 east to the northern boundary of Town of Dover Plains and east along the northern boundary of Town of
Dover Plains to Connecticut.

WAGES
NOTE:
--- In the event that equipment listed below is operated by robotic control, the classification covering the operation will be the same as if
manually operated.
--- If a second employee is required by the employer for operation of any covered machine, they shall be an Engineer Class C

CLASSIFICATION A1*: All Cranes that require a NYS Crane License; tower cranes(including self erecting)**, hydraulic cranes, locomotive
crane, piledriver, cableway, derricks, whirlies, dragline, boom trucks, cherry pickers, overhead cranes (gantry or saddle type), truck cranes

CLASSIFICATION A:
Asphalt Curb Machine (Self Propelled, Slipform), Asphalt Paver, Automated Concrete Spreader (CMI Type), Automatic Fine Grader,
Backhoe (Except Tractor Mounted, Rubber Tired), Backhoe Excavator Full Swing (CAT 212 or similar type), Back Filling Machine, Belt
Placer (CMI Type), Blacktop Plant (Automated), Blacktop Roller, Boom truck, GPS operated Bull Dozer, Cableway, Caisson Auger, Central
Mix Concrete Plant (Automated), Concrete Curb Machine (Self Propelled, Slipform), Concrete Pump, Crane, Cherry Picker, Derricks (steel
erection), Dragline, Overhead Crane (Gantry or Straddle type), Pile Driver, Truck Crane, Directional Drilling Machine, Dredge, Dual Drum
Paver, Excavator (All Purpose Hydraulically Operated) (Gradall or Similar), Front End Loader (4 cu. yd. and Over), Head Tower (Sauerman
or Equal), Hoist (Two or Three Drum), Holland Loader, Maintenance Engineer, Mine Hoist, Mucking Machine or Mole, PB-4 and similar type,
Power Grader, Profiler/Milling Machine (over 105 H.P.), Quad 9, Quarry Master (or equivalent), Rotating Telehandler, Scraper (Including
Challenger Type), Shovel, Side Boom, Slip Form Paver (If a second man is needed, he shall be an Oiler), Tractor Drawn BeltType Loader,
Truck or Trailer Mounted Log Chipper (Self Feeder), Tug Operator (Manned Rented Equipment Excluded), Tunnel Shovel

CLASSIFICATION B:
Backhoe (Tractor Mounted, Rubber Tired), Bituminous Recycler Machine, Bituminous Spreader and Mixer, Blacktop Plant (Non-Automated),
Blast or Rotary Drill (Truck or Tractor Mounted), Brokk, Boring Machine, Cage Hoist, Central Mix Plant [(Non-Automated) and All Concrete
Batching Plants], Concrete Paver (Over 16S), Crawler Drill (Self-contained), Crusher, Diesel Power Unit, Drill Rigs, Tractor Mounted, Front
End Loader (Under 4 cu. yd.), Greaseman/Lubrication Engineer, Hi Pressure Boiler (15 lbs. and over), Hoist (One Drum), Hydro-Axe,
Kolman Plant Loader and Similar Type Loaders (If Employer requires another man to clean the screen or to maintain the equipment, he shall
be an Oiler), L.C.M. Work Boat Operator, Locomotive, Material handling knuckle boom, Mini Excavator (under 18,000 lbs.), Mixer (for
stabilized base self-propelled), Monorail Machine, Plant Engineer, Prentice Loader, Profiler/Milling Machine (105 H.P. and under), Pug Mill,
Pump Crete, Ready Mix Concrete Plant, Refrigeration Equipment (for soil stabilization), Road Widener, Roller (all above subgrade), Sea
Mule, Self-contained Ride-on Rock Drill(Excluding Air-Track Type Drill), Skidder, Tractor with Dozer and/or Pusher, Trencher, Tugger Hoist,
Vacum machine (mounted or towed), Vermeer saw (ride on, any size or type), Welder, Winch, Winch Cat

CLASSIFICATION C:
A Frame Winch Hoist on Truck, Articulated Heavy Hauler, Aggregate Plant, Asphalt or Concrete Grooving Machine (ride on), Ballast
Regulator(Ride-on), Boiler (used in conjunction with production), Bituminous Heater (self-propelled), Boat (powered), Cement and Bin
Operator, Concrete Pavement Spreader and Finisher Concrete Paver or Mixer (16' and under), Concrete Saw (self-propelled), Conveyor,
Deck Hand, Directional Drill Machine Locator, Drill (Core and Well), Farm Tractor with accessories, Fine Grade Machine, Fireman, Fork Lift,
Form Tamper, Grout Pump, Gunite Machine, Hammers (Hydraulic self-propelled), Hydra-Spiker (ride-on), Hydraulic Pump (jacking system),
Hydro-Blaster (Water), Mulching Machine, Oiler, Parapet Concrete or Pavement Grinder, Post Hole Digger and Post Driver, Power Broom
(towed), Power Heaterman, Power Sweeper, Revinius Widener, Roller (Grade and Fill), Scarifier (ride-on), Shell Winder, Skid steer loader
(Bobcat or similar; including all attachments), Span-Saw (ride-on), Steam Cleaner, Tamper (ride-on), Tie Extractor (ride-on), Tie Handler
(ride-on), Tie Inserter (ride-on), Tie Spacer (ride-on), Tire Repair, Track Liner (ride-on), Tractor, Tractor (with towed accessories), Vibratory
Compactor, Vibro Tamp, Well Point, and the following hands-off equipment: Compressors, Dust Collectors, Generators, Pumps, Welding
Machines, Light Plants and Heaters

WAGES per hour
07/01/2025

Class A1* $ 60.30
Class A 57.30
Class B 56.39
Class C 53.82

(*) TONNAGE RATING PREMIUMS:
Cranes over 1000 tons, A1 rate plus $7.00
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Cranes from 800-999 tons, A1 rate plus $6.00
Cranes from 600-799 tons, A1 rate plus $5.00
Cranes from 400-599 tons, A1 rate plus $4.00
Cranes from 200-399 tons, A1 rate plus $3.00
Cranes from 111-199 tons, A1 rate plus $2.00
Cranes from 65-110 tons, A1 rate plus $1.50
Cranes from 0-64 Tons, A1 rate only
NOTE: Additional value subject to same premiums as shown for OT

(**) Tower Cranes, A1 rate plus $3.00 (no tonnage premiums apply)
-- Cranes in Luffer Configuration, A1 rate plus $5.00
-- Cranes with external ballast (tray or wagon), A1 rate plus $5.00
NOTE: Additional value subject to same premiums as shown for OT

Additional $2.50 per hr. for hazardous waste removal work on State and/or Federally designated waste site which require employees to wear
Level C or above forms of personal protection.

SHIFT WORK
Additional $2.50 per hour for All Employees who work a single irregular work shift, of at least 5 consecutive days, starting from 5:00 PM to
1:00 AM that is mandated by the Contracting Agency.

SUPPLEMENTAL BENEFITS
Per hour

07/01/2025

Journeyworker $ 33.70

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
Note:  If the holiday falls on Sunday, it will be observed on Monday.  If the observed Monday Holiday is worked, pay shall be double time plus
Holiday pay for time worked. If the Holiday falls on a Saturday and is worked pay shall be double time plus Holiday pay for time worked. If the
Holiday falls on a Saturday employer can choose to observe the paid holiday Saturday or give Friday off with holiday pay.

REGISTERED APPRENTICES
Wages per hour

1000 hours terms at the following percentage of Journeyworker's wage Class B

1st 2nd 3rd 4th
60% 70% 80% 90%

Supplemental Benefits per hour worked
07/01/2025

All Terms $ 28.30
1-158H/H Alb

Operating Engineer - Survey Crew 08/01/2025

JOB DESCRIPTION  Operating Engineer - Survey Crew DISTRICT  12

ENTIRE COUNTIES
Albany, Allegany, Broome, Cayuga, Chemung, Chenango, Clinton, Columbia, Cortland, Essex, Franklin, Fulton, Greene, Hamilton,
Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Oneida, Onondaga, Ontario, Oswego, Otsego, Rensselaer,
Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Tioga, Tompkins, Warren, Washington, Wayne, Yates

PARTIAL COUNTIES
Dutchess:  The northern portion of the county from the northern boundary line of the City of Poughkeepsie, north.
Genesee:  Only the portion of the county that lies east of a line down the center of Route 98 to include all area that lies within the City of
Batavia.

WAGES
These rates apply to Building, Tunnel and Heavy Highway.

Per hour:
SURVEY CLASSIFICATIONS:

Party Chief - One who directs a survey party.
Instrument Person - One who operates the surveying instruments.
Rod Person - One who holds the rods and assists the Instrument Person.
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07/01/2025

Party Chief $ 52.91
Instrument Person 48.67
Rod Person 36.29
Additional $3.00/hr. for Tunnel Work
Additional $2.50/hr. for Hazardous Work Site

SUPPLEMENTAL BENEFITS
Per hour worked:

Journeyman $ 30.10

OVERTIME PAY
See (B, E, P, *X) on OVERTIME PAGE
*Note: $25.10/Hr. Only for "ALL" premium hours paid when worked.

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
WAGES: 1000 hour terms based on the Percentage of Rod Persons Wage:

07/01/2025

0-1000   60%
1001-2000   70%
2001-3000   80%

SUPPLEMENTAL BENEFIT per hour worked:

0-1000  $ 21.88 / PHP $18.03
1001-2000  24.90 /       "    20.45
2001-3000  27.93/       "    22.93
NOTE: PHP is premium hours paid when worked.

12-158-545 D.H.H.

Operating Engineer - Survey Crew - Consulting Engineer 08/01/2025

JOB DESCRIPTION  Operating Engineer - Survey Crew - Consulting Engineer DISTRICT  12

ENTIRE COUNTIES
Albany, Allegany, Broome, Cayuga, Chemung, Chenango, Clinton, Columbia, Cortland, Essex, Franklin, Fulton, Greene, Hamilton,
Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Oneida, Onondaga, Ontario, Oswego, Otsego, Rensselaer,
Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Tioga, Tompkins, Warren, Washington, Wayne, Yates

PARTIAL COUNTIES
Dutchess:  The northern portion of the county from the northern boundary line of the City of Poughkeepsie, north.
Genesee:  Only the portion of the county that lies east of a line down the center of Route 98 to include all area that lies within the City of
Batavia.

WAGES
These rates apply to feasibility and preliminary design surveying, line and grade surveying for inspection or supervision of construction
when performed under a Consulting Engineer Agreement.

Per hour:
SURVEY CLASSIFICATIONS:

Party Chief - One who directs a survey party.
Instrument Person - One who operates the surveying instruments.
Rod Person - One who holds the rods and assists the Instrument Person.

07/01/2025

Party Chief $ 52.91
Instrument Person 48.67
Rod Person 36.29

Additional $3.00/hr. for Tunnel Work.
Additional $2.50/hr. for EPA or DEC certified toxic or hazardous waste work.

SUPPLEMENTAL BENEFITS
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Per hour worked:

Journeyman $ 30.10

OVERTIME PAY
See (B, E, Q, *X) on OVERTIME PAGE
*Note: $25.10/Hr. Only for "ALL" premium hours paid when worked.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
WAGES: 1000 hour terms based on percentage of Rod Persons Wage:

07/01/2025

0-1000     60%
1001-2000     70%
2001-3000     80%

SUPPLEMENTAL BENEFIT per hour worked:

0-1000 $ 21.88 / PHP $18.03
1001-2000 $ 24.90 /    "    20.45
2001-3000 $ 27.93 /    "    22.93
NOTE: PHP is premium hours paid when worked.

12-158-545 DCE

Operating Engineer - Tunnel 08/01/2025

JOB DESCRIPTION  Operating Engineer - Tunnel DISTRICT  7
ENTIRE COUNTIES
Albany, Allegany, Broome, Cayuga, Chemung, Chenango, Clinton, Columbia, Cortland, Essex, Franklin, Fulton, Greene, Hamilton,
Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Oneida, Onondaga, Ontario, Oswego, Otsego, Rensselaer,
Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Tioga, Tompkins, Warren, Washington, Wayne, Yates

PARTIAL COUNTIES
Dutchess:  Northern part of Dutchess, to the northern boundary line of the City of Poughkeepie, then due east to Route 115 to Bedell Road,
then east along Bedell Road to VanWagner Road, then north along VanWagner Road to Bower Road, then east along Bower Road to Rte.
44 east to Rte. 343, then along Rte. 343 east to the northern boundary of the Town of Dover Plains and east along the northern boundary of
the Town of Dover Plains, to the borderline of the State of Connecticut.
Genesee:  Only that portion of the county that lies east of a line drawn down the center of Route 98 and the entirety of the City of Batavia.

WAGES
CLASS A: Automatic Concrete Spreader (CMI Type); Automatic Fine Grader; Backhoe (except tractor mounted, rubber tired); Belt Placer
(CMI Type); Blacktop Plant (automated); Cableway; Caisson Auger; Central Mix Concrete Plant (automated); Concrete Curb Machine (self-
propelled slipform); Concrete Pump (8" or over); Dredge; Dual Drum Paver; Excavator; Front End Loader (4 cu. yd & over); Gradall; Head
Tower (Sauerman or Equal); Hoist (shaft); Hoist (two or three Drum); Log Chipper/Loader (self-feeder); Maintenance Engineer (shaft and
tunnel); any Mechanical Shaft Drill; Mine Hoist; Mining Machine(Mole and similar types); Mucking Machine or Mole; Overhead Crane (Gantry
or Straddle Type); Pile Driver; Power Grader; Remote Controlled Mole or Tunnel Machine; Scraper; Shovel; Side Boom; Slip Form Paver (If
a second  man is needed, they shall be an Oiler); Tripper/Maintenance Engineer (shaft & tunnel); Tractor Drawn Belt-Type Loader; Tug
Operator (manned rented equipment excluded); Tunnel Shovel.

CLASS B: Automated Central Mix Concrete Plant; Backhoe (topside); Backhoe (track mounted, rubber tired); Backhoe (topside); Bituminous
Spreader and Mixer, Blacktop Plant (non-automated); Blast or Rotary Drill (truck or tractor mounted); Boring Machine; Cage Hoist; Central
Mix Plant(non-automated); all Concrete Batching Plants; Compressors (4 or less exceeding 2,000 c.f.m. combined capacity); Concrete
Pump; Crusher; Diesel Power Unit; Drill Rigs (tractor mounted); Front End Loader (under 4 cu. yd.); Grayco Epoxy Machine; Hoist (One
Drum); Hoist (2 or 3 drum topside); Knuckle Boom material handler; Kolman Plant Loader & similar type Loaders (if employer requires
another person to clean the screen or to maintain the equipment, they shall be an Oiler); L.C.M. Work Boat Operator; Locomotive;
Maintenance Engineer (topside); Maintenance Grease Man; Mixer (for stabilized base-self-propelled); Monorail Machine; Plant Engineer;
Personnel Hoist; Pump Crete; Ready Mix Concrete Plant; Refrigeration Equipment (for soil stabilization); Road Widener; Roller (all above
sub-grade); Sea Mule; Shotcrete Machine; Shovel (topside); Tractor with Dozer and/or Pusher; Trencher; Tugger Hoist; Tunnel Locomotive;
Vacuum Machine (mounted or towed); Welder; Winch; Winch Cat.
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CLASS C: A Frame Truck; All Terrain Telescoping Material Handler; Ballast Regulator (ride-on); Compressors (4 not to exceed 2,000 c.f.m.
combined capacity; or 3 or less with more than 1200 c.f.m. but not to exceed 2,000 c.f.m.); Compressors ((any size, but subject to other
provisions for compressors), Dust Collectors, Generators, Pumps, Welding Machines, Light Plants (4 or any type combination)); Concrete
Pavement Spreaders and Finishers; Conveyor; Drill (core); Drill (well); Electric Pump used in conjunction with Well Point System; Farm
Tractor with Accessories; Fine Grade Machine; Fork Lift; Grout Pump (over 5 cu. ft.); Gunite Machine; Hammers (hydraulic-self-propelled);
Hydra-Spiker (ride-on); Hydra-Blaster (water); Hydro-Blaster; Motorized Form Carrier; Post Hole Digger and Post Driver; Power Sweeper;
Roller grade & fill); Scarifer (ride-on); Span-Saw (ride-on); Submersible Electric Pump (when used in lieu of well points); Tamper (ride-on);
Tie-Extractor (ride-on), Tie Handler (ride-on), Tie Inserter (ride-on), Tie Spacer (ride-on); Track Liner (ride-on); Tractor with towed
accessories; Vibratory Compactor; Vibro Tamp, Well Point.

CLASS D: Aggregate Plant; Cement & Bin Operator; Compressors (3 or less not to exceed 1,200 c.f.m. combined capacity); Compressors
((any size, but subject to other provisions for compressors), Dust Collectors, Generators, Pumps, Welding Machines, Light Plants (3 or less
or any type or combination)); Concrete Saw (self-propelled); Form Tamper;  Greaseman; Hydraulic Pump (jacking system); Junior Engineer;
Light Plants; Mulching Machine; Oiler; Parapet Concrete or Pavement Grinder; Power Broom (towed); Power Heaterman (when used for
production); Revinius Widener; Shell Winder; Steam Cleaner; Tractor.

Per hour: 07/01/2025

CLASS A $ 58.44
CLASS B 57.22
CLASS C 54.43
CLASS D 51.42

Additional $5.00 per hour for Hazardous Waste Work on a state or federally designated hazardous waste site where the Operating Engineer
is in direct contact with hazardous material and when personal protective equipment is required for respiratory, skin and eye protection.

CRANES:
Crane 1: All cranes, including self-erecting.
Crane 2: All Lattice Boom Cranes and all cranes with a manufacturer's rating of fifty (50) ton and over.
Crane 3: All hydraulic cranes and derricks with a manufacturer's rating of forty nine (49) ton and below, including boom trucks.

Crane 1 $ 62.44
Crane 2 61.44
Crane 3 60.44

SUPPLEMENTAL BENEFITS
Per hour:

$ 25.90
    + 10.10*

* This portion of the benefits subject to SAME PREMIUM as shown for overtime wages.

OVERTIME PAY
See (B, B2, E, Q, X) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
NOTE: If a holiday falls on Sunday, it shall be observed on Monday.

REGISTERED APPRENTICES
WAGES:(1000) hours terms at the following percentage of Journeyworker's Class B wage.

1st term 60%
2nd term 65%
3rd term 70%
4th term 75%

SUPPLEMENTAL BENEFITS per hour:   Same as Journeyworker
7-158-832TL.

Painter 08/01/2025

JOB DESCRIPTION  Painter DISTRICT  6
ENTIRE COUNTIES
Cayuga, Herkimer, Madison, Oneida, Onondaga, Seneca

PARTIAL COUNTIES
Lewis:  Only the Townships of High Market, Lewis, Leyden, Lyonsdale, Osceola, Turin and West Turin.
Ontario:  The City and Township of Geneva.
Oswego:  Only the Townships of Amboy, Constantia, Williamstown and Oneida Lake.
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WAGES
Per hour: 07/01/2025 05/01/2026

Additional
Basic Rate (Brush & Roll) $ 28.32 $ 1.85*
Sign Painting 28.32 1.85*
Lead Based Paint Abatement 28.32 1.85*
Drywall Taper/ Finisher 29.32 1.85*
Wallcovering 29.32 1.85*
Drywall Machine Operator 29.82 1.85*
Spray 28.82 1.85*
Parking Lot, Hwy Striping 28.82 1.85*
Epoxy (Brush-Roller) 28.82 1.85*
Epoxy (Spray) 28.82 1.85*
Sandblasting (Operator) 28.82 1.85*
Boatswain Chair 28.82 1.85*
Swing Scaffold 28.82 1.85*
Structural Steel 28.82 1.85*
(except bridges, tanks, tunnel)
Coal Tar epoxy 29.82 1.85*
Asbestos Encapsulation 30.52 1.85*

* To be allocated at a later date.

NOTE - SEE BRIDGE PAINTER RATES FOR BRIDGES, TANKS, OR TUNNELS.

SHIFT WORK
FOR ANY SHIFT WHICH STARTS PRIOR TO 6:00 AM OR AFTER 3:00 PM, ALL EMPLOYEES WHO WORK A SINGLE IRREGULAR
WORK SHIFT ON GOVERNMENTAL MANDATED WORK SHALL BE PAID AN ADDITIONAL $2.00 PER HOUR ABOVE THE APPLICABLE
WAGE SCALE.

SUPPLEMENTAL BENEFITS
Per hour:
Journeyworker $ 27.20

OVERTIME PAY
See (B, *E2, F, R) on OVERTIME PAGE
* NOTE - On exterior work only.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
NOTE: A holiday that falls on a Saturday will be celebrated on the preceding Friday. A holiday that falls on a Sunday will be celebrated on
the following Monday.

REGISTERED APPRENTICES
WAGES per hour:
Painter/Decorator: 750 hour terms at the following wage rate:

1st 2nd 3rd 4th 5th 6th 7th 8th
$ 18.00 $ 18.50 $ 19.00 $ 19.50 $ 20.00 $ 21.00 $ 22.00 $ 23.00

Drywall Taper/ Finisher: 750 hour terms at the following wage rate:
1st 2nd 3rd 4th 5th 6th

$ 20.00 $ 20.50 $ 21.00 $ 21.50 $ 22.00 $ 23.00

SUPPLEMENTAL BENEFITS per hour:
Painter/Decorator:

1st 2nd 3rd 4th 5th 6th 7th 8th
$ 6.50 $ 6.50 $ 7.50 $ 7.50 $ 10.50 $ 10.50 $ 13.00 $ 13.00

Drywall Taper/ Finisher:
1st 2nd 3rd 4th 5th 6th

$ 7.50 $ 7.50 $ 7.50 $ 10.00 $ 10.00 $ 12.00
6-31

Painter 08/01/2025

JOB DESCRIPTION  Painter DISTRICT  3
ENTIRE COUNTIES
Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Cortland, Delaware, Erie, Genesee, Herkimer, Jefferson,
Lewis, Livingston, Madison, Monroe, Niagara, Oneida, Onondaga, Ontario, Orleans, Oswego, Otsego, Schuyler, Seneca, St. Lawrence,
Steuben, Tioga, Tompkins, Wayne, Wyoming, Yates

WAGES
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Per hour: 07/01/2025 05/01/2026
Additional

Bridge $ 46.19 $ 2.50
Tunnel 46.19
Tank* 44.19

For Bridge Painting Contracts, ALL WORKERS on and off the bridge (including Flagmen) are to be paid Painter's Rate; the contract must be
ONLY for Bridge Painting.

*Tank rate applies to indoor and outdoor tanks, tank towers, standpipes, digesters, waste water treatment tanks, chlorinator tanks, etc.
Covers all types of tanks including but not limited to steel tanks, concrete tanks, fiberglass tanks, etc.

SHIFT WORK
Note an additional $1.50 per hour is required when the contracting agency or project specification requires any shift to start prior to 6:00am
or after 12:00 noon.

SUPPLEMENTAL BENEFITS
Per hour:

$ 31.51

OVERTIME PAY
Exterior work only See ( B, E2, E4, F, R ) on OVERTIME PAGE.
All other work See ( B, F, R ) on OVERTIME PAGE.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

750 hour terms at the following wage:
1st 2nd 3rd 4th 5th 6th

$ 24.00 $ 26.00 $ 28.00 $ 30.00 $ 34.00 $ 38.00

Supplemental benefits per hour:

1st 2nd 3rd 4th 5th 6th
$ 6.60 $ 6.95 $ 7.30 $ 7.65 $ 8.00 $ 8.35

3-4-Bridge, Tunnel, Tank

Painter - Metal Polisher 08/01/2025

JOB DESCRIPTION  Painter - Metal Polisher DISTRICT  8
ENTIRE COUNTIES
Albany, Allegany, Bronx, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware,
Dutchess, Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Kings, Lewis, Livingston, Madison, Monroe,
Montgomery, Nassau, New York, Niagara, Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Queens, Rensselaer,
Richmond, Rockland, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Suffolk, Sullivan, Tioga, Tompkins,
Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES
07/01/2025

Metal Polisher $ 40.33
Metal Polisher* 41.43
Metal Polisher** 44.33

*Note: Applies on New Construction & complete renovation
** Note: Applies when working on scaffolds over 34 feet.

SUPPLEMENTAL BENEFITS
Per Hour: 07/01/2025

Journeyworker:
All classification $ 13.44

OVERTIME PAY
See (B, E, P, T) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE

REGISTERED APPRENTICES
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Wages per hour:
One (1) year term at the following wage rates:

07/01/2025

1st year $ 20.17
2nd year   22.18
3rd year   24.20

1st year* $ 20.56
2nd year*   22.62
3rd year*   24.74

1st year** $ 22.67
2nd year**   24.68
3rd year**   26.70

*Note: Applies on New Construction & complete renovation
** Note: Applies when working on scaffolds over 34 feet.

Supplemental benefits:
Per hour:

1st year $ 8.94
2nd year   8.94
3rd year   8.94

8-8A/28A-MP

Plumber 08/01/2025

JOB DESCRIPTION  Plumber DISTRICT  7
ENTIRE COUNTIES
Herkimer, Oneida

PARTIAL COUNTIES
Hamilton:  Only the Town of Inlet.
Lewis:  Towns of Lewis, Leyden, Lyonsdale, and West Turin.
Madison:  Towns of Brookfield, Eaton, Fenner, Hamilton, Lebanon, Lenox, Lincoln, Madison, Nelson, Oneida, Smithfield, and Stockbridge.
Otsego:  Towns of Cherry Valley, Exeter, Middlefield, Otsego, Plainfield, Richfield, Roseboom, and Springfield.

WAGES
Per hour: 07/01/2025 05/01/2026

Additional
Plumber $ 45.93 $ 3.45*
Steamfitter 45.93 3.45*

* To be allocated at a later date

SHIFT WORK
Agency-mandated shift operations:

1. Shift work shall start no earlier than 6AM Monday and will conclude no later than 9AM Saturday (overtime premiums applicable after 8
hours in a shift).

2. Single irregular shiftwork, less than 3 consecutive days will be paid at the rate of time and one-half of the regular hourly rate.

3. 3 consecutive work days or more:
First Shift - Regular hourly rate.
Second Shift - Regular hourly rate plus 12%.
Third Shift - Regular hourly rate plus 18%.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyworker $ 15.15
     + 18.67**

** This portion of the benefit is subject to the SAME PREMIUM as shown for overtime on projects over $100 million in total construction cost
(including engineering & architecture).

OVERTIME PAY
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See (B, E, Q, *V) on OVERTIME PAGE
*Portion of supplemental benefits subject to V code when project cost is over $100 million (including engineering & architecture).

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
NOTE: If a holiday falls on Sunday, it will be observed the following day. If a holiday falls on Saturday, it will be observed that day unless so
determined by the Federal Government to be celebrated on a different day.

REGISTERED APPRENTICES
WAGES: Yearly terms at the following percentages of Journeyworker's wage.

1st 2nd 3rd 4th 5th
50% 55% 60% 70% 85%

SUPPLEMENTAL BENEFITS per hour:
1st Term: $ 15.15

     + 8.92**

All others: $ 15.15
     + 14.21**

** This portion of the benefit is subject to the SAME PREMIUM as shown for overtime on projects over $100 million in total construction cost
(including engineering & architecture).

7-112n-SF

Roofer 08/01/2025

JOB DESCRIPTION  Roofer DISTRICT  6
ENTIRE COUNTIES
Cayuga, Cortland, Franklin, Herkimer, Jefferson, Lewis, Madison, Oneida, Onondaga, Oswego, Seneca, St. Lawrence

WAGES
Per hour: 07/01/2025 06/01/2026 06/01/2027

Additional Additional
Roofer, Waterproofer $ 35.80 $ 2.00* $ 2.00*

* To be allocated at a later date.

NOTE - Does not include metal roof flashings, gravel stop, or metal roofing; See Sheetmetal Worker wage schedule.

Additional per hour:
Green Roofing** $ 0.25
Pitch Removal & Appl. 1.50
Asbestos Abatement 1.50

** Green Roofing is any component of green technology or living roof above the roof membrane including, but not limited to, the fabric, dirt
and plantings.

SHIFT WORK
WHEN MANDATED BY THE OWNER OR CONTRACTING AGENCY, THERE IS AN ADDITIONAL PREMIUM OF $4.00/HR FOR HOURS
WORKED BEFORE 5:30AM AND AFTER 5:30PM.

SUPPLEMENTAL BENEFITS
Per hour:
Journeyworker $ 26.30

Additional contribution 0.75
on any Asbestos Abatement work

OVERTIME PAY
See (B, E, E2*, Q) on OVERTIME PAGE
*NOTE - If a holiday falls in that week and 32 hours were worked, Saturday will be paid at 1 1/2 times the rate.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
NOTE: When any of these holidays falls on Sunday, the following day shall be observed as a holiday.

REGISTERED APPRENTICES
WAGES per hour: 1000 hour terms at the following percentage of the Journeyworker's wage:

1st term (0 to 999) 65%
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2nd term (1000 to 1999) 70%
3rd term (2000 to 2999) 75%
4th term (3000 to 3999) 85%

Additional per hour:
Green Roofing** $ 0.25
Pitch Removal & Appl. 1.50
Asbestos Abatement 1.50

SUPPLEMENTAL BENEFITS per hour:

1st term $ 19.93
2nd term 21.85
3rd term 25.30
4th term 26.30

Additional contribution $ 0.75
on any Asbestos Abatement work

6-195

Sheetmetal Worker 08/01/2025

JOB DESCRIPTION  Sheetmetal Worker DISTRICT  6
ENTIRE COUNTIES
Cayuga, Chenango, Cortland, Herkimer, Jefferson, Lewis, Madison, Oneida, Onondaga, Oswego, St. Lawrence

WAGES
Per hour: 07/01/2025 11/01/2025 05/01/2026 05/01/2027

Additional Additional
Sheetmetal Worker:
**(under $10 million) $ 36.29 $ 37.54 $ 3.25* $ 3.25*
**(over $10 million) $ 42.29 $ 43.54 3.25* 3.25*

* To be allocated at a later date.
**For total cost of Sheetmetal contract only.

TO INCLUDE METAL ROOF FLASHINGS, GRAVEL STOP, AND METAL STANDING SEAM ROOFING.

SUPPLEMENTAL BENEFITS
Per hour: 07/01/2025 11/01/2025

Journeyworker $ 23.31 $ 23.56

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
When any holiday falls on a Saturday, the Friday before such holiday shall be recognized as the legal holiday. Any holiday falling on Sunday,
the following Monday shall be recognized as the legal holiday.

REGISTERED APPRENTICES
WAGES per hour: One year terms at the following percentage of the Journeyworker's wage.

1st 2nd 3rd 4th 5th
55% 60% 70% 75% 85%

SUPPLEMENTAL BENEFITS per hour:

1st 2nd 3rd 4th 5th
07/01/2025 $ 14.84 $ 15.45 $ 16.54 $ 18.18 $ 19.27

11/01/2025 $ 15.11 $ 15.70 $ 16.79 $ 18.43 $ 19.52
6-58

Sprinkler Fitter 08/01/2025

JOB DESCRIPTION  Sprinkler Fitter DISTRICT  1
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ENTIRE COUNTIES
Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Erie, Essex, Franklin,
Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara, Oneida, Onondaga,
Ontario, Orleans, Oswego, Otsego, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Tioga, Tompkins, Washington, Wayne, Wyoming,
Yates

WAGES
Per hour 07/01/2025

Sprinkler $ 45.06
Fitter

SUPPLEMENTAL BENEFITS
Per hour

Journeyworker $ 29.41

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
Note:  When a holiday falls on Sunday, the following Monday shall be considered a holiday and all work performed on either day shall be at
the double time rate. When a holiday falls on Saturday, the preceding Friday shall be considered a holiday and all work performed on either
day shall be at the double time rate.

REGISTERED APPRENTICES
Wages per hour

One Half Year terms at the following wage.

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
$ 23.28 $ 25.98 $ 28.15 $ 30.31 $ 31.94 $ 34.64 $ 36.81 $ 38.97 $ 41.14 $ 43.30

Supplemental Benefits per hour

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
$ 9.57 $ 9.57 $ 21.49 $ 21.49 $ 21.74 $ 21.74 $ 21.74 $ 21.74 $ 21.74 $ 21.74

1-669

Teamster - Building 08/01/2025

JOB DESCRIPTION  Teamster - Building DISTRICT  1
ENTIRE COUNTIES
Hamilton, Herkimer, Oneida

PARTIAL COUNTIES
Chenango:  Entire county except the Townships of Afton, Bainbridge, Coventry, Greene, Guilford, Oxford and Smithville.
Lewis:  Only the Township of Grieg, Lewis, Leyden, Lowville, Lyonsdale, Martinsburg, Turin, West Turin and Watson.
Madison:  Only the Townships of Brookfield, Eaton, Hamilton, Lebanon, Lincoln, Madison, Smithfield, Stockbridge and the City of Oneida
Otsego:  Entire county EXCEPT Townships of Butternuts, Laurens, Maryland, Milford, Morris, Oneonta, Otego, Unidilla and Worchester.

WAGES
GROUP # A:
Straight trucks, winch, transit mix on the site, road oilers,
dump trucks, pick-ups, panel, water trucks, fuel trucks on the site
(including nozzle).

GROUP # B:
Low boy or Low boy trailer, Euclids or similar equipment.

WAGES per hour
07/01/2025

Group A $ 34.65
Group B 34.95

SUPPLEMENTAL BENEFITS
Per hour

Journeyworker $ 29.56

OVERTIME PAY
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See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
Note:  Any holiday which occurs on Sunday shall be observed the following Monday.

1-294z2

Teamster - Heavy&Highway 08/01/2025

JOB DESCRIPTION  Teamster - Heavy&Highway DISTRICT  1
ENTIRE COUNTIES
Albany, Columbia, Fulton, Greene, Hamilton, Herkimer, Montgomery, Oneida, Rensselaer, Saratoga, Schenectady, Schoharie, Washington

PARTIAL COUNTIES
Chenango:  Entire county except the Townships of Afton, Bainbridge, Coventry, Greene, Guilford, Oxford and Smithville.
Lewis:  Only the Township of Grieg, Lewis, Leyden, Lowville, Lyonsdale, Martinsburg, Turin, West Turin and Watson.
Madison:  Only the Townships of Brookfield, Eaton, Hamilton, Lebanon, Lincoln, Madison, Smithfield, Stockbridge and the City of Oneida
Otsego:  Entire county EXCEPT Townships of Butternuts, Laurens, Maryland, Milford, Morris, Oneonta, Otego, Unidilla and Worchester.
Warren:  Only the Townships of Bolton, Warrensburg, Thurman, Stony Creek, Luzerne, Caldwell (Lake George), and Queensbury.

WAGES
GROUP #1:
Warehousemen, Yardmen, Truck Helpers, Pickups, Panel Trucks, Flatboy Material Trucks(straight jobs), Single Axel Dump Trucks,
Dumpsters, Material Checkers and Receivers, Greasers, Truck Tiremen, Mechanics Helpers and Parts Chasers.

GROUP #2:
Tandems and Batch Trucks, Mechanics, Dispatcher.

GROUP #3:
Semi-Trailers, Low-boy Trucks, Asphalt Distributor Trucks, and Agitator, Mixer Trucks and dumpcrete type vehicles, Truck Mechanic, Fuel
Trucks.

GROUP #4:
Specialized Earth Moving Equipment, Euclid type, or similar off-highway, where not self-loading, Straddle (Ross) Carrier, and self-contained
concrete mobile truck.

GROUP #5:
Off-highway Tandem Back-Dump, Twin Engine Equipment and Double-Hitched Equipment where not self-loading.

WAGES per hour 07/01/2025 07/01/2026 07/01/2027

Group #1 $ 41.78 $43.79 $45.79
Group #2 41.84 43.85 45.85
Group #3 41.93 43.94 45.95
Group #4 42.07 44.09 46.10
Group #5 42.24 44.26 46.28

Hazardous waste projects that require a Level C or greater protection shall be paid an additional $ 1.00 per hour.

SHIFT WORK
All employees who work a single irregular work shift starting between 5pm and 1 am on governmental mandated night shifts shall be paid an
additional $2.50 per hour.

SUPPLEMENTAL BENEFITS
Per hour:

$ 29.87 $ 30.77 $ 31.64
+$1.00 per* +$1.00 per* +$1.00 per*
hour worked hour worked hour worked

(*) not applicable to paid holidays

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

1-294h/h

Welder 08/01/2025

JOB DESCRIPTION  Welder DISTRICT  1
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ENTIRE COUNTIES
Albany, Allegany, Bronx, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware,
Dutchess, Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Kings, Lewis, Livingston, Madison, Monroe,
Montgomery, Nassau, New York, Niagara, Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Queens, Rensselaer,
Richmond, Rockland, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Suffolk, Sullivan, Tioga, Tompkins,
Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES
Per hour 07/01/2025

Welder: To be paid the same rate of the mechanic performing the work.*

*EXCEPTION: If a specific welder certification is required, then the 'Certified Welder' rate in that trade tag will be paid.

OVERTIME PAY
HOLIDAY

1-As Per Trade
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Overtime Codes
 
Following is an explanation of the code(s) listed in the OVERTIME section of each classification contained in the attached schedule.
Additional requirements may also be listed in the HOLIDAY section. 
 
NOTE: Supplemental Benefits are 'Per hour worked' (for each hour worked) unless otherwise noted
 
 

( AA ) Time and one half of the hourly rate after 7 and one half hours per day

( A  ) Time and one half of the hourly rate after 7 hours per day

( B  ) Time and one half of the hourly rate after 8 hours per day

( B1 ) Time and one half of the hourly rate for the 9th & 10th hours week days and the 1st 8 hours on Saturday.
Double the hourly rate for all additional hours

( B2 ) Time and one half of the hourly rate after 40 hours per week

( B3 ) Time and one half of the hourly rate after 40 straight hours per week

( C  ) Double the hourly rate after 7 hours per day

( C1 ) Double the hourly rate after 7 and one half hours per day

( D  ) Double the hourly rate after 8 hours per day

( D1 ) Double the hourly rate after 9 hours per day

( E  ) Time and one half of the hourly rate on Saturday

( E1 ) Time and one half 1st 4 hours on Saturday;  Double the hourly rate all additional Saturday hours

( E2 ) Saturday may be used as a make-up day at straight time when a day is lost during that week due to inclement
weather

( E3 ) Between November 1st and March 3rd Saturday may be used as a make-up day at straight time when a day is
lost during that week due to inclement weather, provided a given employee has worked between 16 and 32
hours that week

( E4 ) Sunday may be used as a make-up day at straight time when a day is lost during that week due to inclement
weather

( E5 ) Double time after 8 hours on Saturdays

( F  ) Time and one half of the hourly rate on Saturday and Sunday

( G  ) Time and one half of the hourly rate on Saturday and Holidays

( H  ) Time and one half of the hourly rate on Saturday, Sunday, and Holidays

( I  ) Time and one half of the hourly rate on Sunday

( J  ) Time and one half of the hourly rate on Sunday and Holidays

( K  ) Time and one half of the hourly rate on Holidays

( L  ) Double the hourly rate on Saturday

( M  ) Double the hourly rate on Saturday and Sunday

( N  ) Double the hourly rate on Saturday and Holidays

( O  ) Double the hourly rate on Saturday, Sunday, and Holidays

( P  ) Double the hourly rate on Sunday

( Q  ) Double the hourly rate on Sunday and Holidays

( R  ) Double the hourly rate on Holidays
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( S  ) Two and one half times the hourly rate for Holidays

( S1 ) Two and one half times the hourly rate the first 8 hours on Sunday or Holidays  One and one half times the
hourly rate all additional hours.

( T  ) Triple the hourly rate for Holidays

( U  ) Four times the hourly rate for Holidays

( V  ) Including benefits at SAME PREMIUM as shown for overtime

( W  ) Time and one half for benefits on all overtime hours.

( X  ) Benefits payable on Paid Holiday at straight time. If worked, additional benefit amount will be required for
worked hours. (Refer to other codes listed.)
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Holiday Codes
 
PAID Holidays:
 
Paid Holidays are days for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee
works on a day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually
performed.
 
OVERTIME Holiday Pay:
 
Overtime holiday pay is the premium pay that is required for work performed on specified holidays.  It is only required where the employee
actually performs work on such holidays.  The applicable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for
these covered holidays can be found in the OVERTIME PAY section listings for each classification.
 
Following is an explanation of the code(s) listed in the HOLIDAY section of each classification contained in the attached schedule. The
Holidays as listed below are to be paid at the wage rates at which the employee is normally classified.
 
 

( 1 ) None

( 2 ) Labor Day

( 3 ) Memorial Day and Labor Day

( 4 ) Memorial Day and July 4th

( 5 ) Memorial Day, July 4th, and Labor Day

( 6 ) New Year's, Thanksgiving, and Christmas

( 7 ) Lincoln's Birthday, Washington's Birthday, and Veterans Day

( 8 ) Good Friday

( 9 ) Lincoln's Birthday

( 10 ) Washington's Birthday

( 11 ) Columbus Day

( 12 ) Election Day

( 13 ) Presidential Election Day

( 14 ) 1/2 Day on Presidential Election Day

( 15 ) Veterans Day

( 16 ) Day after Thanksgiving

( 17 ) July 4th

( 18 ) 1/2 Day before Christmas

( 19 ) 1/2 Day before New Years

( 20 ) Thanksgiving

( 21 ) New Year's Day

( 22 ) Christmas

( 23 ) Day before Christmas

( 24 ) Day before New Year's

( 25 ) Presidents' Day

( 26 ) Martin Luther King, Jr. Day

( 27 ) Memorial Day

( 28 ) Easter Sunday
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( 29 ) Juneteenth
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New York State Department of Labor - Bureau of Public Work 
State Office Building Campus 

Building 12 - Room 130 
Albany, New York  12226

REQUEST FOR WAGE AND SUPPLEMENT INFORMATION 
As Required by Articles 8 and 9 of the NYS  Labor Law

Fax (518) 485-1870 or mail this form for new schedules or for determination for additional occupations.
This Form Must Be Typed

Submitted By:
(Check Only One) Contracting Agency Architect or Engineering Firm Public Work District Office Date:

A. Public Work Contract to be let by: (Enter Data Pertaining to Contracting/Public Agency)

1. Name and complete address (Check if new or change)

Telephone Fax

E-Mail:

2. NY State Units (see Item 5).

01 DOT
02 OGS

03 Dormitory Authority

04 State University
Construction Fund

05 Mental Hygiene
Facilities Corp.

 06 OTHER N.Y. STATE UNIT

07 City
08 Local School District
09 Special Local District, i.e.,

Fire, Sewer, Water District
1O Village
11 Town
12 County
13 Other Non-N.Y. State

(Describe)

3. SEND REPLY TO (check if new or change)
Name and complete address:

Telephone

E-Mail:

4. SERVICE REQUIRED. Check appropriate box and provide project
information.

New Schedule of Wages and Supplements.

APPROXIMATE BID DATE :

Additional Occupation and/or Redetermination

PRC NUMBER ISSUED PREVIOUSLY FOR
THIS PROJECT :

OFFICE USE ONLY

B. PROJECT PARTICULARS

5. Project Title

Description of Work

Contract Identification Number

Note: For NYS units, the OSC Contract No.

6. Location of Project:
Location on Site

Route No/Street Address

Village or City

Town

County

7. Nature of Project - Check One:

1. New Building
2. Addition to Existing Structure
3. Heavy and Highway Construction (New and Repair)
4. New Sewer or Waterline
5. Other New Construction (Explain)
6. Other Reconstruction, Maintenance, Repair or Alteration
7. Demolition
8. Building Service Contract

8. OCCUPATION FOR PROJECT :

Construction (Building, Heavy
Highway/Sewer/Water)
Tunnel
Residential
Landscape Maintenance
Elevator maintenance
Exterminators, Fumigators
Fire Safety Director, NYC Only

Fuel Delivery
Guards, Watchmen
Janitors, Porters, Cleaners, 
Elevator Operators
Moving furniture and
equipment
Trash and refuse removal
Window cleaners
Other (Describe)

9. Does this project comply with the Wicks Law involving separate bidding? YES NO

10.Name and Title of Requester
Signature

PW 39 (06-16) SEE PAGE TWO FOR LAWS RELATING TO PUBLIC WORK CONTRACTS

Fax



 



NEW YORK STATE DEPARTMENT OF LABOR 

Bureau of Public Work - Debarment List 

LIST OF EMPLOYERS INELIGIBLE TO BID ON OR BE 

AWARDED ANY PUBLIC WORK CONTRACT 

Under Article 8 and Article 9 of the NYS Labor Law, a contractor, sub-contractor and/or 

its successor shall be debarred and ineligible to submit a bid on or be awarded any 

public work or public building service contract/sub-contract with the state, any municipal 

corporation or public body for a period of five (5) years from the date of debarment when: 

• Two (2) final determinations have been rendered within any consecutive six-year (6)

period determining that such contractor, sub-contractor and/or its successor has

WILLFULLY failed to pay the prevailing wage and/or supplements;

• One (1) final determination involves falsification of payroll records or the kickback of

wages and/or supplements.

The agency issuing the determination and providing the information, is denoted under the 

heading 'Fiscal Officer'. DOL = New York State Department of Labor; NYC= New York City 

Comptroller's Office; AG = New York State Attorney General's Office; DA= County District 

Attorney's Office. 

Debarment Database: To search for contractors, sub-contractors and/or their successors 

debarred from bidding or being awarded any public work contract or subcontract under NYS 

Labor Law Articles 8 and 9, or under NYS Workers' Compensation Law Section 141-b, 

access the database at this link: https://apps.labor.ny.gov/EDList/searchPage.do 

For inquiries please call 518-457-5589.



 



Article 8

  
 

AGENCY Fiscal Officer FEIN EMPLOYER NAME EMPLOYER
DBA NAME

ADDRESS DEBARMENT
START DATE

DEBARMENT
END DATE

DOL DOL *****5754 0369 CONTRACTORS, LLC 515 WEST AVE
UNIT PH 13NORWALK CT

06850

05/12/2021 05/12/2026

DOL DOL *****5784 A.J.M. TRUCKING, INC. PO BOX 2064
MONROE NY 10950

02/12/2024 02/12/2029

DOL DOL AKHLAQ OULAKH 4307 28TH AVE
ASTORIA NY 11103

10/11/2024 10/11/2029

DOL NYC ALL COUNTY SEWER & DRAIN,
INC.

7 GREENFIELD DR
WARWICK NY 10990

03/25/2022 03/25/2027

DOL DOL *****8387 AMERICAN PAVING &
MASONRY, CORP.

8 FOREST AVE
GLEN COVE NY 11542

05/24/2024 05/24/2029

DOL DOL *****8654 AMERICAN PAVING, INC. 8 FORREST AVE.
GLEN COVE NY 11542

05/24/2024 05/24/2029

DOL NYC AMJED PARVEZ 401 HANOVER AVENUE
STATEN ISLAND NY 10304

01/11/2021 01/11/2026

DOL DOL ANGELO F COKER 2610 SOUTH SALINA STREET
SUITE 14SYRACUSE NY 13205

09/17/2020 09/17/2025

DOL DOL ANGELO GARCIA 515 WEST AVE
UNIT PH 13NORWALK CT

06850

05/12/2021 05/12/2026

DOL DOL ANGELO STANCO 8 FOREST AVE.
GLEN COVE NY 11542

05/24/2024 05/24/2029

DOL DOL ANGELO TONDO 449 WEST MOMBSHA ROAD
MONROE NY 10950

06/06/2022 06/06/2027

DOL DOL *****4231 ANKER'S ELECTRIC SERVICE,
INC.

10 SOUTH 5TH ST
LOCUST VALLEY NY 11560

09/26/2022 09/26/2027

DOL DOL ANTHONY MONGELLI PO BOX 2064
MONROE NY 10950

02/12/2024 02/12/2029

DOL NYC ARADCO CONSTRUCTION
CORP

115-46 132RD ST
SOUTH OZONE PARK NY

11420

09/17/2020 09/17/2025

DOL NYC AVM CONSTRUCTION CORP 117-72 123RD ST
SOUTH OZONE PARK NY

11420

09/17/2020 09/17/2025

DOL NYC AZIDABEGUM 524 MCDONALD AVENUE
BROOKLYN NY 11218

09/17/2020 09/17/2025

DOL DOL *****8421 B & B DRYWALL, INC 206 WARREN AVE
APT 1WHITE PLAINS NY 10603

12/14/2021 12/14/2026

DOL DOL B&L RENOVATION CO. 618 OCEAN PARKWAY
APT A6BROOKLYN NY 11230

09/17/2020 09/17/2025

DOL NYC *****2113 BHW CONTRACTING, INC. 401 HANOVER AVENUE
STATEN ISLAND NY 10304

01/11/2021 01/11/2026

DOL DA *****9290 BJA RENOVATION, CORP 33 DOLLARD DR
NORTH BABYLON NY 11703

03/19/2025 03/19/2030

DOL DOL *****5078 BLACK RIVER TREE
REMOVAL, LLC

29807 ANDREWS ROAD
BLACK RIVER NY 13032

10/17/2023 10/17/2028

DOL DOL BRADLEY J SCHUKA 4 BROTHERS ROAD
WAPPINGERS FALLS NY 12590

10/20/2020 10/20/2025

DOL DOL *****9383 C.C. PAVING AND
EXCAVATING, INC.

2610 SOUTH SALINA ST
SUITE 12SYRACUSE NY 13205

09/17/2020 09/17/2025

DOL DOL *****5161 CALADRI DEVELOPMENT
CORP.

1223 PARK ST.
PEEKSKILL NY 10566

05/17/2021 05/17/2026

DOL DOL *****3391 CALI ENTERPRISES, INC. 1223 PARK STREET
PEEKSKILL NY 10566

05/17/2021 05/17/2026

DOL DOL *****4155 CASA BUILDERS, INC. FRIEDLANDER
CONSTRUCTI

ON

64 N PUTT CONNERS ROAD
NEW PALTZ NY 12561

05/10/2023 05/10/2028

DOL AG *****7247 CENTURY CONCRETE CORP 2375 RAYNOR ST
RONKONKOMA NY 11779

08/04/2021 08/04/2026

DOL DOL *****0026 CHANTICLEER
CONSTRUCTION LLC

4 BROTHERS ROAD
WAPPINGERS FALLS NY 12590

10/20/2020 10/20/2025

DOL NYC *****2117 CHARAN ELECTRICAL
ENTERPRISES

9-11 40TH AVENUE
LONG ISLAND CITY NY 11101

09/26/2023 09/26/2028

DOL DOL CHRISTOPHER GRECO 26 NORTH MYRTLE AVENUE
SPRING VALLEY NY 10956

02/18/2021 02/18/2026

DOL DOL *****2281 CORRAO TRUCKING, INC. PO BOX 393
NANUET NY 10954

09/17/2024 09/17/2029

DOL DOL CRAIG JOHANSEN 10 SOUTH 5TH ST
LOCUST VALLEY NY 11560

09/26/2022 09/26/2027

DOL DOL *****3228 CROSS-COUNTY
LANDSCAPING AND TREE

SERVICE, INC.

ROCKLAND
TREE

SERVICE

26 NORTH MYRTLE AVENUE
SPRING VALLEY NY 10956

02/18/2021 02/18/2026

DOL DOL *****7619 DANCO CONSTRUCTION
UNLIMITED INC.

485 RAFT AVENUE
HOLBROOK NY 11741

10/19/2021 10/19/2026

              NYSDOL Bureau of Public Work Debarment List      08/01/2025
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Article 8

 

 
DOL DOL DANIEL ROBERT MCNALLY 7 GREENFIELD DRIVE

WARWICK NY 10990
03/25/2022 03/25/2027

DOL DOL DARIAN L COKER 2610 SOUTH SALINA ST
SUITE 2CSYRACUSE NY 13205

09/17/2020 09/17/2025

DOL DOL DARWIN PEGUESE 6400 BALTIMORE NATIONAL
SUITE 602CANTONSVILLE NY

21228

10/24/2024 10/24/2029

DOL DOL DAVID FRIEDLANDER 64 NORTH PUTT CORNERS RD
NEW PALTZ NY 12561

05/10/2023 05/10/2028

DOL DOL DINA TAYLOR 64 N PUTT CONNERS RD
NEW PALTZ NY 12561

05/10/2023 05/10/2028

DOL AG EDWIN HUTZLER 23 NORTH HOWELLS RD
BELLPORT NY 11713

08/04/2021 08/04/2026

DOL DA EDWIN HUTZLER 2375 RAYNOR STREET
RONKONKOMA NY 11779

08/04/2021 08/04/2026

DOL DOL *****0780 EMES HEATING & PLUMBING
CONTR

5 EMES LANE
MONSEY NY 10952

01/20/2002 01/20/3002

DOL DOL EMIL KISZKO 84 DIAMOND ST
BROOKLYN NY 11222

07/18/2024 07/18/2029

DOL DOL *****3298 EMJACK CONSTRUCTION
CORP.

84 DIAMOND ST
BROOKLYN NY 11222

07/18/2024 07/18/2029

DOL DOL *****3298 EMJACK CONSTRUCTION LLC 4192 SIR ANDREW CIRCLE
DOYLESTOWN PA 18902

07/18/2024 07/18/2029

DOL DOL EUGENIUSZ "GINO" KUCHAR 195 KINGSLAND AVE
BROOKLYN NY 11222

12/22/2023 12/22/2028

DOL DA FREDERICK HUTZLER 2375 RAYNOR STREET
RONKONKOMA NY 11779

08/04/2021 08/04/2026

DOL DOL *****2998 G.E.M. AMERICAN
CONSTRUCTION CORP.

195 KINGSLAND AVE
BROOKLYN NY 11222

12/22/2023 12/22/2028

DOL NYC GAYATRI MANGRU 21 DAREWOOD LANE
VALLEY STREAM NY 11581

09/17/2020 09/17/2025

DOL DA GEORGE LUCEY 150 KINGS STREET
BROOKLYN NY 11231

01/19/1998 01/19/2998

DOL DA GIOVANNA TRAVALJA 3735 9TH ST
LONG ISLAND CITY NY 11101

01/05/2023 01/05/2028

DOL DA GIOVANNI NAPOLITANO 2501 BAYVIEW AVENUE
WANTAGH NY 11793

02/21/2024 02/21/2029

DOL DA *****0213 GORILLA CONTRACTING
GROUP, LLC

505 MANHATTAN AVE
WEST BABYLON NY 11704

10/05/2023 10/05/2028

DOL DA *****4760 GTX CONSTRUCTION
ASSOCIATES, CORP

2501 BAYVIEW AVE
WANTAGH NY 11793

02/21/2024 02/21/2029

DOL DOL HERBERT CLEMEN 42 FOWLER AVENUE
CORTLAND MANOR NY 10567

01/24/2023 01/24/2028

DOL DOL HERBERT CLEMEN 42 FOWLER AVENUE
CORTLAND MANOR NY 10567

10/25/2022 10/25/2027

DOL DOL *****2397 ISLAND BREEZE MARINE, INC. 6400 BALTIMORE NATIONAL
CANTONSVILLE MD 21228

10/24/2024 10/24/2029

DOL DOL *****5010 J. LINDSLEY ENTERPRISE,
LLC

1002 STATE ROUTE 176
FULTON NY 13069

07/30/2025 07/30/2030

DOL DOL *****0241 J. LINDSLEY ROOFING, LLC 211 NORTH 2ND STREET
FULTON NY 13069

07/30/2025 07/30/2030

DOL DOL *****9211 J. WASE CONSTRUCTION
CORP.

8545 RT 9W
ATHENS NY 12015

03/09/2021 03/09/2026

DOL DOL J.M.J CONSTRUCTION 151 OSTRANDER AVENUE
SYRACUSE NY 13205

11/21/2022 11/21/2027

DOL DOL J.R. NELSON CONSTRUCTION 531 THIRD STREET
ALBANY NY 12206

11/07/2023 11/07/2028

DOL DOL J.R. NELSON CONSTRUCTION 531 THIRD STREET
ALBANY NY 12206

12/22/2022 12/22/2027

DOL DOL J.R. NELSON CONSTRUCTION 531 THIRD STREET
ALBANY NY 12206

10/25/2022 10/25/2027

DOL DOL J.R. NELSON, LLC 531 THIRD STREET
ALBANY NY 12206

12/22/2022 12/22/2027

DOL DOL J.R. NELSON, LLC 531 THIRD STREET
ALBANY NY 12206

11/07/2023 11/07/2028

DOL DOL J.R. NELSON, LLC 531 THIRD STREET
ALBANY NY 12206

10/25/2022 10/25/2027

DOL DOL J.R.N COMPANIES, LLC 531 THIRD STREET
ALBANY NY 12206

12/12/2022 12/12/2027

DOL DOL J.R.N COMPANIES, LLC 531 THIRD STREET
ALBANY NY 12206

11/07/2023 11/07/2028

DOL DOL J.R.N COMPANIES, LLC 531 THIRD STREET
ALBANY NY 12206

10/25/2022 10/25/2027

DOL DOL *****1147 J.R.N. CONSTRUCTION, LLC 531 THIRD ST
ALBANY NY 12206

11/07/2023 11/07/2028
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DOL DOL *****1147 J.R.N. CONSTRUCTION, LLC 531 THIRD ST

ALBANY NY 12206
12/22/2022 12/22/2027

DOL DOL *****1147 J.R.N. CONSTRUCTION, LLC 531 THIRD ST
ALBANY NY 12206

10/25/2022 10/25/2027

DOL DOL JAMES J. BAKER 7901 GEE ROAD
CANASTOTA NY 13032

08/17/2021 08/17/2026

DOL DOL JAMES LINDSLEY 211 NORTH 2ND STREET
FULTON NY 13069

07/30/2025 07/30/2030

DOL DOL JASON P. RACE 3469 STATE RT. 69
PERISH NY 13131

09/29/2021 09/29/2026

DOL DOL JASON P. RACE 3469 STATE RT. 69
PERISH NY 13131

02/09/2022 02/09/2027

DOL DOL JASON P. RACE 3469 STATE RT. 69
PERISH NY 13131

11/15/2022 11/15/2027

DOL DOL JASON P. RACE 3469 STATE RT. 69
PERISH NY 13131

03/01/2022 03/01/2027

DOL DOL *****7993 JBS DIRT, INC. 7901 GEE ROAD
CANASTOTA NY 13032

08/17/2021 08/17/2026

DOL DOL *****2435 JEFFEL D. JOHNSON JMJ7 AND
SON

5553 CAIRNSTRAIL
CLAY NY 13041

11/21/2022 11/21/2027

DOL DOL JEFFEL JOHNSON ELITE
CARPENTER REMODEL AND

CONSTRUCTION

C2 EVERGREEN CIRCLE
LIVERPOOL NY 13090

11/21/2022 11/21/2027

DOL DOL *****2435 JEFFREY M. JOHNSON JMJ7 AND
SON

5553 CAIRNS TRAIL
CLAY NY 13041

11/21/2022 11/21/2027

DOL DOL JENNIFER LINDSLEY 211 NORTH 2ND STREET
FULTON NY 13069

07/30/2025 07/30/2030

DOL DOL JIM PLAUGHER 17613 SANTE FE LINE ROAD
WAYNEFIELD OH 45896

07/16/2021 07/16/2026

DOL DOL JMJ7 & SON CONSTRUCTION,
LLC

5553 CAIRNS TRAIL
LIVERPOOL NY 13041

11/21/2022 11/21/2027

DOL DOL JMJ7 AND SONS
CONTRACTORS

5553 CAIRNS TRAIL
CLAY NY 13041

11/21/2022 11/21/2027

DOL DOL JMJ7 CONTRACTORS 7014 13TH AVENUE
BROOKLYN NY 11228

11/21/2022 11/21/2027

DOL DOL JMJ7 CONTRACTORS AND
SONS

5553 CAIRNS TRAIL
CLAY NY 13041

11/21/2022 11/21/2027

DOL DOL JMJ7 CONTRACTORS, LLC 5553 CAIRNS TRAIL
CLAY NY 13041

11/21/2022 11/21/2027

DOL DOL JOHN MARKOVIC 47 MANDON TERRACE
HAWTHORN NJ 07506

03/29/2021 03/29/2026

DOL DOL JOHN WASE 8545 RT 9W
ATHENS NY 12015

03/09/2021 03/09/2026

DOL DOL JORGE RAMOS 8970 MIKE GARCIA DR
MANASSAS VA 20109

07/16/2021 07/16/2026

DOL DA JOSEPH DEMASCO 33 DOLLARD DRIVE
NORTH BABYLON NY 11703

03/19/2025 03/19/2030

DOL DOL JOSEPH HALL 937 US ROUTE 11
CENTRAL SQUARE NY 13036

10/21/2024 10/21/2029

DOL DOL *****2271 JOSEPH HALL COMPANIES
LLC

937 US ROUTE 11
CENTRAL SQUARE NY 13036

10/21/2024 10/21/2029

DOL DOL JOSEPH K. SALERNO 1010 TILDEN AVE
UTICA NY 13501

07/24/2023 07/24/2028

DOL DOL JOSEPH K. SALERNO II 1010 TILDEN AVE
UTICA NY 13501

07/24/2023 07/24/2028

DOL DOL *****5116 JP RACE PAINTING, INC. T/A
RACE PAINTING

3469 STATE RT. 69
PERISH NY 13131

02/09/2022 02/09/2027

DOL DOL *****5116 JP RACE PAINTING, INC. T/A
RACE PAINTING

3469 STATE RT. 69
PERISH NY 13131

11/15/2022 11/15/2027

DOL DOL *****5116 JP RACE PAINTING, INC. T/A
RACE PAINTING

3469 STATE RT. 69
PERISH NY 13131

09/29/2021 09/29/2026

DOL DOL *****5116 JP RACE PAINTING, INC. T/A
RACE PAINTING

3469 STATE RT. 69
PERISH NY 13131

03/01/2022 03/01/2027

DOL DOL *****5116 JP RACE PAINTING, INC. T/A
RACE PAINTING

3469 STATE RT. 69
PERISH NY 13131

03/01/2022 03/01/2027

DOL DOL JRN CONSTRUCTION CO, LLC 1024 BROADWAY
ALBANY NY 12204

11/07/2023 11/07/2028

DOL DOL *****1147 JRN CONSTRUCTION, LLC 531 THIRD STREET
ALBANY NY 12206

10/25/2022 10/25/2027

DOL DOL *****1147 JRN CONSTRUCTION, LLC 531 THIRD STREET
ALBANY NY 12206

12/22/2022 12/22/2027

DOL DOL *****1147 JRN CONSTRUCTION, LLC 531 THIRD STREET
ALBANY NY 12206

11/07/2023 11/07/2028

DOL DOL JRN PAVING, LLC 531 THIRD STREET
ALBANY NY 12206

10/25/2022 10/25/2027
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DOL DOL JRN PAVING, LLC 531 THIRD STREET

ALBANY NY 12206
12/22/2022 12/22/2027

DOL DOL JRN PAVING, LLC 531 THIRD STREET
ALBANY NY 12206

11/07/2023 11/07/2028

DOL DOL JULIUS AND GITA BEHREND 5 EMES LANE
MONSEY NY 10952

11/20/2002 11/20/3002

DOL DOL KARIN MANGIN 796 PHELPS ROAD
FRANKLIN LAKES NJ 07417

12/01/2020 12/01/2025

DOL DOL KATE E. CONNOR 7088 INTERSTATE ISLAND RD
SYRACUSE NY 13209

03/31/2021 03/31/2026

DOL DOL KEAN INDUSTRIES, LLC 2345 RT. 52
SUITE 2NHOPEWELL
JUNCTION NY 12533

12/18/2023 12/18/2028

DOL DOL *****2959 KELC DEVELOPMENT, INC 7088 INTERSTATE ISLAND RD
SYRACUSE NY 13209

03/31/2021 03/31/2026

DOL DOL KEVIN FUNEZ URBINA A/K/A
KEVIN FUNEZ

1009 LYNDALE AVE
TRENTON NJ 08629

12/16/2024 12/16/2029

DOL DOL KIMBERLY F. BAKER 7901 GEE ROAD
CANASTOTA NY 13032

08/17/2021 08/17/2026

DOL DOL *****8760 KJ&J CONSTRUCTION, LLC 1009 LYNDALE AVE
TRENTON NJ 08629

12/16/2024 12/16/2029

DOL DOL KMA GROUP II, INC. 29-10 38TH AVENUE
LONG ISLAND CITY NY 11101

10/11/2023 10/11/2028

DOL DOL *****1833 KMA GROUP INC. 29-10 38TH AVENUE
LONG ISLAND CITY NY 11101

10/11/2023 10/11/2028

DOL DOL KMA INSULATION, INC. 29-10 38TH AVENUE
LONG ISLAND CITY NY 11101

10/11/2023 10/11/2028

DOL DOL KRIN HEINEMANN 2345 ROUTE 52, SUITE 2N
HOPEWELL JUNCTION NY

12533

12/18/2023 12/18/2028

DOL NYC KULWANT S. DEOL 9-11 40TH AVENUE
LONG ISLAND CITY NY 11101

09/26/2023 09/26/2028

DOL DA *****8816 LAKE CONSTRUCTION AND
DEVELOPMENT
CORPORATION

150 KINGS STREET
BROOKLYN NY 11231

08/19/1998 08/19/2998

DOL DOL LEROY E. NELSON JR 531 THIRD ST
ALBANY NY 12206

10/25/2022 10/25/2027

DOL DOL LEROY E. NELSON JR 531 THIRD ST
ALBANY NY 12206

12/22/2022 12/22/2027

DOL DOL LEROY E. NELSON JR 531 THIRD ST
ALBANY NY 12206

11/07/2023 11/07/2028

DOL DOL *****3716 LIGHTNIN ELECTRIC INC. 3418 NORTHERN BLVD
SUITE 5-27LONG ISLAND CITY

NY 11101

12/13/2024 12/13/2029

DOL AG *****3291 LINTECH ELECTRIC, INC. 3006 TILDEN AVE
BROOKLYN NY 11226

02/16/2022 02/16/2027

DOL DOL LOUIS A. CALICCHIA 1223 PARK ST.
PEEKSKILL NY 10566

05/17/2021 05/17/2026

DOL DOL *****2196 MAINSTREAM SPECIALTIES,
INC.

11 OLD TOWN RD
SELKIRK NY 12158

02/02/2021 02/02/2026

DOL DA MANUEL P TOBIO 150 KINGS STREET
BROOKLYN NY 14444

08/19/1998 08/19/2998

DOL DA MANUEL TOBIO 150 KINGS STREET
BROOKLYN NY 11231

08/19/1998 08/19/2998

DOL DOL MAQSOOD AHMAD 618 OCEAN PKWY
BROOKLYN NY 11230

09/17/2020 09/17/2025

DOL DOL *****1320 MJC MASON CONTRACTING,
INC.

42 FOWLER AVENUE
CORTLAND MANOR NY 10567

10/25/2022 10/25/2027

DOL DOL *****1320 MJC MASON CONTRACTING,
INC.

42 FOWLER AVENUE
CORTLAND MANOR NY 10567

01/24/2023 01/24/2028

DOL DOL MOHAMMAD MIAN 8269 21ST ST
BELLEROSE NY 11426

12/22/2022 12/22/2027

DOL NYC MUHAMMED A. HASHEM 524 MCDONALD AVENUE
BROOKLYN NY 11218

09/17/2020 09/17/2025

DOL NYC NASEER CHAUDHRY 2349 BRAGG STREET
BROOKLYN NY 11229

04/22/2025 04/22/2030

DOL DOL *****7790 NATIONAL BUILDING &
RESTORATION CORP

1010 TILDEN AVE
UTICA NY 13501

07/24/2023 07/24/2028

DOL DOL *****1797 NATIONAL CONSTRUCTION
SERVICES, INC

1010 TILDEN AVE
UTICA NY 13501

07/24/2023 07/24/2028

DOL NYC NAVIT SINGH 402 JERICHO TURNPIKE
NEW HYDE PARK NY 11040

08/10/2022 08/10/2027

DOL DOL NELCO CONTRACTING, LLC 1024 BROADWAY
ALBANY NY 12204

11/07/2023 11/07/2028
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DOL DA NICHOLAS BARNETT 33 DOLLARD DR

BABYLON NY 11703
03/04/2025 03/04/2030

DOL DA NICHOLAS T. ANALITIS 505 MANHATTAN AVE
WEST BABYLON NY 11704

10/05/2023 10/05/2028

DOL DOL NICHOLE E. FRASER A/K/A
NICHOLE RACE

3469 STATE RT. 69
PERISH NY 13131

03/01/2022 03/01/2027

DOL DOL NICHOLE E. FRASER A/K/A
NICHOLE RACE

3469 STATE RT. 69
PERISH NY 13131

11/15/2022 11/15/2027

DOL DOL NICHOLE E. FRASER A/K/A
NICHOLE RACE

3469 STATE RT. 69
PERISH NY 13131

09/29/2021 09/29/2026

DOL DOL NICHOLE E. FRASER A/K/A
NICHOLE RACE

3469 STATE RT. 69
PERISH NY 13131

02/09/2022 02/09/2027

DOL DOL *****7429 NICOLAE I. BARBIR BESTUCCO
CONSTRUCTI

ON, INC.

444 SCHANTZ ROAD
ALLENTOWN PA 18104

09/17/2020 09/17/2025

DOL DOL NIKOLA NTONI 3418 NORTHERN BLVD
SUITE 5-27LONG ISLAND CITY

NY 11101

12/13/2024 12/13/2029

DOL NYC *****6971 NN CONSTRUCTION, INC. 2349 BRAGG STREET
BROOKLYN NY 11229

04/22/2025 04/22/2030

DOL NYC *****5643 NYC LINE CONTRACTORS,
INC.

402 JERICHO TURNPIKE
NEW HYDE PARK NY 11040

08/10/2022 08/10/2027

DOL DOL PATRICK PENNACCHIO 2345 RT. 52
SUITE 2NHOPEWELL
JUNCTION NY 12533

12/18/2023 12/18/2028

DOL DOL PATRICK PENNACCHIO 2345 RT. 52
SUITE 2NHOPEWELL
JUNCTION NY 12533

12/18/2023 12/18/2028

DOL DOL PAULINE CHAHALES 935 S LAKE BLVD
MAHOPAC NY 10541

03/02/2021 03/02/2026

DOL DOL PETER STEVENS 11 OLD TOWN ROAD
SELKIRK NY 12158

02/02/2021 02/02/2026

DOL DOL *****4168 PHANTOM CONSTRUCTION
CORP.

95-27 116TH STREET
QUEENS NY 11419

07/12/2024 07/12/2029

DOL DOL *****4168 PHANTOM CONSTRUCTION
CORP.

95-27 116TH STREET
QUEENS NY 11419

05/28/2024 05/28/2029

DOL DOL *****4772 R.W. LOBDELL
CONSTRUCTION LLC

635 WEST DRYDEN ROAD
FREEVILLE NY 13068

01/31/2025 01/31/2030

DOL NYC RASHEL CONSTRUCTION
CORP

524 MCDONALD AVENUE
BROOKLYN NY 11218

09/17/2020 09/17/2025

DOL DOL *****2633 RAW POWER ELECTRIC
CORP.

3 PARK CIRCLE
MIDDLETOWN NY 10940

07/11/2022 07/11/2027

DOL DA *****7559 REGAL CONTRACTING INC. 24 WOODBINE AVE
NORTHPORT NY 11768

10/01/2020 10/01/2025

DOL DOL ROBBYE BISSESAR 89-51 SPRINGFIELD BLVD
QUEENS VILLAGE NY 11427

01/11/2003 01/11/3003

DOL DOL ROMEO WARREN 161 ROBYN RD
MONROE NY 10950

07/11/2022 07/11/2027

DOL DOL *****7172 RZ & AL INC. 198 RIDGE AVENUE
VALLEY STREAM NY 11581

06/06/2022 06/06/2027

DOL DOL SAL FRESINA MASONRY
CONTRACTORS, INC.

1935 TEALL AVENUE
SYRACUSE NY 13206

07/16/2021 07/16/2026

DOL DOL SAL MASONRY
CONTRACTORS, INC.

(SEE COMMENTS)
SYRACUSE NY 13202

07/16/2021 07/16/2026

DOL DOL *****9874 SALFREE ENTERPRISES INC P.O BOX 14
2821 GARDNER RDPOMPEI NY

13138

07/16/2021 07/16/2026

DOL DOL SALVATORE A FRESINA A/K/A
SAM FRESINA

107 FACTORY AVE
P.O BOX 11070SYRACUSE NY

13218

07/16/2021 07/16/2026

DOL DOL SAM FRESINA 107 FACTORY AVE
P.O BOX 11070SYRACUSE NY

13218

07/16/2021 07/16/2026

DOL DA *****0476 SAMCO ELECTRIC CORP. 3735 9TH ST
LONG ISLAND CITY NY 11101

01/05/2023 01/05/2028

DOL DA SILVANO TRAVALJA 3735 9TH ST
LONG ISLAND CITY NY 11101

01/05/2023 01/05/2028

DOL DOL *****0440 SOLAR GUYS INC. 8970 MIKE GARCIA DR
MANASSAS VA 20109

07/16/2021 07/16/2026

DOL NYC SOMATIE RAMSUNAHAI 115-46 132ND ST
SOUTH OZONE PARK NY

11420

09/17/2020 09/17/2025

DOL NYC *****3661 SPANIER BUILDING
MAINTENANCE CORP

200 OAK DRIVE
SYOSSET NY 11791

03/14/2022 03/14/2027

DOL DOL STANADOS KALOGELAS 485 RAFT AVENUE
HOLBROOK NY 11741

10/19/2021 10/19/2026
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DOL DOL *****3496 STAR INTERNATIONAL INC 89-51 SPRINGFIELD BLVD
QUEENS VILLAGE NY 11427

08/11/2003 08/11/3003

DOL DOL *****9528 STEEL-IT, LLC. 17613 SANTE FE LINE ROAD
WAYNESFIELD OH 45896

07/16/2021 07/16/2026

DOL DOL *****3800 SUBURBAN RESTORATION
CO. INC.

5-10 BANTA PLACE
FAIR LAWN PLACE NJ 07410

03/29/2021 03/29/2026

DOL DOL *****9150 SURGE INC. 8269 21ST STREET
BELLEROSE NY 11426

12/22/2022 12/22/2027

DOL DOL SYED MUHAMMAD S. JAFRI
A/K/A SHARRUKH JAFRI

4307 28TH AVE
ASTORIA NY 11103

10/11/2024 10/11/2029

DOL DOL SYED RAZA 198 RIDGE AVENUE
 NY 11581

06/06/2022 06/06/2027

DOL DOL TARLOK SINGH 95-27 116TH STREET
QUEENS NY 11419

05/28/2024 05/28/2029

DOL DOL TARLOK SINGH 95-27 116TH STREET
QUEENS NY 11419

07/12/2024 07/12/2029

DOL DOL *****9733 TERSAL CONSTRUCTION
SERVICES INC

107 FACTORY AVE
P.O BOX 11070SYRACUSE NY

13208

07/16/2021 07/16/2026

DOL DOL TERSAL CONTRACTORS, INC. 221 GARDNER RD
P.O BOX 14POMPEI NY 13138

07/16/2021 07/16/2026

DOL DOL TERSAL DEVELOPMENT
CORP.

1935 TEALL AVENUE
SYRACUSE NY 13206

07/16/2021 07/16/2026

DOL DOL *****5766 THE COKER CORPORATION COKER
CORPORATIO

N

2610 SOUTH SALINA ST
SUITE 14SYRACUSE NY 13205

09/17/2020 09/17/2025

DOL DOL *****2426 THE MATRUKH GROUP, INC. 4307 28TH AVE
PO BOX 9082ASTORIA NY

11103

10/11/2024 10/11/2029

DOL DOL THOMAS LOBDELL 635 WEST DRYDEN ROAD
FREEVILLE NY 13068

01/31/2025 01/31/2030

DOL DOL TIMOTHY PERCY 29807 ANDREWS ROAD
BLACK RIVER NY 13612

10/17/2023 10/17/2028

DOL DA *****1050 TRI STATE CONSTRUCTION
OF NY CORP.

50-39 175TH PLACE
FRESH MEADOWS NY 11365

03/28/2022 03/28/2027

DOL DA *****4106 TRIPLE H CONCRETE CORP 2375 RAYNOR STREET
RONKONKOMA NY 11779

08/04/2021 08/04/2026

DOL DOL *****8210 UPSTATE CONCRETE &
MASONRY CONTRACTING CO

INC

449 WEST MOMBSHA ROAD
MONROE NY 10950

06/06/2022 06/06/2027

DOL DOL *****6418 VALHALLA CONSTRUCTION,
LLC.

796 PHLEPS ROAD
FRANKLIN LAKES NJ 07417

12/01/2020 12/01/2025

DOL NYC *****2426 VICKRAM MANGRU VICK
CONSTRUCTI

ON

21 DAREWOOD LANE
VALLEY STREAM NY 11581

09/17/2020 09/17/2025

DOL NYC VICKRAM MANGRU 21 DAREWOOD LANE
VALLEY STREAM NY 11581

09/17/2020 09/17/2025

DOL DOL VINCENT CORRAO PO BOX 393
NANUET NY 10954

09/17/2024 09/17/2029

DOL DOL *****8266 WILLIAM CHRIS MCCLENDON MCCLENDON
ASPHALT
PAVING

1646 FALLS STREET
NIAGARA FALLS NY 14303

05/01/2023 05/01/2028

DOL DOL WILLIAM CHRIS MCCLENDON 1646 FALLS STREET
NIAGARA FALLS NY 14303

05/01/2023 05/01/2028

DOL DOL WILLIAM G. PROERFRIEDT 85 SPRUCEWOOD ROAD
WEST BABYLON NY 11704

01/19/2021 01/19/2026

DOL DOL *****5924 WILLIAM G. PROPHY, LLC WGP
CONTRACTIN

G, INC.

54 PENTAQUIT AVE
BAYSHORE NY 11706

01/19/2021 01/19/2026

DOL DOL WILLIAM SCRIVENS 4192 SIR ANDREW CIRCLE
DOYELSTOWN PA 18902

07/18/2024 07/18/2029

DOL DOL XENOFON EFTHIMIADIS 29-10 38TH AVENUE
LONG ISLAND CITY NY 11101

10/11/2023 10/11/2028
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DBRA Conditions and Schedules 



Appendix A to Part 33—Term and Condition  
Each procurement contract signed by an EPA financial assistance agreement recipient, including 
those for an identified loan under an EPA financial assistance agreement capitalizing a revolving 
loan fund, must include the following term and condition:  

The contractor shall not discriminate on the basis of race, color, national origin or sex in the 
performance of this contract. The contractor shall carry out applicable requirements of 40 CFR 
part 33 in the award and administration of contracts awarded under EPA financial assistance 
agreements. Failure by the contractor to carry out these requirements is a material breach of this 
contract which may result in the termination of this contract or other legally available remedies. 

 

https://www.ecfr.gov/current/title-40/part-33
https://www.ecfr.gov/current/title-40/part-33


DBRA Requirements for Contractors and Subcontractors Under EPA Grants 

 

The contractor acknowledges that by entering into this contract with a contracting agency, funded by an 

Environmental Protection Agency assistance agreement (grant), the contractor agrees to comply with 

the following terms and conditions in accordance with 29 CFR 5.5, if this contract is for activities covered 

under Davis-Bacon and Related Acts (DBRA) and exceeds (or will exceed) $2,000. Definitions for many of 

the terms used below are provided in 29 CFR 5.2.  

For the purposes of this clause, non-Federal entities that enter into contracts with contractors are 

considered “contracting agencies”. Contracting agencies may be EPA grant recipients and/or 

subrecipients at any tier (including borrowers). “Contracting officers” work for contracting agencies. 

 

(a) Required Contract Clauses 

 

(1)  Minimum Wages  

 

(i) Wage rates and fringe benefits  

All laborers and mechanics employed or working upon the site of the work (or otherwise working in 

construction or development of the project under a development statute), will be paid unconditionally 

and not less often than once a week, and without subsequent deduction or rebate on any account 

(except such payroll deductions as are permitted by regulations issued by the Secretary of Labor under 

the Copeland Act (29 CFR part 3)), the full amount of basic hourly wages and bona fide fringe benefits 

(or cash equivalents thereof) due at time of payment computed at rates not less than those contained in 

the wage determination of the Secretary of Labor which is attached hereto and made a part hereof, 

regardless of any contractual relationship which may be alleged to exist between the contractor and 

such laborers and mechanics.  

As provided in paragraphs (d) and (e) of this section, the appropriate wage determinations are effective 

by operation of law even if they have not been attached to the contract.  

 

Contributions made or costs reasonably anticipated for bona fide fringe benefits under the Davis-Bacon 

Act (40 U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are considered wages paid to such laborers 

or mechanics, subject to the provisions of paragraph (a)(1)(v) of this section; also, regular contributions 

made or costs incurred for more than a weekly period (but not less often than quarterly) under plans, 

funds, or programs which cover the particular weekly period, are deemed to be constructively made or 

incurred during such weekly period. Such laborers and mechanics must be paid the appropriate wage 

rate and fringe benefits on the wage determination for the classification(s) of work actually performed, 

without regard to skill, except as provided in paragraph (a)(4) of this section.  

 

https://www.ecfr.gov/current/title-29/section-5.5
https://www.ecfr.gov/current/title-29/section-5.2
https://www.ecfr.gov/current/title-29/part-3
https://www.govinfo.gov/link/uscode/40/3141


Laborers or mechanics performing work in more than one classification may be compensated at the rate 

specified for each classification for the time actually worked therein: Provided, That the employer's 

payroll records accurately set forth the time spent in each classification in which work is performed. The 

wage determination (including any additional classifications and wage rates conformed under paragraph 

(a)(1)(iii) of this section) and the Davis-Bacon poster (WH–1321) must be posted at all times by the 

contractor and its subcontractors at the site of the work in a prominent and accessible place where it 

can be easily seen by the workers.  

(ii) Frequently recurring classifications  

(A) In addition to wage and fringe benefit rates that have been determined to be prevailing under the 

procedures set forth in 29 CFR Part 1, a wage determination may contain, pursuant to § 1.3(f), wage and 

fringe benefit rates for classifications of laborers and mechanics for which conformance requests are 

regularly submitted pursuant to paragraph (a)(1)(iii) of this section, provided that:  

( 1) The work performed by the classification is not performed by a classification in the wage 

determination for which a prevailing wage rate has been determined;  

( 2) The classification is used in the area by the construction industry; and  

( 3) The wage rate for the classification bears a reasonable relationship to the prevailing wage rates 

contained in the wage determination.  

(B) The Administrator will establish wage rates for such classifications in accordance with paragraph 

(a)(1)(iii)(A)( 3) of this section. Work performed in such a classification must be paid at no less than the 

wage and fringe benefit rate listed on the wage determination for such classification.  

(iii) Conformance 

(A) The contracting officer must require that any class of laborers or mechanics, including helpers, which 

is not listed in the wage determination and which is to be employed under the contract be classified in 

conformance with the wage determination. Conformance of an additional classification and wage rate 

and fringe benefits is appropriate only when the following criteria have been met:  

( 1) The work to be performed by the classification requested is not performed by a classification in the 

wage determination; and  

( 2) The classification is used in the area by the construction industry; and  

( 3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to 

the wage rates contained in the wage determination.  

(B) The conformance process may not be used to split, subdivide, or otherwise avoid application of 

classifications listed in the wage determination. 

(C) If the contractor and the laborers and mechanics to be employed in the classification (if known), or 

their representatives, and the contracting officer agree on the classification and wage rate (including the 

amount designated for fringe benefits where appropriate), a report of the action taken will be sent by 

the contracting officer by email to DBAconformance@dol.gov. The Administrator, or an authorized 

representative, will approve, modify, or disapprove every additional classification action within 30 days 
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of receipt and so advise the contracting officer or will notify the contracting officer within the 30–day 

period that additional time is necessary.  

(D) In the event the contractor, the laborers or mechanics to be employed in the classification or their 

representatives, and the contracting officer do not agree on the proposed classification and wage rate 

(including the amount designated for fringe benefits, where appropriate), the contracting officer will, by 

email to DBAconformance@dol.gov, refer the questions, including the views of all interested parties and 

the recommendation of the contracting officer, to the Administrator for determination. The 

Administrator, or an authorized representative, will issue a determination within 30 days of receipt and 

so advise the contracting officer or will notify the contracting officer within the 30–day period that 

additional time is necessary.  

(E) The contracting officer must promptly notify the contractor of the action taken by the Wage and 

Hour Division under paragraphs (a)(1)(iii)(C) and (D) of this section. The contractor must furnish a 

written copy of such determination to each affected worker, or it must be posted as a part of the wage 

determination. The wage rate (including fringe benefits where appropriate) determined pursuant to 

paragraph (a)(1)(iii)(C) or (D) of this section must be paid to all workers performing work in the 

classification under this contract from the first day on which work is performed in the classification. 

(iv) Fringe benefits not expressed as an hourly rate  

Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics 

includes a fringe benefit which is not expressed as an hourly rate, the contractor may either pay the 

benefit as stated in the wage determination or may pay another bona fide fringe benefit or an hourly 

cash equivalent thereof.  

(v) Unfunded plans  

If the contractor does not make payments to a trustee or other third person, the contractor may 

consider as part of the wages of any laborer or mechanic the amount of any costs reasonably 

anticipated in providing bona fide fringe benefits under a plan or program, Provided, That the Secretary 

of Labor has found, upon the written request of the contractor, in accordance with the criteria set forth 

in § 5.28, that the applicable standards of the Davis-Bacon Act have been met. The Secretary of Labor 

may require the contractor to set aside in a separate account assets for the meeting of obligations under 

the plan or program.  

(vi) Interest  

In the event of a failure to pay all or part of the wages required by the contract, the contractor will be 

required to pay interest on any underpayment of wages.  

 

(2) Withholding  

(i) Withholding requirements  

The EPA, grant recipient, subrecipient at any tier, and/or contracting agency may, upon its own action, 

or must, upon written request of an authorized representative of the Department of Labor, withhold or 

cause to be withheld from the contractor so much of the accrued payments or advances as may be 
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considered necessary to satisfy the liabilities of the prime contractor or any subcontractor for the full 

amount of wages and monetary relief, including interest, required by the clauses set forth in paragraph 

(a) of this section for violations of this contract, or to satisfy any such liabilities required by any other 

Federal contract, or federally assisted contract subject to Davis-Bacon labor standards, that is held by 

the same prime contractor (as defined in § 5.2).  

The necessary funds may be withheld from the contractor under this contract, any other Federal 

contract with the same prime contractor, or any other federally assisted contract that is subject to 

Davis-Bacon labor standards requirements and is held by the same prime contractor, regardless of 

whether the other contract was awarded or assisted by the same agency, and such funds may be used 

to satisfy the contractor liability for which the funds were withheld.  

In the event of a contractor's failure to pay any laborer or mechanic, including any apprentice or helper 

working on the site of the work (or otherwise working in construction or development of the project 

under a development statute) all or part of the wages required by the contract, or upon the contractor's 

failure to submit the required records as discussed in paragraph (a)(3)(iv) of this section, the EPA, grant 

recipient, subrecipient at any tier, and/or contracting agency may on its own initiative and after 

written notice to the contractor, sponsor, applicant, owner, or other entity, as the case may be, take 

such action as may be necessary to cause the suspension of any further payment, advance, or guarantee 

of funds until such violations have ceased.  

(ii) Priority to withheld funds  

The Department has priority to funds withheld or to be withheld in accordance with paragraph (a)(2)(i) 

or (b)(3)(i) of this section, or both, over claims to those funds by:  

(A) A contractor's surety(ies), including without limitation performance bond sureties and payment bond 

sureties; 

(B) A contracting agency for its reprocurement costs;  

(C) A trustee(s) (either a court-appointed trustee or a U.S. trustee, or both) in bankruptcy of a 

contractor, or a contractor's bankruptcy estate; 

(D) A contractor's assignee(s); 

(E) A contractor's successor(s); or 

(F) A claim asserted under the Prompt Payment Act, 31 U.S.C. 3901–3907. 

 

(3) Records and certified payrolls 

(i) Basic record requirements 

(A) Length of record retention  

All regular payrolls and other basic records must be maintained by the contractor and any subcontractor 

during the course of the work and preserved for all laborers and mechanics working at the site of the 
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work (or otherwise working in construction or development of the project under a development statute) 

for a period of at least 3 years after all the work on the prime contract is completed.  

(B) Information required  

Such records must contain the name; Social Security number; last known address, telephone number, 

and email address of each such worker; each worker's correct classification(s) of work actually 

performed; hourly rates of wages paid (including rates of contributions or costs anticipated for bona fide 

fringe benefits or cash equivalents thereof of the types described in 40 U.S.C. 3141(2)(B) of the Davis-

Bacon Act); daily and weekly number of hours actually worked in total and on each covered contract; 

deductions made; and actual wages paid.  

(C) Additional records relating to fringe benefits  

Whenever the Secretary of Labor has found under paragraph (a)(1)(v) of this section that the wages of 

any laborer or mechanic include the amount of any costs reasonably anticipated in providing benefits 

under a plan or program described in 40 U.S.C. 3141(2)(B) of the Davis-Bacon Act, the contractor must 

maintain records which show that the commitment to provide such benefits is enforceable, that the 

plan or program is financially responsible, and that the plan or program has been communicated in 

writing to the laborers or mechanics affected, and records which show the costs anticipated or the 

actual cost incurred in providing such benefits.  

(D) Additional records relating to apprenticeship. Contractors with apprentices working under approved 

programs must maintain written evidence of the registration of apprenticeship programs, the 

registration of the apprentices, and the ratios and wage rates prescribed in the applicable programs.  

(ii) Certified payroll requirements 

(A) Frequency and method of submission  

The contractor or subcontractor must submit weekly, for each week in which any DBA- or Related Acts-

covered work is performed, certified payrolls to the contracting agency if the agency is a party to the 

contract, but if the agency is not such a party, the contractor will submit the certified payrolls to the 

applicant, sponsor, owner, or other entity, as the case may be, that maintains such records, for 

transmission to the contracting agency. The prime contractor is responsible for the submission of all 

certified payrolls by all subcontractors. A contracting agency or prime contractor may permit or require 

contractors to submit certified payrolls through an electronic system, as long as the electronic system 

requires a legally valid electronic signature; the system allows the contractor, the contracting agency, 

and the Department of Labor to access the certified payrolls upon request for at least 3 years after the 

work on the prime contract has been completed; and the contracting agency or prime contractor 

permits other methods of submission in situations where the contractor is unable or limited in its ability 

to use or access the electronic system.  

(B) Information required  

The certified payrolls submitted must set out accurately and completely all of the information required 

to be maintained under paragraph (a)(3)(i)(B) of this section, except that full Social Security numbers 

and last known addresses, telephone numbers, and email addresses must not be included on weekly 

transmittals. Instead, the certified payrolls need only include an individually identifying number for each 
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worker ( e.g., the last four digits of the worker's Social Security number). The required weekly certified 

payroll information may be submitted using Optional Form WH–347 or in any other format desired. 

Optional Form WH–347 is available for this purpose from the Wage and Hour Division website at 

https://www.dol.gov/sites/dolgov/files/WHD/legacy/files/wh347/.pdf or its successor website. It is not 

a violation of this section for a prime contractor to require a subcontractor to provide full Social Security 

numbers and last known addresses, telephone numbers, and email addresses to the prime contractor 

for its own records, without weekly submission by the subcontractor to the sponsoring government 

agency (or the applicant, sponsor, owner, or other entity, as the case may be, that maintains such 

records).  

(C) Statement of Compliance  

Each certified payroll submitted must be accompanied by a “Statement of Compliance,” signed by the 

contractor or subcontractor, or the contractor's or subcontractor's agent who pays or supervises the 

payment of the persons working on the contract, and must certify the following:  

( 1) That the certified payroll for the payroll period contains the information required to be provided 

under paragraph (a)(3)(ii) of this section, the appropriate information and basic records are being 

maintained under paragraph (a)(3)(i) of this section, and such information and records are correct and 

complete;  

( 2) That each laborer or mechanic (including each helper and apprentice) working on the contract 

during the payroll period has been paid the full weekly wages earned, without rebate, either directly or 

indirectly, and that no deductions have been made either directly or indirectly from the full wages 

earned, other than permissible deductions as set forth in 29 CFR part 3; and  

( 3) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe 

benefits or cash equivalents for the classification(s) of work actually performed, as specified in the 

applicable wage determination incorporated into the contract.  

(D) Use of Optional Form WH–347  

The weekly submission of a properly executed certification set forth on the reverse side of Optional 

Form WH–347 will satisfy the requirement for submission of the “Statement of Compliance” required by 

paragraph (a)(3)(ii)(C) of this section.  

(E) Signature  

The signature by the contractor, subcontractor, or the contractor's or subcontractor's agent must be an 

original handwritten signature or a legally valid electronic signature.  

(F) Falsification  

The falsification of any of the above certifications may subject the contractor or subcontractor to civil or 

criminal prosecution under 18 U.S.C. 1001 and 31 U.S.C. 3729.  

(G) Length of certified payroll retention  

The contractor or subcontractor must preserve all certified payrolls during the course of the work and 

for a period of 3 years after all the work on the prime contract is completed.  
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(iii) Contracts, subcontracts, and related documents  

The contractor or subcontractor must maintain this contract or subcontract and related documents 

including, without limitation, bids, proposals, amendments, modifications, and extensions. The 

contractor or subcontractor must preserve these contracts, subcontracts, and related documents during 

the course of the work and for a period of 3 years after all the work on the prime contract is completed.  

(iv) Required disclosures and access  

(A) Required record disclosures and access to workers 

The contractor or subcontractor must make the records required under paragraphs (a)(3)(i) through (iii) 

of this section, and any other documents that the EPA, recipient, or subrecipient at any tier, and/or 

contracting agency, or the Department of Labor deems necessary to determine compliance with the 

labor standards provisions of any of the applicable statutes referenced by § 5.1, available for inspection, 

copying, or transcription by authorized representatives of the EPA, recipient, or subrecipient at any tier, 

and/or contracting agency, or the Department of Labor, and must permit such representatives to 

interview workers during working hours on the job.  

(B) Sanctions for non-compliance with records and worker access requirements 

If the contractor or subcontractor fails to submit the required records or to make them available, or 

refuses to permit worker interviews during working hours on the job, the Federal agency may, after 

written notice to the contractor, sponsor, applicant, owner, or other entity, as the case may be, that 

maintains such records or that employs such workers, take such action as may be necessary to cause the 

suspension of any further payment, advance, or guarantee of funds. Furthermore, failure to submit the 

required records upon request or to make such records available, or to permit worker interviews during 

working hours on the job, may be grounds for debarment action pursuant to § 5.12. In addition, any 

contractor or other person that fails to submit the required records or make those records available to 

WHD within the time WHD requests that the records be produced will be precluded from introducing as 

evidence in an administrative proceeding under 29 CFR part 6 any of the required records that were not 

provided or made available to WHD. WHD will take into consideration a reasonable request from the 

contractor or person for an extension of the time for submission of records. WHD will determine the 

reasonableness of the request and may consider, among other things, the location of the records and 

the volume of production.  

(C) Required information disclosures  

Contractors and subcontractors must maintain the full Social Security number and last known address, 

telephone number, and email address of each covered worker, and must provide them upon request to 

the Environmental Protection Agency if the agency is a party to the contract, or to the Wage and Hour 

Division of the Department of Labor. If the Federal agency is not such a party to the contract, the 

contractor, subcontractor, or both, must, upon request, provide the full Social Security number and last 

known address, telephone number, and email address of each covered worker to the applicant, sponsor, 

owner, or other entity, as the case may be, that maintains such records, for transmission to the EPA, 

recipient, or subrecipient at any tier, contracting agency, the contractor, or the Wage and Hour Division 

of the Department of Labor for purposes of an investigation or other compliance action.  
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(4) Apprentices and Equal Employment Opportunity  

(i) Apprentices  

(A) Rate of pay  

Apprentices will be permitted to work at less than the predetermined rate for the work they perform 

when they are employed pursuant to and individually registered in a bona fide apprenticeship program 

registered with the U.S. Department of Labor, Employment and Training Administration, Office of 

Apprenticeship (OA), or with a State Apprenticeship Agency recognized by the OA. A person who is not 

individually registered in the program, but who has been certified by the OA or a State Apprenticeship 

Agency (where appropriate) to be eligible for probationary employment as an apprentice, will be 

permitted to work at less than the predetermined rate for the work they perform in the first 90 days of 

probationary employment as an apprentice in such a program. In the event the OA or a State 

Apprenticeship Agency recognized by the OA withdraws approval of an apprenticeship program, the 

contractor will no longer be permitted to use apprentices at less than the applicable predetermined rate 

for the work performed until an acceptable program is approved.  

(B) Fringe benefits  

 

Apprentices must be paid fringe benefits in accordance with the provisions of the apprenticeship 

program. If the apprenticeship program does not specify fringe benefits, apprentices must be paid the 

full amount of fringe benefits listed on the wage determination for the applicable classification. If the 

Administrator determines that a different practice prevails for the applicable apprentice classification, 

fringe benefits must be paid in accordance with that determination.  

(C) Apprenticeship ratio 

The allowable ratio of apprentices to journey workers on the job site in any craft classification must not 

be greater than the ratio permitted to the contractor as to the entire work force under the registered 

program or the ratio applicable to the locality of the project pursuant to paragraph (a)(4)(i)(D) of this 

section. Any worker listed on a payroll at an apprentice wage rate, who is not registered or otherwise 

employed as stated in paragraph (a)(4)(i)(A) of this section, must be paid not less than the applicable 

wage rate on the wage determination for the classification of work actually performed. In addition, any 

apprentice performing work on the job site in excess of the ratio permitted under this section must be 

paid not less than the applicable wage rate on the wage determination for the work actually performed.  

(D) Reciprocity of ratios and wage rates 

Where a contractor is performing construction on a project in a locality other than the locality in which 

its program is registered, the ratios and wage rates (expressed in percentages of the journey worker’s 

hourly rate) applicable within the locality in which the construction is being performed must be 

observed. If there is no applicable ratio or wage rate for the locality of the project, the ratio and wage 

rate specified in the contractor's registered program must be observed.  

(ii) Equal employment opportunity 



  

 

  

 

 

 

 

  

  

  

  

 

  

 

  

  

  

The use of apprentices and journey workers under this part must be in conformity with the equal

employment opportunity requirements of Executive Order 11246, as amended, and  29  CFR part 30.

(5) is reserved

(6) Subcontracts

The contractor or subcontractor must insert in any subcontracts the clauses contained in paragraphs

(a)(1) through (11) of this section or a link to the  DBRA  Requirements for Contractors and 

Subcontractors Under EPA Grants  document on EPA’s  Contract Provisions for Davis-Bacon and Related

Acts  webpage, along with the applicable wage determination(s) and such other clauses or contract 

modifications as the Environmental Protection Agency may by appropriate instructions require, and a 

clause requiring the subcontractors to include these clauses and wage determination(s) in any lower tier

subcontracts. The prime contractor is responsible for the compliance by any subcontractor or lower tier 

subcontractor with all the contract clauses in this section. In the event of any violations of these clauses,

the prime contractor and any subcontractor(s) responsible will be liable for any unpaid wages and 

monetary relief, including interest from the date of the underpayment or loss, due to any workers of 

lower-tier subcontractors, and may be subject to debarment, as appropriate.

(7) –  (9) are reserved

(10) Certification of  Eligibility

(i) By entering into this contract, the contractor certifies that neither it nor any person or firm who has 

an interest in the contractor's firm is a person or firm ineligible to be awarded Government contracts by

virtue of  40 U.S.C. 3144(b)  or  § 5.12(a).

(ii) No part of this contract shall be subcontracted to any person or firm ineligible for award of a

Government contract by virtue of  40 U.S.C. 3144(b)  or  § 5.12(a).

(iii) The penalty for making false statements is prescribed in the U.S. Code, Title 18 Crimes and Criminal

Procedure,  18 U.S.C. 1001.

(11) Anti-Retaliation

It is unlawful for any person to discharge, demote, intimidate, threaten, restrain, coerce, blacklist,

harass, or in any other manner discriminate against, or to cause any person to discharge, demote,

intimidate, threaten, restrain,  coerce, blacklist, harass, or in any other manner discriminate against, any 

worker or job applicant for:

(i) Notifying any contractor of any conduct which the worker reasonably believes constitutes a violation

of the DBA, Related Acts, this part, or  29 CFR part 1  or  3;

(ii) Filing any complaint, initiating or causing to be initiated any proceeding, or otherwise asserting or 

seeking to assert on behalf of themselves or others any right or protection under the DBA, Related Acts,

this part, or  29 CFR part 1  or  3;

(iii) Cooperating in any investigation or other compliance action, or testifying in any proceeding under

the DBA, Related Acts, this part, or  29 CFR part 1  or  3; or
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(iv) Informing any other person about their rights under the DBA, Related Acts, this part, or 29 CFR part 

1 or 3. 

 

For contracts over $100,000, additional Terms and Conditions apply. The DBRA Requirements for 

Contracts in Excess of $100,000 Under EPA Grants document is available on EPA’s Contract Provisions 

for Davis-Bacon and Related Acts webpage provides the additional requirements provided under 29 

CFR 5.5. 
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DBRA Requirements for Contracts in Excess of $100,000 Under EPA Grants 
 

 
Under the Davis-Bacon and Related Acts (DBRA), all contracts awarded under EPA assistance agreements (grants) in 
excess of $100,000 that involve the employment of mechanics or laborers require contractors and subcontractors to 
comply with the overtime provisions of the Contract Wage Hours and Safety Standards Act (CWHSSA) at 40 U.S.C. 
3702 and 3704, as supplemented by Department of Labor regulations in 29 CFR Part 5 and 2 CFR 200 Appendix II(E). 
By accepting this contract, you agree to comply with the requirements of CWHSSA described below, in addition to the 
DBRA Requirements for Contractors Under EPA Grants. 

These requirements do not apply to the purchases of supplies or materials or articles ordinarily available on the open 
market, or contracts for transportation or transmission of intelligence. For the purposes of this provision, the terms 
“laborers and mechanics” include watchpersons and guards. 

(b) Contract Work Hours and Safety Standards Act (CWHSSA). 

(1) Overtime requirements  

No contractor or subcontractor contracting for any part of the contract work which may require or involve the 
employment of laborers or mechanics shall require or permit any such laborer or mechanic in any workweek in which 
he or she is employed on such work to work in excess of forty hours in such workweek unless such laborer or mechanic 
receives compensation at a rate not less than one and one-half times the basic rate of pay for all hours worked in 
excess of forty hours in such workweek. 

(2) Violation; Liability for Unpaid Wages; Liquidated Damages 

In the event of any violation of the clause set forth in paragraph (b)(1) of this section the contractor and any 
subcontractor responsible therefor shall be liable for the unpaid wages and interest from the date of the 
underpayment. In addition, such contractor and subcontractor shall be liable to the United States (in the case of work 
done under contract for the District of Columbia or a territory, to such District or to such territory), for liquidated 
damages. Such liquidated damages shall be computed with respect to each individual laborer or mechanic, including 
watchpersons and guards, employed in violation of the clause set forth in paragraph (b)(1) of this section, in the sum 
of $31 for each calendar day on which such individual was required or permitted to work in excess of the standard 
workweek of forty hours without payment of the overtime wages required by the clause set forth in paragraph (b)(1). 

(3) Withholding for Unpaid Wages and Liquidated Damages 

(i) Withholding process. 

The EPA, recipient, or subrecipient at any tier, and/or contracting agency may, upon its own action, or must, upon 
written request of an authorized representative of the Department of Labor, withhold or cause to be withheld from 
the contractor so much of the accrued payments or advances as may be considered necessary to satisfy the liabilities 
of the prime contractor or any subcontractor for any unpaid wages; monetary relief, including interest; and liquidated 
damages required by the clauses set forth in this paragraph (b) on this contract, any other Federal contract with the 
same prime contractor, or any other federally assisted contract subject to the Contract Work Hours and Safety 
Standards Act that is held by the same prime contractor (as defined in § 5.2). The necessary funds may be withheld 
from the contractor under this contract, any other Federal contract with the same prime contractor, or any other 
federally assisted contract that is subject to the Contract Work Hours and Safety Standards Act and is held by the 
same prime contractor, regardless of whether the other contract was awarded or 

https://www.ecfr.gov/cgi-bin/text-idx?SID=23ffc7634b8e5a5e38bce680b0af5cea&mc=true&tpl=/ecfrbrowse/Title29/29cfr5_main_02.tpl
https://www.ecfr.gov/cgi-bin/text-idx?SID=359e835d8bd626ec360576f21da5ab60&mc=true&node=ap2.1.200_1521.ii&rgn=div9
https://www.ecfr.gov/current/title-29/section-5.2


assisted by the same agency, and such funds may be used to satisfy the contractor liability for which the 
funds were withheld. 

(ii) Priority to withheld funds 

The Department has priority to funds withheld or to be withheld in accordance with paragraph (a)(2)(i) 
or (b)(3)(i) of this section, or both, over claims to those funds by: 

(A) A contractor's surety(ies), including without limitation performance bond sureties and payment bond 
sureties; 

(B) A contracting agency for its reprocurement costs; 

(C) A trustee(s) (either a court-appointed trustee or a U.S. trustee, or both) in bankruptcy of a 
contractor, or a contractor's bankruptcy estate; 

(D) A contractor's assignee(s); 

(E) A contractor's successor(s); or 

(F) A claim asserted under the Prompt Payment Act, 31 U.S.C. 3901–3907. 

(4) Subcontracts 

The contractor or subcontractor must insert in any subcontracts the clauses set forth in paragraphs 
(b)(1) through (5) of this section and a clause requiring the subcontractors to include these clauses in 
any lower tier subcontracts. The prime contractor is responsible for compliance by any subcontractor or 
lower tier subcontractor with the clauses set forth in paragraphs (b)(1) through (5). In the event of any 
violations of these clauses, the prime contractor and any subcontractor(s) responsible will be liable for 
any unpaid wages and monetary relief, including interest from the date of the underpayment or loss, 
due to any workers of lower-tier subcontractors, and associated liquidated damages and may be subject 
to debarment, as appropriate. 

(5) Anti-Retaliation 

It is unlawful for any person to discharge, demote, intimidate, threaten, restrain, coerce, blacklist, 
harass, or in any other manner discriminate against, or to cause any person to discharge, demote, 
intimidate, threaten, restrain, coerce, blacklist, harass, or in any other manner discriminate against, any 
worker or job applicant for: 

(i) Notifying any contractor of any conduct which the worker reasonably believes constitutes a violation 
of the Contract Work Hours and Safety Standards Act (CWHSSA) or its implementing regulations in this 
part; 

(ii) Filing any complaint, initiating or causing to be initiated any proceeding, or otherwise asserting or 
seeking to assert on behalf of themselves or others any right or protection under CWHSSA or this part; 

(iii) Cooperating in any investigation or other compliance action, or testifying in any proceeding under 
CWHSSA or this part; or 

(iv) Informing any other person about their rights under CWHSSA or this part 

https://uscode.house.gov/browse/prelim%40title31%26edition%3Dprelim


"General Decision Number: NY20250031 02/07/2025

Superseded General Decision Number: NY20240031

State: New York

Construction Types: Building, Heavy and Highway

County: Herkimer County in New York.

BUILDING CONSTRUCTION PROJECTS (does not include residential
construction consisting of single family homes and apartments
up to and including 4 stories), HEAVY AND HIGHWAY CONSTRUCTION
PROJECTS

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(1).

______________________________________________________________
|If the contract is entered    |. Executive Order 14026      |
|into on or after January 30,  |  generally applies to the   |
|2022, or the contract is      |  contract.                  |
|renewed or extended (e.g., an |. The contractor must pay    |
|option is exercised) on or    |  all covered workers at     |
|after January 30, 2022:       |  least $17.75 per hour (or  |
|                              |  the applicable wage rate   |
|                              |  listed on this wage        |
|                              |  determination, if it is    |
|                              |  higher) for all hours      |
|                              |  spent performing on the    |
|                              |  contract in 2025.          |
|______________________________|_____________________________|
|If the contract was awarded on|. Executive Order 13658      |
|or between January 1, 2015 and|  generally applies to the   |
|January 29, 2022, and the     |  contract.                  |
|contract is not renewed or    |. The contractor must pay all|
|extended on or after January  |  covered workers at least   |
|30, 2022:                     |  $13.30 per hour (or the    |
|                              |  applicable wage rate listed|
|                              |  on this wage determination,|
|                              |  if it is higher) for all   |
|                              |  hours spent performing on  |
|                              |  that contract in 2025.     |
|______________________________|_____________________________|



The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a
conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
http://www.dol.gov/whd/govcontracts.

Modification Number     Publication Date
          0              01/03/2025
          1              02/07/2025

 ASBE0030-001 05/01/2024

                                  Rates          Fringes

Asbestos/Insulator Worker  
     includes application of 
     all  materials, protective 
     coverings, coatings and 
     finishings to all types of 
     mechanical systems.  Also 
     the application of 
     firestopping material to 
     openings and penetrations 
     in walls, floors, 
     ceilings, curtain walls 
     and all lead abatement......$ 41.50            25.04
HAZARDOUS MATERIAL HANDLER  
     SCOPE OF WORK:  DUTIES 
     LIMITED TO preparation, 
     wetting, stripping, 
     removal, scrapping, 
     vacuuming, bagging, and 
     disposing of all 
     insulation materials, 
     whether they contain 
     asbestos or not from 
     mechanical system...........$ 38.50            25.04
----------------------------------------------------------------
* BOIL0197-001 01/01/2025

                                  Rates          Fringes

BOILERMAKER......................$ 43.34            27.66



----------------------------------------------------------------
 BRNY0002-002 07/01/2024

BUILDING CONSTRUCTION

UTICA CHAPTER

                                  Rates          Fringes

BRICKLAYER  
     BRICKLAYERS & STONE 
     MASONS, CEMENT MASONS, 
     PLASTERERS, POINTERS, 
     CLEANERS &  CAULKERS........$ 37.74            20.68
     MARBLE, TILE & TERRAZZO  
     WORKERS.....................$ 35.85            20.37
     MARBLE, TILE & TERRAZZO 
     FINISHERS...................$ 28.52            19.59
----------------------------------------------------------------
 BRNY0002-010 06/01/2018

HEAVY/HIGHWAY CONSTRUCION

UTICA CHAPTER

                                  Rates          Fringes

CEMENT MASON/CONCRETE FINISHER...$ 37.23          19.51+a

FOOTNOTE: 

  a.  Paid Holidays:  Memorial Day, July the 4th, Labor Day,
  and Thanksgiving Day (provided the employee is employed one
  day before and one day after the holiday).

----------------------------------------------------------------
 CARP0277-005 07/01/2024

                                  Rates          Fringes

CARPENTER  
     BUILDING CONSTRUCTION
      Carpenters, Millwrights....$ 30.85            21.32
      Piledriver.................$ 28.00            20.11
     HEAVY & HIGHWAY 
     CONSTRUCTION................$ 42.28            26.26
----------------------------------------------------------------
 ELEC0043-005 06/01/2024

                                  Rates          Fringes



CABLE SPLICER....................$ 51.70            33.47
ELECTRICIAN......................$ 47.00            33.33
----------------------------------------------------------------
 ELEC1249-003 05/01/2023

                                  Rates          Fringes

ELECTRICIAN (LINE   
CONSTRUCTION: LIGHTING AND   
TRAFFIC SIGNAL Including any   
and all Fiber Optic Cable   
necessary for Traffic Signal   
Systems, Traffic Monitoring   
systems and Road Weather   
information systems)  
     Flagman.....................$ 29.59         7%+35.40
     Groundman (Truck Driver)....$ 39.46         7%+35.40
     Groundman Truck Driver 
     (tractor trailer unit)......$ 41.92         7%+35.40
     Lineman & Technician........$ 49.32         7%+35.40
     Mechanic....................$ 39.46         7%+35.40

FOOTNOTE:

  a.  New Year's Day, Memorial Day, Independence Day, Labor
  Day, Thanksgiving Day, Christmas Day, plus President's Day,
  Good Friday, Decoration Day, Election Day for the President
  of the United States and Election Day for the Governor of
  the State of New York, provided the employee works the day
  before or the day after the holiday.

----------------------------------------------------------------
 ELEC1249-004 05/01/2023

                                  Rates          Fringes

ELECTRICIAN (Line   
Construction)  
     Overhead and underground 
     distribution and 
     maintenance work and all 
     overhead and underground 
     transmission line work 
     including any and all 
     fiber optic ground wire, 
     fiber optic shield wire or 
     any other like product by 
     any other name 
     manufactured for the dual 



     purpose of ground fault 
     protection and fiber optic 
     capabilities :
      Flagman....................$ 34.44         7%+35.40
      Groundman digging machine 
      operator...................$ 51.66         7%+35.40
      Groundman truck driver 
      (tractor trailer unit).....$ 48.79         7%+35.40
      Groundman Truck driver.....$ 45.92         7%+35.40
      Lineman and Technician.....$ 57.40         7%+38.40
      Mechanic...................$ 45.92         7%+35.40
     Substation:
      Cable Splicer..............$ 63.14         7%+38.40
      Flagman....................$ 34.44         7%+35.40
      Ground man truck driver....$ 45.92         7%+35.40
      Groundman digging machine 
      operator...................$ 51.66         7%+35.40
      Groundman truck driver 
      (tractor trailer unit).....$ 48.79         7%+35.40
      Lineman & Technician.......$ 57.40         7%+38.40
      Mechanic...................$ 45.92         7%+35.40
     Switching structures; 
     railroad catenary 
     installation and 
     maintenance, third rail 
     type underground fluid or 
     gas filled transmission 
     conduit and cable 
     installations (including 
     any and all fiber optic 
     ground product by any 
     other name manufactured 
     for the dual purpose of 
     ground fault protection 
     and fiber optic 
     capabilities), pipetype 
     cable installation and 
     maintenance jobs or 
     projects, and maintenance 
     bonding of rails; Pipetype 
     cable installation
      Cable Splicer..............$ 64.59         7%+38.40
      Flagman....................$ 35.23         7%+35.40
      Groundman Digging Machine 
      Operator...................$ 52.85         7%+35.40
      Groundman Truck Driver 
      (tractor-trailer unit).....$ 49.91         7%+35.40
      Groundman Truck Driver.....$ 46.98         7%+35.40
      Lineman & Technician.......$ 58.72         7%+38.40
      Mechanic...................$ 46.98         7%+35.40



FOOTNOTE:  

  a. PAID HOLIDAYS: New Year's Day, Presidents' Day, Memorial
  Day, Good Friday, Independence Day, Labor Day, Thanksgiving
  Day, Christmas Day, and Election Day for the President of
  the United States and Election Day for the Governor of New
  York State, provided the employee works two days before or
  two days after the holiday.

----------------------------------------------------------------
 ELEC1249-008 01/01/2024

                                  Rates          Fringes

ELECTRICIAN (Line   
Construction)  
     TELEPHONE, CATV 
     FIBEROPTICS CABLE AND 
     EQUIPMENT
      Cable splicer..............$ 39.24          3%+5.70
      Groundman..................$ 19.74          3%+5.70
      Installer Repairman-
      Teledata 
      Lineman/Technician-
      Equipment Operator.........$ 37.24          3%+5.70
     Tree Trimmer................$ 31.45         3%+10.48

  a. New Year's Day, President's Day, Good Friday, Decoration
  Day, Independence Day, Labor Day, Veteran's Day,
  Thanksgiving Day, Day after Thanksgiving, Christmas Day.

----------------------------------------------------------------
 ELEV0035-002 01/01/2024

                                  Rates          Fringes

Elevator Constructor.............$ 55.32       37.885+a+b

FOOTNOTE:  
  a.Vacation: 6%/under 5 years based on regular hourly rate for
  all hours worked.  8%/over 5 years based on regular hourly
  rate for all hours worked.
  b. PAID HOLIDAYS:  New Year's Day; Memorial Day; Independence
  Day; Labor Day; Veterans' Day; Thanksgiving Day; the Friday
  after Thanksgiving Day; and Christmas Day.

----------------------------------------------------------------
 ENGI0158-004 07/01/2024



HERKIMER COUNTY (Area East of a line running North and South
through the railroad station at Little Falls)

                                  Rates          Fringes

Power equipment operators:   
(BUILDING)  
     GROUP A(1)..................$ 53.11            32.58
      1..........................$ 49.06            30.74
      2..........................$ 50.06            30.74
     GROUP A.....................$ 52.62            32.58
     GROUP B.....................$ 51.60            32.58
     GROUP C.....................$ 48.70            32.58

POWER EQUIPMENT OPERATORS CLASSIFICATIONS:  

  GROUP A(1):  Crane, hydraulic cranes, tower crane, locomotive
  crane, piledriver, cableway, derricks, whirlies, dragline.

GROUP A(1):  Crane Premiums   

1  over 150' :add $1.00                      
2  over 200' : add  $2.00 

  GROUP A:  Shovel, All backhoe (except tractor mounted rubber
  tired John Deere 510 or smaller), gradalls, power road
  grader, all CMI equipment, front-end rubber tire loader,
  tractor-mounted drill (quarry master), mucking machine,
  concrete central mix plant, concrete pump, belcrete system,
  automated asphalt concrete plant and tractor road paver.

  GROUP B:  Backhoe, (tractor mounted rubber tired equivalent
  to John Deere 510 or less), bulldozer, pushcat, tractor,
  traxcavator, scraper, LeTourneau grader, form fine grader,
  road roller, blacktop roller, blacktop spreader, power
  brooms, sweepers, trenching machine, Barber Green loader,
  side booms, hydrohammer, concrete spreader, concrete
  finishing machine, one drum hoist, power hosting (single
  drum), hoist - two drum or more, three drum engine, power
  hoisting (two drum and over), two drum and swinging engine,
  three drum swinging engine, hod hoist, A-L frame winches,
  cord and well drillers (one drum), post  hole digger, model
  CHB Vibro-Tamp or similar machine, batch bin and plant
  operator, dinkey locomotive, skid steer loader, track
  excavator 5/8 cu. yd. or smaller.

  GROUP C:  Fork lift, high lift, lull, Oiler, fireman and
  heavy- duty greaser, boilers, and steam generators, pump,
  vibrator, motor mixer, air compressor, dust collector,



  welding machine, well point, mechanical heater, generators,
  temporary light plants, concrete pumps, electric
  submersible pump 4"" and over, murphy type diesel generator,
  conveyor, elevators, concrete mixer and belcrete power pack
  (belcrete system), seeding, and mulching machines, pumps

FOOTNOTE:  

  a.  PAID HOLIDAYS:  New Years Day, Memorial Day, Independence
  Day Labor Day, Thanksgiving Day, and Christmas Day

----------------------------------------------------------------
 ENGI0158-012 07/01/2024

HERKIMER COUNTY (Area West of a line running North and South
through the railroad station at Little Falls)

                                  Rates          Fringes

Power equipment operators:  
     BUILDING
      GROUP 1....................$ 54.90            32.45
      GROUP 2....................$ 53.99            32.45
      GROUP 3....................$ 51.42            32.45
      GROUP 4....................$ 57.01            32.45

POWER EQUIPMENT OPERATOR CLASSIFICATIONS (BUILDING)  

  GROUP 1:  Air plako, asphalt and blacktop roller, automated
  concrete spreader (CMI or equivalent), automated fine grade
  machine (CMI), backhoe, elt palcer, blacktop spreader (such
  as barber Green & Blaw Knox), blacktop plant (automated),
  blast or rotary drill (truck or cat mounted), boom truck,
  cableway, caisson auger, central mix plant (automated),
  cherry picker (15 tons), concrete pump, crane, crusher
  (rock), derrick, diesel power unit, dragline, dredge, dual
  drum paver, elevating grader (self-propelled), elevator
  hoist (2 cage), excavator (all purpose-hydraulically
  operated), fork lift (loed and lull and other rough terrain
  type), front end loader (4 c.y. and over), gradall, grader
  (power), head tower (Saurman or equal), host ( 2 or 3
  drum), hydroblaster (laser pump), work boat operator (LCM),
  light plants (compressors and generators),
  locomotive,maintenance engineer, maintenance welder, mine
  hoist, mucking machine or mole, overhead crane -fixed
  permanent, pile driver, quarry master or equivalent,
  refrigeration equipment (for soil stabilization), scraper
  sea mule, shovel, side boom, slip form paver, straddle
  buggy (ross carrier, lumber carrier), tractor drawn belt



  type loader (Euclid loader), tranching machine (digging
  capacity of over 4 ft depth), truck crane (operator), truck
  of trailer mounted log chipper (self feeder), tug operator
  (manned, rented equipment excluded), tunnel shovel, vibro
  or sonic hammer controls (when not mounted in proximity to
  the rig operator

  GROUP 2:  ""A"" frame truck, blacktop plant (non automatic),
  All Back Dumps, boring machine, bulldozer, cagehoist,
  central mix plant (non automated), cherry picker 15 tons
  and under), than 5), concrete paver (single drum over 16S),
  core boring machine, drill rigs (tractor mounted), elevator
  (as a material hoist), fork lift (all others), front end
  loader (under 4 c.y.), gunite machine, high pressure boiler
  915 lbs & over), hoist (one drum), hydraulic breaking
  hammer (drop hammer), Kolman plant loader (screening
  gravel), maintenance grease man, mizer for stabilized base
  (self propelled Seaman mixer), monrail machine, parapet
  concrete or pavement grinder, parts man, post hole digger
  (truck or tractor mounted), power sweeper (wayne or
  similar), grout pump, pump- crete or sqeeze-crete, road
  widener (front end of grader or self prop.), roller, self
  contained hydraulic bench drill, shell winder (motorized),
  snorkel (overhead arms), snowblower control man, trenching
  machine (digging capacity of 4 ft or less), tugger hoist,
  vibrotamp, well drill, well point system, winch (motor
  driven), winch cat, winch truck

  GROUP 3:  Compressor (up to 500 C.F.), concrete pave ror
  mixer (under 16S), concrete pavement spreaders and
  finishers (not automated), conveyor (over 12 ft), electric
  submersible pump (4"" and over), farm tractor with or
  without accessories, fine grade machine (not automated),
  fireman, form tamper, generator (2,500 Watts and over),
  hydraulic pump, mechanical heaters (more than 2 whosw
  combined output exceeds 640,000 BTU per hour
  (manufacturer's rating) plus one self contained heating
  unit (sundog, air heat type, new Holland hay dryer type
  excluded), power heaterman (hay dryer), pumps (water and
  trash), revinus widener (road widener), single light plant,
  steam cleaner or jenny, tractor with or without towed
  accessories

GROUP 4:  Master mechanic   

PREMIUMS:  
Hazmat Work                             2.50  
Quad 9 Bulldozer or Multibowl Scraper    .50  

CRANE PREMIUMS (add to Group 1 Rate):  



  All Lattic Boom Cranes (65 ton capacity and over)
  Group 1 Rate Plus 1.25
  All Hydraulic Cranes (100 ton capacity and over)
  Group 1 Rate Plus 1.75
  All Hydraulic Cranes (80 ton capacity to 99 ton capacity)
  Group 1 Rate Plus  1.25
  All Hydraulic Cranes (65 ton capacity to 79 ton capacity)
  Group 1 Rate Plus  1.10

FOOTNOTE:  

  a.  PAID HOLIDAYS: New Year's Day, Memorial Day, Independence
  Day, Labor Day, Thanksgiving Day, and Christmas Day
  provided the employee has worked five consecutive working
  days before and the working day after the holiday.

----------------------------------------------------------------
 ENGI0158-017 07/01/2024

HERKIMER COUNTY (Area East of a line running North and South
through the railroad station at Little Falls)

                                  Rates          Fringes

Power equipment operators:  
     HEAVY & HIGHWAY
      GROUP 1....................$ 54.90            32.45
      GROUP 2....................$ 53.99            32.45
      GROUP 3....................$ 51.42            32.45
      GROUP 4....................$ 60.90            32.45
      GROUP 5....................$ 59.40            32.45
      GROUP 6....................$ 57.90            32.45
      GROUP 7....................$ 57.01            32.45

POWER EQUIPMENT OPERATOR CLASSIFICATIONS  

  GROUP 1: Asphalt Curb Machine, Self Propelled, Slipform,
  Automated Concrete Spreader (CMI Type), Automatic Fine
  Grader, Backhoe (Except Tractor Mounted, Rubber Tired),
  Backhoe Excavator Full Swing (CAT 212 or similar type),
  Back Filling Machine, Belt Placer (CMI Type), Blacktop
  Plant (Automated), Boom truck , Cableway, Caisson Auger,
  Central Mix  Concrete Plant (Automated), Concrete Curb
  Machine, Self Propelled, Slipform, Concrete Pump, Crane,
  Cherry Picker, Derricks (steel erection), Dragline,
  Overhead Crane (Gantry or Straddle type), Pile Driver,
  Truck Crane, Directional Drilling Machine, Dredge, Dual
  Drum Paver, Excavator (All Purpose Hydraulically Operated)



  (Gradall or Similar), Front End Loader ( 4 cu. yd. and
  Over), Head Tower (Sauerman or Equal), Hoist (Two or Three
  Drum), Holland Loader, Maintenance Engineer, Mine Hoist,
  Mucking Machine or Mole Pavement Breaker(SP) Wertgen; PB-4
  and similar type, Power Grader, Profiler (over 105 H.P.)
  Quad 9, Quarry Master (or equivalent), Scraper, Fireman,
  Form Tamper, Grout Pump, Gunite Machine, Hammers (Hydraulic
  self-propelled), Hydra-Spiker, ride-on, Hydraulic Pump
  (jacking system), Hydro-Blaster (Water), Mulching Machine,
  Oiler, Parapet Concrete or Pavement, Shovel, Side Boom,
  Slip Form Paver, Tractor Drawn, BeltType Loader, Truck or
  Trailer Mounted Log , Chipper (Self Feeder), Tug Operator
  (Manned Rented Equipment Excluded), Tunnel Shovel

  GROUP 2: Asphalt Paver, Backhoe (Tractor Mounted, Rubber
  Tired), Bituminous Recycler Machine, Bituminous Spreader
  and Mixer, Blacktop Plant (NonAutomated), Blast or Rotary
  Drill (Truck or Tractor Mounted), Boring Machine, Cage
  Hoist, Central Mix Plant (NonAutomated) and All Concrete
  Batching Plants, Cherry Picker (5 tons capacity and under),
  Concrete Paver (Over 16S), Crawler Drill, Self-contained,
  Crusher, Diesel Power Unit, Drill Rigs, Tractor Mounted,
  Front End Loader (Under 4 cu. yd.), Greaseman/Lubrication
  Engineer, HiPressure Boiler (15 lbs. and over), Hoist (One
  Drum), Hydro-Axe, Kolman Plant Loader and Similar Type
  Loaders, L.C.M. Work Boat Operator, Locomotive Mixer (for
  stabilized base selfpropelled), Monorail Machine, Plant
  Engineer, Profiler (105 H.P. and under), Grinder, Post Hole
  Digger and Post Driver, Power Broom (towed), Power
  Heaterman, Power Sweeper, Revinius Widener, Roller (Grade
  and Fill), Scarifier, ride-on, Shell Winder, Skid steer
  loader (Bobcat or similar), Span-Saw, ride-on, Steam
  Cleaner, Pug Mill, Pump Crete Ready Mix Concrete Plant
  Refrigeration Equipment (for soil stabilization)Road
  Widener, Roller (all above subgrade), Sea Mule,
  Self-contained Ride-on Rock Drill, Excluding Air-Track Type
  Drill, Skidder, Tractor with Dozer and/or Pusher, Trencher.
  Tugger Hoist, Vermeer saw (ride on, any size or type),
  Winch, Winch Cat

  GROUP 3: A Frame Winch Hoist on Truck , Articulated Heavy
  Hauler, Aggregate Plant, Asphalt or Concrete Grooving,
  Machine (ride on), Ballast Regulator, Ride-on Boiler (used
  in conjunction with production), Bituminous Heater,
  self-propelled, Boat (powered), Cement and Bin Operator,
  Compressors, Dust Collectors, Fork Lift, Generators, Pumps,
  Welding Machines, Light Plants, Heaters (hands-off
  equipment), Concrete Pavement Spreader and Finisher,
  Concrete Paver or Mixer (16S and under), Concrete Saw
  (self-propelled), Conveyor, Deck Hand, Directional Drill



  Machine Locator, Drill, (Core), Drill, (Well,) Farm Tractor
  with accessories, Fine Grade Machine, Tamper, ride-on, Tie
  Extractor, ride-on, Tie Handler, ride-on, Tie Inserter,
  ride-on, Tie Spacer, ride-on, Tire Repair, Track Liner,
  ride-on, Tractor, Tractor (with towed accessories),
  Vibratory Compactor, Vibro Tamp, Well Point

GROUP 4: Tower Cranes

GROUP 5: Cranes 50 tons and over

GROUP 6: Cranes 49 tons and below

GROUP 7: Master Mechanic

FOOTNOTE:  

  a.  PAID HOLIDAYS:  New Year's Day, Memorial Day,
  Independence Day, Labor Day, Thanksgiving Day, and
  Christmas Day

----------------------------------------------------------------
 ENGI0158-022 07/01/2024

HERKIMER COUNTY (Area West of a line running North and South
through the railroad station at Little Falls)

                                  Rates          Fringes

Power equipment operators:  
     HEAVY AND HIGHWAY
      GROUP 1....................$ 54.90            32.45
      GROUP 2....................$ 53.99            32.45
      GROUP 3....................$ 51.42            32.45
      GROUP 4....................$ 60.90            32.45
      GROUP 5....................$ 59.40            32.45
      GROUP 6....................$ 57.90            32.45
      GROUP 7....................$ 57.01            32.45

POWER EQUIPMENT OPERATOR CLASSIFICATIONS  

  GROUP 1: Asphalt Curb Machine, Self Propelled, Slipform,
  Automated Concrete Spreader (CMI Type), Automatic Fine
  Grader, Backhoe (Except Tractor Mounted, Rubber Tired),
  Backhoe Excavator Full Swing (CAT 212 or similar type),
  Back Filling Machine, Belt Placer (CMI Type), Blacktop
  Plant (Automated), Boom truck , Cableway, Caisson Auger,
  Central Mix  Concrete Plant (Automated), Concrete Curb
  Machine, Self Propelled, Slipform, Concrete Pump, Crane,



  Cherry Picker, Derricks (steel erection), Dragline,
  Overhead Crane (Gantry or Straddle type), Pile Driver,
  Truck Crane, Directional Drilling Machine, Dredge, Dual
  Drum Paver, Excavator (All Purpose Hydraulically Operated)
  (Gradall or Similar), Front End Loader ( 4 cu. yd. and
  Over), Head Tower (Sauerman or Equal), Hoist (Two or Three
  Drum), Holland Loader, Maintenance Engineer, Mine Hoist,
  Mucking Machine or Mole Pavement Breaker(SP) Wertgen; PB-4
  and similar type, Power Grader, Profiler (over 105 H.P.)
  Quad 9, Quarry Master (or equivalent), Scraper, Fireman,
  Fork Lift, Form Tamper, Grout Pump, Gunite Machine, Hammers
  (Hydraulic self-propelled), Hydra-Spiker, ride-on,
  Hydraulic Pump (jacking system), Hydro-Blaster (Water),
  Mulching Machine, Oiler, Parapet Concrete or Pavement,
  Shovel, Side Boom, Slip Form Paver, Tractor Drawn, BeltType
  Loader, Truck or Trailer Mounted Log , Chipper (Self
  Feeder), Tug Operator (Manned Rented Equipment Excluded),
  Tunnel Shovel

  GROUP 2: Asphalt Paver, Backhoe (Tractor Mounted, Rubber
  Tired), Bituminous Recycler Machine, Bituminous Spreader
  and Mixer, Blacktop Plant (NonAutomated), Blast or Rotary
  Drill (Truck or Tractor Mounted), Boring Machine, Cage
  Hoist, Central Mix Plant (NonAutomated) and All Concrete
  Batching Plants, Cherry Picker (5 tons capacity and under),
  Concrete Paver (Over 16S), Crawler Drill, Self-contained,
  Crusher, Diesel Power Unit, Drill Rigs, Tractor Mounted,
  Front End Loader (Under 4 cu. yd.), Greaseman/Lubrication
  Engineer, HiPressure Boiler (15 lbs. and over), Hoist (One
  Drum), Hydro-Axe, Kolman Plant Loader and Similar Type
  Loaders, L.C.M. Work Boat Operator, Locomotive Mixer (for
  stabilized base selfpropelled), Monorail Machine, Plant
  Engineer, Profiler (105 H.P. and under), Grinder, Post Hole
  Digger and Post Driver, Power Broom (towed), Power
  Heaterman, Power Sweeper, Revinius Widener, Roller (Grade
  and Fill), Scarifier, ride-on, Shell Winder, Skid steer
  loader (Bobcat or similar), Span-Saw, ride-on, Steam
  Cleaner, Pug Mill, Pump Crete Ready Mix Concrete Plant
  Refrigeration Equipment (for soil stabilization)Road
  Widener, Roller (all above subgrade), Sea Mule,
  Self-contained Ride-on Rock Drill, Excluding Air-Track Type
  Drill, Skidder, Tractor with Dozer and/or Pusher, Trencher.
  Tugger Hoist, Vermeer saw (ride on, any size or type),
  Winch, Winch Cat

  GROUP 3: A Frame Winch Hoist on Truck , Articulated Heavy
  Hauler, Aggregate Plant, Asphalt or Concrete Grooving,
  Machine (ride on), Ballast Regulator, Ride-on Boiler (used
  in conjunction with production), Bituminous Heater,
  self-propelled, Boat (powered), Cement and Bin Operator,



  Compressors, Dust Collectors, Generators, Pumps, Welding
  Machines, Light Plants, Heaters (hands-off equipment),
  Concrete Pavement Spreader and Finisher, Concrete Paver or
  Mixer (16S and under), Concrete Saw (self-propelled),
  Conveyor, Deck Hand, Directional Drill Machine Locator,
  Drill, (Core), Drill, (Well,) Farm Tractor with
  accessories, Fine Grade Machine, Tamper, ride-on, Tie
  Extractor, ride-on, Tie Handler, ride-on, Tie Inserter,
  ride-on, Tie Spacer, ride-on, Tire Repair, Track Liner,
  ride-on, Tractor, Tractor (with towed accessories),
  Vibratory Compactor, Vibro Tamp, Well Point

GROUP 4: Tower Cranes

GROUP 5: Cranes 50 tons and over

GROUP 6: Cranes 49 tons and below

GROUP 7: Master Mechanic

FOOTNOTE:  

  a.  PAID HOLIDAYS:  New Years Day, Memorial Day, Independence
  Day, Labor Day, Thanksgiving Day, and Christmas Day,
  provided the employee has worked the working day before and
  the working day after the holiday.

----------------------------------------------------------------
 IRON0440-001 07/01/2024

REMANINDER OF COUNTY

                                  Rates          Fringes

IRONWORKER  
     Structural, Ornamental, 
     Rodman, Machinery Mover, 
     Rigger, Fence Erector, 
     Reinforcement, and Stone 
     Derrickman..................$ 33.50            32.03
----------------------------------------------------------------
 LABO0035-005 07/01/2017

                                  Rates          Fringes

Laborers:  
     BUILDING CONSTRUCTION:
      Asbestos Removal...........$ 24.00          20.64+a
      Blasters, Form Setters, 



      MotorBuggy Operator 
      (Rider Type)...............$ 23.00          20.64+a
      Hazardous Waste Removal 
      (Hazardous waste removal 
      includes, 
      wetting,stripping, 
      removal, scrapping, 
      vaccuuming, bagging and 
      disposing of all 
      insulation materials, 
      wheather they contain 
      asbestos or not, from 
      mechanical systems)........$ 24.00          20.64+a
      Laborers...................$ 22.50          20.64+a
      Pipelayers, Motor Mixers, 
      Motor Buggy Operator 
      (Walk Behind) Power Lift 
      (Walk Behind)..............$ 22.65          20.64+a
      Wagon Drill Operator.......$ 22.90          20.64+a
     HEAVY & HIGHWAY 
     CONSTRUCTION:
      GROUP 1:...................$ 28.05          23.74+a
      GROUP 2:...................$ 28.25          23.74+a
      GROUP 3:...................$ 28.45          23.74+a
      GROUP 4:...................$ 28.65          23.74+a

FOOTNOTE:  

  a.  PAID HOLIDAYS: New Year's Day, Memorial Day, Independence
  Day Labor Day, Thanksgiving Day and Christmas Day.

GROUP 1: Common Laborers, Flagman, Outboard and Hand boats 

  GROUP 2: Bull Float, Chain Saw, Concrete aggregate bin,
  Concrete Bootman, Gin Buggy, Hand or Machine Vibrator,
  Jackhammer, Mason Tender, Mortor Mixer, Pavement Breaker,
  Handlers of all steel mesh, Small generators for laborers's
  tools, Installation of bridge drainage, Pipelayers,
  Vibrator type rollers, Tamper, Drill doctor, Tail or Screw
  Operator on asphalt paver, Water pump operator (1 1/2"" and
  single diaphram), Nozzle (aphlat, gunnite, seeding and sand
  blasting), Laborers on chain link fence erection, Rock
  splitter and power unit, Pusher type concrete saw and all
  other gas, electric, oil, and Air tool operators, Wrecking
  laborers

  GROUP 3: All rock or drilling machine operators (except
  quarry master amd similar type), Acetylene torch operators,
  and Asphalt paver, Powerman



  GROUP 4: Blasterers, Form setters, Stone or Granite Curb
  setters

GROUP 5: Hazardous waste removal

----------------------------------------------------------------
 PAIN0004-025 05/01/2024

                                  Rates          Fringes

Painters:  
     BUILDING CONSTRUCTION
      Brush & Roll, Drywall 
      Taping/Finishing...........$ 27.27            26.23
      Spray, Sandblasting, 
      Structural Steel...........$ 27.77            26.23
     HEAVY & HIGHWAY 
     CONSTRUCTION
      Bridges....................$ 42.06            30.59
----------------------------------------------------------------
 PAIN0677-002 05/01/2023

                                  Rates          Fringes

GLAZIER..........................$ 26.80            24.19
----------------------------------------------------------------
 PLUM0112-003 05/01/2024

                                  Rates          Fringes

PLUMBER (Including   
Steamfitting)  
     Northern Zone...............$ 43.65            32.70
----------------------------------------------------------------
 ROOF0195-001 06/01/2023

                                  Rates          Fringes

ROOFER...........................$ 32.25            25.51
----------------------------------------------------------------
* SFNY0669-001 01/01/2025

                                  Rates          Fringes

SPRINKLER FITTER.................$ 44.73            27.64
----------------------------------------------------------------
 SHEE0058-001 05/01/2024

                                  Rates          Fringes



Sheet Metal Worker  
     Projects 10 million or less.$ 35.25            22.85
     Projects over $10 million...$ 36.25            22.85
----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

================================================================

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017.  If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking.  Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (iii)).

----------------------------------------------------------------

The body of each wage determination lists the classifications
and wage rates that have been found to be prevailing for the
type(s) of construction and geographic area covered by the wage
determination. The classifications are listed in alphabetical
order under rate identifiers indicating whether the particular
rate is a union rate (current union negotiated rate), a survey
rate, a weighted union average rate, a state adopted rate, or a
supplemental classification rate.

Union Rate Identifiers

A four-letter identifier beginning with characters other than
""SU"", ""UAVG"", ?SA?, or ?SC? denotes that a union rate was



prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2024. PLUM is an identifier of the union
whose collectively bargained rate prevailed in the survey for
this classification, which in this example would be Plumbers.
0198 indicates the local union number or district council
number where applicable, i.e., Plumbers Local 0198. The next
number, 005 in the example, is an internal number used in
processing the wage determination. The date, 07/01/2024 in the
example, is the effective date of the most current negotiated
rate.

Union prevailing wage rates are updated to reflect all changes
over time that are reported to WHD in the rates
in the collective bargaining agreement (CBA) governing the
classification.

Union Average Rate Identifiers

The UAVG identifier indicates that no single rate prevailed for
those classifications, but that 100% of the data reported for
the classifications reflected union rates. EXAMPLE:
UAVG-OH-0010 01/01/2024. UAVG indicates that the rate is a
weighted union average rate. OH indicates the State of Ohio.
The next number, 0010 in the example, is an internal number
used in producing the wage determination. The date, 01/01/2024
in the example, indicates the date the wage determination was
updated to reflect the most current union average rate.

A UAVG rate will be updated once a year, usually in January, to
reflect a weighted average of the current rates in the
collective bargaining agreements on which the rate is based.

Survey Rate Identifiers

The ""SU"" identifier indicates that either a single non-union
rate prevailed (as defined in 29 CFR 1.2) for this
classification in the survey or that the rate was derived by
computing a weighted average rate based on all the rates
reported in the survey for that classification. As a weighted
average rate includes all rates reported in the survey, it may
include both union and non-union rates. Example: SUFL2022-007
6/27/2024. SU indicates the rate is a single non-union
prevailing rate or a weighted average of survey data for that
classification. FL indicates the State of Florida. 2022 is the
year of the survey on which these classifications and rates are
based. The next number, 007 in the example, is an internal
number used in producing the wage determination. The date,
6/27/2024 in the example, indicates the survey completion date
for the classifications and rates under that identifier.



?SU? wage rates typically remain in effect until a new survey
is conducted. However, the Wage and Hour Division (WHD) has the
discretion to update such rates under 29 CFR 1.6(c)(1).

State Adopted Rate Identifiers

The ""SA"" identifier indicates that the classifications and
prevailing wage rates set by a state (or local) government were
adopted under 29 C.F.R 1.3(g)-(h).  Example: SAME2023-007
01/03/2024. SA reflects that the rates are state adopted. ME
refers to the State of Maine. 2023 is the year during which the
state completed the survey on which the listed classifications
and rates are based. The next number, 007 in the example, is an
internal number used in producing the wage determination.
The date, 01/03/2024 in the example, reflects the date on which
the classifications and rates under the ?SA? identifier took
effect under state law in the state from which the rates were
adopted.

-----------------------------------------------------------

WAGE DETERMINATION APPEALS PROCESS

1) Has there been an initial decision in the matter? This can
be:

           a) a survey underlying a wage determination
           b) an existing published wage determination
c) an initial WHD letter setting forth a position on
a wage determination matter
d) an initial conformance (additional classification
and rate) determination

On survey related matters, initial contact, including requests
for summaries of surveys, should be directed to the WHD Branch
of Wage Surveys. Requests can be submitted via email to
davisbaconinfo@dol.gov or by mail to:

            Branch of Wage Surveys
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

Regarding any other wage determination matter such as
conformance decisions, requests for initial decisions should be
directed to the WHD Branch of Construction Wage Determinations.
Requests can be submitted via email to BCWD-Office@dol.gov or
by mail to:



            Branch of Construction Wage Determinations
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

2) If an initial decision has been issued, then any interested
party (those affected by the action) that disagrees with the
decision can request review and reconsideration from the Wage
and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7).
Requests for review and reconsideration can be submitted via
email to dba.reconsideration@dol.gov or by mail to:

            Wage and Hour Administrator
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and any information (wage payment
data, project description, area practice material, etc.) that
the requestor considers relevant to the issue.

3) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:

            Administrative Review Board
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210.

================================================================

          END OF GENERAL DECISION"
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Build America, Buy America 

  



The Contractor acknowledges to and for the benefit of the County of Herkimer (“Owner”) and the USEPA 

(the “Funding Authority”) that it understands the goods and services under this Agreement are being 

funded with federal monies and have statutory requirements commonly known as “Build America, Buy 

America;” that requires all of the iron and steel, manufactured products, and construction materials used 

in the project to be produced in the United States (“Build America, Buy America Requirements”) including 

iron and steel, manufactured products, and construction materials provided by the Contactor pursuant to 

this Agreement. The Contractor hereby represents and warrants to and for the benefit of the Owner and 

Funding Authority (a) the Contractor has reviewed and understands the Build America, Buy America 

Requirements, (b) all of the iron and steel, manufactured products, and construction materials used in the 

project will be and/or have been produced in the United States in a manner that complies with the Build 

America, Buy America Requirements, unless a waiver of the requirements is approved, and (c) the 

Contractor will provide any further verified information, certification or assurance of compliance with this 

paragraph, or information necessary to support a waiver of the Build America, Buy America Requirements, 

as may be requested by the Owner or the Funding Authority. Notwithstanding any other provision of this 

Agreement, any failure to comply with this paragraph by the Contractor shall permit the Owner or Funding 

Authority to recover as damages against the Contractor any loss, expense, or cost (including without 

limitation attorney’s fees) incurred by the Owner or Funding Authority resulting from any such failure 

(including without limitation any impairment or loss of funding, whether in whole or in part, from the 

Funding Authority or any damages owed to the Funding Authority by the Owner). If the Contractor has no 

direct contractual privity with the Funding Authority, as a lender or awardee to the Owner for the funding 

of its project, the Owner and the Contractor agree that the Funding Authority is a third-party beneficiary 

and neither this paragraph (nor any other provision of this Agreement necessary to give this paragraph 

force or effect) shall be amended or waived without the prior written consent of the Funding Authority. 



[Date] 

Re: Build America Buy America Act (B.A.B.A.A) 
[COMPANY NAME]  [PRODUCT NAME]

The Bipartisan Infrastructure Law of 2021 (B.I.L.), Pub. L. 117-58, which was signed into law on 
November 15, 2021, instituted expanded domestic sourcing requirements for products and 
materials to be used in infrastructure projects which receive federal funds. These requirements 
were originally included in the Build America Buy America Act (B.A.B.A.A.), which 
was incorporated into the B.I.L. [COMPANY NAME] is proud to manufacture products which fully 
comply with all domestic sourcing requirements of the B.I.L. 

[COMPANY NAME] hereby certifies the following: 

Based on the text of the B.I.L., implementing guidance, and further guidance provided to 
[COMPANY NAME] by our advisors, [COMPANY NAME] [PRODUCT NAME] which are 
produced using the punched and drawn manufacturing process are properly 
characterized as “Construction Products” under the applicable sections of the B.I.L.  

[COMPANY NAME] Produced the [QUANTITY] of [PRODUCT NAME] for [CONTRACTOR] to use 
on the [NAME OF PROJECT] project in our facilities located in [COMPANY TOWN, STATE] 
which meet the definition of “Produced in the United States” for Construction Products 
as defined by the B.I.L., the corresponding parts of the Code of Federal regulations 
(C.F.R.), and the implementing guidance issued by the Office of Management and Budget 
(O.M.B.).  

This certification applies only to the product lines and manufacturing locations listed above. 
Other products manufactured and/or marketed by [COMPANY NAME] may or may not meet 
these criteria, or may be subject to different criteria under the B.I.L.  

Please contact [COMPANY NAME] at [XXX-XXX-XXXX] for additional information or if further 
clarification is needed. AIS/BABA certification attached.
Best regards, 

[SIGNATURE, COMPANY NAME] 

CERTIFYING INDIVIDUAL, 
TITLE
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New York State DOL Site Specific Petition for Variance 



ROME ENVIRONMENTAL SOLUTIONS & TESTING, LLC 

8041 River Road, Rome, NY 13440 
P: (315) 794-7946 

edousharm@romeenv.com 
www.romeenvllc.com 

March 17, 2025 

Mr. Chek Beng Ng, P.E. 
New York State Department of Labor 
Engineering Services Unit 
Building 12, Room 154 
Albany, New York 12240 

Re: Amendment to Variance File No. 24-0263 – Controlled Demolition with ACM In-Place, of the 
Former Newport School located at 7456 East Street, Newport NY 13416 

Dear Mr. Beng Ng: 

Rome Environmental Solutions & Testing, LLC (REST) requests on behalf of the Village of Newport 
(Petitioner) to amend the above referenced petition for variance.  The Village of Newport was unable to 
contract for the demolition due to circumstances beyond their control and the variance is set to expire on 
March 31, 2025 and therefore REST proposes to amend the variance to request additional time to 
complete the project.  We are requesting to extend the termination date to December 31, 2025. 

Thank you for your consideration in this matter.  If you have any questions, please let me know. 

Sincerely, 

Eric Dousharm (Project Designer #24-6L8PO-SHAB) 
Owner/President 
C25-33-001 Variance Amendment -01 

24-026303/19/2025 Page 1 of 1

This site specific variance qualifies for a 6 month extension only. The new expiration date : September 30, 2025

Paul Demick
Cross-Out

Paul Demick
New Stamp



STATE OF NEW YORK 

DEPARTMENT OF LABOR 

STATE OFFICE BUILDING CAMPUS 

ALBANY, NEW YORK 12226

Variance Petition 

of 

Rome Environmental Solutions & Testing, LLC 
Petitioner's Agent on Behalf of 

File No. 24-0263 

DECISION 

Village of Newport 
Petitioner 

in re 

Premises: Former Newport School 
7 456 East Street 
Newport, NY 13416 

Controlled Demolition with ACM In-Place 

Cases 1-5 

ICR 56 

The Petitioner, pursuant to Section 30 of the Labor Law, having filed Petition 

No. 18-0263 on February 29, 2024 with the Commissioner of Labor for a variance 

from the provisions of Industrial Code Rule 56 as hereinafter cited on the grounds 

that there are practical difficulties or unnecessary hardship in carrying out the 

provisions of said Rule; and the Commissioner of Labor having reviewed the 

submission of the petitioner dated February 28, 2024; and 

Upon considering the merits of the alleged practical difficulties or 

unnecessary hardship and upon the record herein, the Commissioner of Labor 

does hereby take the following actions: 

Case No. 1 
Case No. 2 
Case No. 3 
Case No. 4 
Case No. 5 

ICR 56-8.9(9) 
ICR 56-9.2(d)(1) 
ICR 56-11.5(c)(7) Limited. 
ICR 56-11.5(c)(9) Denied. 
ICR 56-11.5(c)(11) See 
modification. 













Page 7 of 7 File Number 24-0263 

1. A copy of this DECISION and the Petitioner's proposals shall be
conspicuously displayed at the entrance to the personal decontamination
enclosure.

2. This DECISION shall apply only to the removal of asbestos-containing
materials from the aforementioned areas of the subject premises.

3. The Petitioner shall comply with all other applicable provisions of Industrial
Code Rule 56-1 through 56-12.

4. The NYS Department of Labor Engineering Service Unit retains full authority
to interpret this variance for compliance herewith and for compliance with
Labor Law Article 30. Any deviation to the conditions leading to this variance
shall render this variance Null and Void pursuant to 12NYCRR 56-12.2. Any
questions regarding the conditions supporting the need for this variance
and/or regarding compliance hereto must be directed to the Engineering
Services Unit for clarification.

5. This DECISION shall terminate on March 31, 2025.

Date: March 6, 2024 

PREPARED BY: Paul Demick 
Associate Safety & Health Inspector 

REVIEWED BY: Chek Beng Ng, P.E. 
Professional Engineer 2 (Industrial) 

ROBERTA READON 
COMMISSIONER OF LABOR 

By 

Chek Seng Ng, P.E. 
Professional Engineer 2 (Industrial) 

for















 

 

 
 

 
 

 
 

 
 

 
 

 
   

 
            
   

 
 

      

 
           

 
 

  
 

 
 

           
  

       

 
  

November 7, 2022

Herkimer County Industrial Development
Agency
Mr. John Piseck
Executive Director
420 E. German Street, Suite 101A
Herkimer, New York 13350

RE:  PRE-DEMOLITION ASBESTOS SURVEY FOR THE FORMER NEWPORT SCHOOL:
7456 EAST STREET, NEWPORT, NEW YORK (HRP PROJECT  #HER1506.BA)

Dear  Mr.  Piseck:

On  August  22,  2022,  Mr. James  Charter  (NYSDOL  Asbestos  Handler  Certification  #14-06730),  of 
HRP  Associates  Inc.  (HRP) completed a pre-demolition asbestos survey of one building located 
at 7456 East Street, Newport, New York. The purpose of the survey was to assess if ACM was 
present in the building prior to conducting renovation or demolition activities.

HRP met  with the Mayor of the Village of Newport, Mr. Mark Butler, and the Chief Executive 
Officer  at  the  Herkimer  County  Industrial  Development  Agency,  Mr.  John  Piseck.  Mr.  Butler 
provided  access  to the on-site  building.  HRP visually inspected accessible  interior  and exterior 
portions of the on-site building for suspect ACMs. Methodologies used were generally consistent 
with USEPA publications: "Guidance for Controlling Asbestos Containing Materials in Buildings"
(June  1985)  and  "Asbestos  in  Buildings:  Simplified  Sampling  Scheme  for  Friable  Surfacing 
Materials" (dated October 1985). The documents were used for their asbestos survey concepts,
such  as  identifying  homogeneous  materials,  quantifying  materials,  and  evaluating  friability
(potential  to  crumble  with  hand  pressure)  and  condition  (good,  damaged,  or  significantly 
damaged).  HRP’s  inspection  of  the  on-site  building  is  outlined  below.  No  surveys,  plans  or 
specifications were available for the surveyed structure.

Asbestos  Survey

Former Newport School Building

The  building, constructed in 1923,  is  a  38,016  square  foot,  three-story  structure  with  concrete 
and  wood  floors, steel and wood frame, exterior brick and mortar walls, and an asphalt/rubber 
roof. HRP surveyed interior and exterior  portions  of  the  building  consisting  of  a general school 
area with administrative and custodial offices, bathrooms, classrooms, an auditorium, and the 
building roof. Concrete, and wood floors were observed throughout the interior of the building,
along with drywall, plaster, and tile walls. Plaster was observed behind the interior walls.



Pre-Demolition Asbestos Survey 
Former Newport School 
7456 East Street Newport, NY 
Mr. John Piseck 
Page 2 
 
 
 

  

In general, materials sampled include drywall, plaster, concrete skim coat, concrete, brick 
mortar, roofing material, pipe insulation, and window glazing.  
 
A limitation of the survey includes that areas of building interior walls and ceiling were 
significantly deteriorated, and large amounts of garbage and debris covered the interior floors, 
thus limiting inspection of these areas. Following removal of debris, any un-assessed suspect 
ACM should be sampled by an asbestos building inspector.  

 
Results of Asbestos Survey 

 
A material is considered by the US EPA and NYS DOL to be asbestos containing if at least one 
sample collected from the homogenous area shows asbestos present in an amount greater than 
1%. Results of the asbestos survey are summarized in Table 1. Based on a review of the 
laboratory results, two of the submitted friable and non-friable ACM samples analyzed contain 
asbestos. These materials are described below: 

 
Former Newport School Building: 
 

 Black built up roof above auditorium (third floor) – 3.9% Chrysotile (Sample #06-
32, #06-33) 

 White pipe insulation (second floor) – 28.6% Chrysotile (Sample #07-34 through 
#07-36). Based on the lack of access in the building, pipe insulation throughout the 
building should be presumed to be an ACM, or further assessed by an asbestos building 
inspector following the removal of debris from the building.  

 
Based on the results of this survey, HRP has the following recommendations at this time: 

 
 Prior to any renovation or demolition activities, a copy of the asbestos survey should be 

provided to the demolition contractor and local asbestos control board. 
 Maintain a copy of this asbestos survey with the property. 
 An ACM Survey should be conducted prior to any renovation or demolition activities that 

take place on any buildings (other than the building sampled in this survey) located on the 
7456 East Street Property. 

 If un-assessed suspect ACM is identified during demolition activities, retain an asbestos 
building inspector to sample the material(s). 

 One copy of this report must be immediately transmitted by the building owner, or their 
agent, to the local government entity charged with issuing a permit for such demolition, 
renovation, remodeling or repair work under applicable NY State or local laws. 

 The completed asbestos survey for controlled demolition (as per Subpart 56-11.5) or 
pre-demolition asbestos projects shall also be submitted to the appropriate Asbestos 
Control Bureau district office. 
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If you have any questions or require additional information, please feel free to contact HRP at 
(518) 877-7101. 

 
Sincerely, 
HRP Associates, Inc. 

 
Mark Wright, CSP, PG  
Senior Project Manager  

 
 
Attachments 



 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SAMPLE LOCATION





 

 

 
 
 
 
 
 
 
 
 
 
 

 
TABLE 1 

Summary of Laboratory 
Analytical Results 

 
 
 
 
 
 
 
 



 

 

 
 

TABLE 1 – RESULTS SUMMARY 

Sample 
Numbers 

 
Location 

Homo-
Geneous 
Area 

Description of 
Material / 

Area 

Asbestos Result Condition of 
Material, 
Friability 

 
Amount 

% by PLM % by TEM 

01-01 

Second floor 

1 

Gray plaster NAD  
NA 

Friable, SD Throughout 
building 

01-02 Gray plaster NAD NA 
01-03 Gray plaster NAD NA 
01-04 Gray plaster NAD NA 
01-05 Gray plaster NAD NA 
01-06 

Third floor 

Gray plaster NAD NA 
01-07 Gray plaster NAD NA 
01-08 Gray plaster NAD NA 
01-09 Gray plaster NAD NA 
02-10 

 
Second floor 

 
2 

White skim coat NAD NA 

 
Friable, SD 

Throughout 
building 

02-11 White skim coat NAD NA 

02-12 White skim coat NAD NA 

02-13 White skim coat NAD NA 

02-14 White skim coat NAD NA 

02-15 

Third floor 

White skim coat NAD NA 

Friable, SD 
 

Throughout 
building 

02-16 White skim coat NAD NA 

02-17 White skim coat NAD NA 

02-18 White skim coat NAD NA 

03-19  
Second floor  

3 
Gray Esbary 

concrete block 
NAD NA 

Friable, SD 
1/3 of 

building 
walls 03-20 Gray Esbary 

concrete block 
NAD NA 

04-21  
Third floor  

4 
Gray Pyrobar 

concrete block 
NAD NA 

Friable, SD 
Portion of 
3rd floor 

walls 04-22 Gray Pyrobar 
concrete block 

NAD NA 

  



 

 

Sample 
Numbers  

Location Homo-
Geneous 

Area 

Description of 

Material / Area 

Asbestos Result Condition of 
Material, 
Friability 

Amount 
% by PLM % by TEM 

05-23  
 
 
 

Second floor 

5 

Gray mortar NAD NA 

Non-Friable, SD 
½ of 

building 
walls 

05-24 Gray mortar NAD NA 

05-25 Gray mortar NAD NA 

05-26 Gray mortar NAD NA 

05-27 Gray mortar NAD NA 

05-28 

Third floor 

Gray mortar NAD NA 

Non-Friable, SD 
½ of 

building 
walls 

05-29 Gray mortar NAD NA 

05-30 Gray mortar NAD NA 

05-31 Gray mortar NAD NA 

 
06-32 

Roof above 
auditorium 

 
 
6 

Built up black roof  
NAD Chrysotile 

3.9% 
Non-Friable, SD 11,000 SF 

 
06-33 Built up black roof  

NAD 
 

NA/PS 

 
07-34 

Second floor 7 

White pipe 
insulation 

Chrysotile 
28.6% 

 
NA 

Friable, D 100 LF 
 

07-35 White pipe 
insulation 

 
NAD 

 
NA/PS 

07-36 White pipe 
insulation 

NAD NA/PS 

08-37 
First floor 8 

White window 
glazing 

NAD NA 
Friable, D 1000 LF 

08-38 White window 
glazing 

NAD NA 

 
 
 
 
 
 
 
 
 
 
 
 

TEM = Transmission Electronic Microscope, PLM = Polarized Light Microscopy, HA = Homogenous Area, NA = Not Analyzed 
NAD = No Asbestos Detected, PS = Positive Skip, D = Damaged, SD = Significantly Damaged 



 

 

 
 
 
 
 
 
 

 LABORATORY RESULTS 
 
 
 
 
 
 
 
 
 
 



AmeriSci New York
117 EAST 30TH ST.

NEW YORK, NY  10016
TEL: (212) 679-8600 • FAX: (212) 679-3114

08/24/22 AmeriSci Job # 222083360
08/29/22 S-NY-02306

ELAP # 11480 1 7
HERI506.BA Task 2;  7456 East Street, Newport, NY

PLM Bulk Asbestos Report
Date Received
Date Examined

RE:
ofPage

P.O. #
HRP Associates, Inc.

1 Fairchild Square
Suite 110
Clifton Park, NY  12065

Attn: Jesse Zahn

Asbestos Present Total % AsbestosClient No. / HGA Lab  No.

Location:

Analyst Description:
Asbestos Types:

Other Material:

No01-01 222083360-01 NAD
Second Floor - Gray Plaster01

Gray, Homogeneous, Non-Fibrous, Cementitious, Bulk Material

Non-fibrous 100%

(by NYS ELAP 198.1)
by Kensen Caro
on 08/29/22

Location:

Analyst Description:
Asbestos Types:

Other Material:

No01-02 222083360-02 NAD
Second Floor - Gray Plaster01

Gray, Homogeneous, Non-Fibrous, Cementitious, Bulk Material

Non-fibrous 100%

(by NYS ELAP 198.1)
by Kensen Caro
on 08/29/22

Location:

Analyst Description:
Asbestos Types:

Other Material:

No01-03 222083360-03 NAD
Second Floor - Gray Plaster01

Gray, Homogeneous, Non-Fibrous, Cementitious, Bulk Material

Non-fibrous 100%

(by NYS ELAP 198.1)
by Kensen Caro
on 08/29/22

Location:

Analyst Description:
Asbestos Types:

Other Material:

No01-04 222083360-04 NAD
Second Floor - Gray Plaster01

Gray, Homogeneous, Non-Fibrous, Cementitious, Bulk Material

Non-fibrous 100%

(by NYS ELAP 198.1)
by Kensen Caro
on 08/29/22

Location:

Analyst Description:
Asbestos Types:

Other Material:

No01-05 222083360-05 NAD
Second Floor - Gray Plaster01

Gray, Homogeneous, Non-Fibrous, Cementitious, Bulk Material

Non-fibrous 100%

(by NYS ELAP 198.1)
by Kensen Caro
on 08/29/22

See Reporting notes on last page



AmeriSci Job #: 222083360 Page 2 of 7

HERI506.BA Task 2;  7456 East Street, Newport, NY

PLM Bulk Asbestos Report
Client Name: HRP Associates, Inc.

Asbestos Present Total % AsbestosClient No. / HGA Lab  No.

Location:

Analyst Description:
Asbestos Types:

Other Material:

No01-06 222083360-06 NAD
Third Floor - Gray Plaster01

Gray, Homogeneous, Non-Fibrous, Cementitious, Bulk Material

Non-fibrous 100%

(by NYS ELAP 198.1)
by Kensen Caro
on 08/29/22

Location:

Analyst Description:
Asbestos Types:

Other Material:

No01-07 222083360-07 NAD
Third Floor - Gray Plaster01

Gray, Homogeneous, Non-Fibrous, Cementitious, Bulk Material

Non-fibrous 100%

(by NYS ELAP 198.1)
by Kensen Caro
on 08/29/22

Location:

Analyst Description:
Asbestos Types:

Other Material:

No01-08 222083360-08 NAD
Third Floor - Gray Plaster01

Gray, Homogeneous, Non-Fibrous, Cementitious, Bulk Material

Non-fibrous 100%

(by NYS ELAP 198.1)
by Kensen Caro
on 08/29/22

Location:

Analyst Description:
Asbestos Types:

Other Material:

No01-09 222083360-09 NAD
Third Floor - Gray Plaster01

Gray, Homogeneous, Non-Fibrous, Cementitious, Bulk Material

Non-fibrous 100%

(by NYS ELAP 198.1)
by Kensen Caro
on 08/29/22

Location:

Analyst Description:
Asbestos Types:

Other Material:

No02-10 222083360-10 NAD
Second Floor - White Skim Coat02

White, Homogeneous, Non-Fibrous, Bulk Material

Non-fibrous 100%

(by NYS ELAP 198.1)
by Kensen Caro
on 08/29/22

Location:

Analyst Description:
Asbestos Types:

Other Material:

No02-11 222083360-11 NAD
Second Floor - White Skim Coat02

White, Homogeneous, Non-Fibrous, Bulk Material

Non-fibrous 100%

(by NYS ELAP 198.1)
by Kensen Caro
on 08/29/22

See Reporting notes on last page



AmeriSci Job #: 222083360 Page 3 of 7

HERI506.BA Task 2;  7456 East Street, Newport, NY

PLM Bulk Asbestos Report
Client Name: HRP Associates, Inc.

Asbestos Present Total % AsbestosClient No. / HGA Lab  No.

Location:

Analyst Description:
Asbestos Types:

Other Material:

No02-12 222083360-12 NAD
Second Floor - White Skim Coat02

White, Homogeneous, Non-Fibrous, Bulk Material

Non-fibrous 100%

(by NYS ELAP 198.1)
by Kensen Caro
on 08/29/22

Location:

Analyst Description:
Asbestos Types:

Other Material:

No02-13 222083360-13 NAD
Second Floor - White Skim Coat02

White, Homogeneous, Non-Fibrous, Bulk Material

Non-fibrous 100%

(by NYS ELAP 198.1)
by Kensen Caro
on 08/29/22

Location:

Analyst Description:
Asbestos Types:

Other Material:

No02-14 222083360-14 NAD
Second Floor - White Skim Coat02

White, Homogeneous, Non-Fibrous, Bulk Material

Non-fibrous 100%

(by NYS ELAP 198.1)
by Kensen Caro
on 08/29/22

Location:

Analyst Description:
Asbestos Types:

Other Material:

No02-15 222083360-15 NAD
Third Floor - White Skim Coat02

White, Homogeneous, Non-Fibrous, Bulk Material

Non-fibrous 100%

(by NYS ELAP 198.1)
by Kensen Caro
on 08/29/22

Location:

Analyst Description:
Asbestos Types:

Other Material:

No02-16 222083360-16 NAD
Third Floor - White Skim Coat02

White, Homogeneous, Non-Fibrous, Bulk Material

Non-fibrous 100%

(by NYS ELAP 198.1)
by Kensen Caro
on 08/29/22

Location:

Analyst Description:
Asbestos Types:

Other Material:

No02-17 222083360-17 NAD
Third Floor - White Skim Coat02

White, Homogeneous, Non-Fibrous, Bulk Material

Non-fibrous 100%

(by NYS ELAP 198.1)
by Kensen Caro
on 08/29/22

See Reporting notes on last page



AmeriSci Job #: 222083360 Page 4 of 7

HERI506.BA Task 2;  7456 East Street, Newport, NY

PLM Bulk Asbestos Report
Client Name: HRP Associates, Inc.

Asbestos Present Total % AsbestosClient No. / HGA Lab  No.

Location:

Analyst Description:
Asbestos Types:

Other Material:

No02-18 222083360-18 NAD
Third Floor - White Skim Coat02

White, Homogeneous, Non-Fibrous, Bulk Material

Non-fibrous 100%

(by NYS ELAP 198.1)
by Kensen Caro
on 08/29/22

Location:

Analyst Description:
Asbestos Types:

Other Material:

No03-19 222083360-19 NAD
Second Floor - Gray Ebsary Concrete Block03

Gray, Homogeneous, Fibrous, Bulk Material

Cellulose 2%,  Non-fibrous 98%

(by NYS ELAP 198.1)
by Kensen Caro
on 08/29/22

Location:

Analyst Description:
Asbestos Types:

Other Material:

No03-20 222083360-20 NAD
Second Floor - Gray Ebsary Concrete Block03

Gray, Homogeneous, Fibrous, Bulk Material

Cellulose 5%,  Non-fibrous 95%

(by NYS ELAP 198.1)
by Kensen Caro
on 08/29/22

Location:

Analyst Description:
Asbestos Types:

Other Material:

No04-21 222083360-21 NAD
Third Floor - Gray Pyrobar Concrete Block04

Gray, Homogeneous, Fibrous, Bulk Material

Cellulose 5%,  Non-fibrous 95%

(by NYS ELAP 198.1)
by Kensen Caro
on 08/29/22

Location:

Analyst Description:
Asbestos Types:

Other Material:

No04-22 222083360-22 NAD
Third Floor - Gray Pyrobar Concrete Block04

Gray, Homogeneous, Fibrous, Bulk Material

Cellulose 5%,  Non-fibrous 95%

(by NYS ELAP 198.1)
by Kensen Caro
on 08/29/22

Location:

Analyst Description:
Asbestos Types:

Other Material:

No05-23 222083360-23 NAD
Second Floor - Gray Mortar For Brick Masonary Tiles05

Gray, Homogeneous, Non-Fibrous, Cementitious, Bulk Material

Non-fibrous 100%

(by NYS ELAP 198.1)
by Kensen Caro
on 08/29/22

See Reporting notes on last page



AmeriSci Job #: 222083360 Page 5 of 7

HERI506.BA Task 2;  7456 East Street, Newport, NY

PLM Bulk Asbestos Report
Client Name: HRP Associates, Inc.

Asbestos Present Total % AsbestosClient No. / HGA Lab  No.

Location:

Analyst Description:
Asbestos Types:

Other Material:

No05-24 222083360-24 NAD
Second Floor - Gray Mortar For Brick Masonary Tiles05

Gray, Homogeneous, Non-Fibrous, Cementitious, Bulk Material

Non-fibrous 100%

(by NYS ELAP 198.1)
by Kensen Caro
on 08/29/22

Location:

Analyst Description:
Asbestos Types:

Other Material:

No05-25 222083360-25 NAD
Second Floor - Gray Mortar For Brick Masonary Tiles05

Gray, Homogeneous, Non-Fibrous, Cementitious, Bulk Material

Non-fibrous 100%

(by NYS ELAP 198.1)
by Kensen Caro
on 08/29/22

Location:

Analyst Description:
Asbestos Types:

Other Material:

No05-26 222083360-26 NAD
Second Floor - Gray Mortar For Brick Masonary Tiles05

Gray, Homogeneous, Non-Fibrous, Cementitious, Bulk Material

Non-fibrous 100%

(by NYS ELAP 198.1)
by Kensen Caro
on 08/29/22

Location:

Analyst Description:
Asbestos Types:

Other Material:

No05-27 222083360-27 NAD
Second Floor - Gray Mortar For Brick Masonary Tiles05

Gray, Homogeneous, Non-Fibrous, Cementitious, Bulk Material

Non-fibrous 100%

(by NYS ELAP 198.1)
by Kensen Caro
on 08/29/22

Location:

Analyst Description:
Asbestos Types:

Other Material:

No05-28 222083360-28 NAD
Third Floor - Gray Mortar For Brick Masonary Tiles05

Gray, Homogeneous, Non-Fibrous, Cementitious, Bulk Material

Non-fibrous 100%

(by NYS ELAP 198.1)
by Kensen Caro
on 08/29/22

Location:

Analyst Description:
Asbestos Types:

Other Material:

No05-29 222083360-29 NAD
Third Floor - Gray Mortar For Brick Masonary Tiles05

Gray, Homogeneous, Non-Fibrous, Cementitious, Bulk Material

Non-fibrous 100%

(by NYS ELAP 198.1)
by Kensen Caro
on 08/29/22

See Reporting notes on last page



AmeriSci Job #: 222083360 Page 6 of 7

HERI506.BA Task 2;  7456 East Street, Newport, NY

PLM Bulk Asbestos Report
Client Name: HRP Associates, Inc.

Asbestos Present Total % AsbestosClient No. / HGA Lab  No.

Location:

Analyst Description:
Asbestos Types:

Other Material:

No05-30 222083360-30 NAD
Third Floor - Gray Mortar For Brick Masonary Tiles05

Gray, Homogeneous, Non-Fibrous, Cementitious, Bulk Material

Non-fibrous 100%

(by NYS ELAP 198.1)
by Kensen Caro
on 08/29/22

Location:

Analyst Description:
Asbestos Types:

Other Material:

No05-31 222083360-31 NAD
Third Floor - Gray Mortar For Brick Masonary Tiles05

Gray, Homogeneous, Non-Fibrous, Cementitious, Bulk Material

Non-fibrous 100%

(by NYS ELAP 198.1)
by Kensen Caro
on 08/29/22

Location:

Analyst Description:
Asbestos Types:

Other Material:

No06-32 222083360-32 NAD
Roof Above Auditorium - Black Built Up Roof06

Black, Homogeneous, Non-Fibrous, Bulk Material

Non-fibrous 39.4%

(by NYS ELAP 198.6)
by Kensen Caro
on 08/29/22

Location:

Analyst Description:
Asbestos Types:

Other Material:

No06-33 222083360-33 NAD
Roof Above Auditorium - Black Built Up Roof06

Black, Homogeneous, Non-Fibrous, Bulk Material

Non-fibrous 33%

(by NYS ELAP 198.6)
by Kensen Caro
on 08/29/22

Location:

Analyst Description:
Asbestos Types:

Other Material:

Yes07-34 222083360-34 28.6%
Second Floor - White Pipe Insulation07

White, Homogeneous, Fibrous, Bulk Material
Chrysotile  28.6 %
Non-fibrous 71.4%

(by NYS ELAP 198.1)
by Kensen Caro
on 08/29/22

Location:

Analyst Description:
Asbestos Types:

Other Material:

07-35 222083360-35 NA/PS
Second Floor - White Pipe Insulation07

Bulk Material

See Reporting notes on last page



AmeriSci Job #: 222083360 Page 7 of 7

HERI506.BA Task 2;  7456 East Street, Newport, NY

PLM Bulk Asbestos Report
Client Name: HRP Associates, Inc.

Asbestos Present Total % AsbestosClient No. / HGA Lab  No.

Location:

Analyst Description:
Asbestos Types:

Other Material:

07-36 222083360-36 NA/PS
Second Floor - White Pipe Insulation07

Bulk Material

Location:

Analyst Description:
Asbestos Types:

Other Material:

No08-37 222083360-37 NAD
1st Floor - White Window Glazing08

White, Homogeneous, Non-Fibrous, Bulk Material

Non-fibrous 18.5%

(by NYS ELAP 198.6)
by Kensen Caro
on 08/29/22

Location:

Analyst Description:
Asbestos Types:

Other Material:

No08-38 222083360-38 NAD
1st Floor - White Window Glazing08

White, Homogeneous, Non-Fibrous, Bulk Material

Non-fibrous 22.9%

(by NYS ELAP 198.6)
by Kensen Caro
on 08/29/22

Reporting Notes:

*NAD/NSD =no asbestos detected; NA =not analyzed; NA/PS=not analyzed/positive stop, (SOF-V) = Sprayed On Fireproofing containing Vermiculite;
(SM-V) = Surfacing Material containing Vermiculite; PLM Bulk Asbestos Analysis using Olympus, Model BH-2 Pol Scope, Microscope, Serial #: 229003, by
Appd E to Subpt E, 40 CFR 763 quantified by either CVES or 400 pt ct as noted for each analysis (NVLAP 200546-0), ELAP PLM Method 198.1 for NY
friable samples, which includes the identification and quantitation of vermiculite, or  ELAP 198.6 for NOB samples, or EPA 400 pt ct by  EPA 600-
M4-82-020 (NY ELAP Lab 11480); Note:PLM is not consistently reliable in detecting asbestos in floor coverings and similar non-friable organically bound
materials.  NAD or Trace results by PLM are inconclusive, TEM is currently the only method that can be used to determine if this material can be
considered or treated as non asbestos-containing in NY State (also see EPA Advisory for floor tile, FR 59,146,38970,8/1/94) National Institute of Standards
and Technology Accreditation requirements mandate that this report must not be reproduced except in full without the approval of the lab.This PLM
report relates ONLY to the items tested. RI Cert AAL-094, CT Cert PH-0186, Mass Cert AA000054, NJ Lab ID  #NY031.

                                                    ____________END OF REPORT___________

Analyzed by: Kensen Caro
Date: 8/29/2022

Reviewed by: Khaalid W. Perine



Client Name:

222083360

HRP Associates, Inc.

HERI506.BA Task 2;  7456 East Street, Newport, NY

AmeriSci Job #: Page 1 of 3

Table I
Summary of Bulk Asbestos Analysis Results

Client Sample#

Sample
Weight
(gram)

Heat
Sensitive

Organic %

Acid
Soluble

Inorganic %

Insoluble
Non-Asbestos

Inorganic %
HG

Area
** Asbestos % by

PLM/DS
** Asbestos % by

TEM
AmeriSci
Sample #

01 01-01 01 ---- ---- ---- ---- NAD NA

Second Floor - Gray PlasterLocation:

02 01-02 01 ---- ---- ---- ---- NAD NA

Second Floor - Gray PlasterLocation:

03 01-03 01 ---- ---- ---- ---- NAD NA

Second Floor - Gray PlasterLocation:

04 01-04 01 ---- ---- ---- ---- NAD NA

Second Floor - Gray PlasterLocation:

05 01-05 01 ---- ---- ---- ---- NAD NA

Second Floor - Gray PlasterLocation:

06 01-06 01 ---- ---- ---- ---- NAD NA

Third Floor - Gray PlasterLocation:

07 01-07 01 ---- ---- ---- ---- NAD NA

Third Floor - Gray PlasterLocation:

08 01-08 01 ---- ---- ---- ---- NAD NA

Third Floor - Gray PlasterLocation:

09 01-09 01 ---- ---- ---- ---- NAD NA

Third Floor - Gray PlasterLocation:

10 02-10 02 ---- ---- ---- ---- NAD NA

Second Floor - White Skim CoatLocation:

11 02-11 02 ---- ---- ---- ---- NAD NA

Second Floor - White Skim CoatLocation:

12 02-12 02 ---- ---- ---- ---- NAD NA

Second Floor - White Skim CoatLocation:

13 02-13 02 ---- ---- ---- ---- NAD NA

Second Floor - White Skim CoatLocation:

14 02-14 02 ---- ---- ---- ---- NAD NA

Second Floor - White Skim CoatLocation:

15 02-15 02 ---- ---- ---- ---- NAD NA

Third Floor - White Skim CoatLocation:

16 02-16 02 ---- ---- ---- ---- NAD NA

Third Floor - White Skim CoatLocation:

See Reporting notes on last page



Client Name:

222083360

HRP Associates, Inc.

HERI506.BA Task 2;  7456 East Street, Newport, NY

AmeriSci Job #: Page 2 of 3

Table I
Summary of Bulk Asbestos Analysis Results

Client Sample#

Sample
Weight
(gram)

Heat
Sensitive

Organic %

Acid
Soluble

Inorganic %

Insoluble
Non-Asbestos

Inorganic %
HG

Area
** Asbestos % by

PLM/DS
** Asbestos % by

TEM
AmeriSci
Sample #

17 02-17 02 ---- ---- ---- ---- NAD NA

Third Floor - White Skim CoatLocation:

18 02-18 02 ---- ---- ---- ---- NAD NA

Third Floor - White Skim CoatLocation:

19 03-19 03 ---- ---- ---- ---- NAD NA

Second Floor - Gray Ebsary Concrete BlockLocation:

20 03-20 03 ---- ---- ---- ---- NAD NA

Second Floor - Gray Ebsary Concrete BlockLocation:

21 04-21 04 ---- ---- ---- ---- NAD NA

Third Floor - Gray Pyrobar Concrete BlockLocation:

22 04-22 04 ---- ---- ---- ---- NAD NA

Third Floor - Gray Pyrobar Concrete BlockLocation:

23 05-23 05 ---- ---- ---- ---- NAD NA

Second Floor - Gray Mortar For Brick Masonary TilesLocation:

24 05-24 05 ---- ---- ---- ---- NAD NA

Second Floor - Gray Mortar For Brick Masonary TilesLocation:

25 05-25 05 ---- ---- ---- ---- NAD NA

Second Floor - Gray Mortar For Brick Masonary TilesLocation:

26 05-26 05 ---- ---- ---- ---- NAD NA

Second Floor - Gray Mortar For Brick Masonary TilesLocation:

27 05-27 05 ---- ---- ---- ---- NAD NA

Second Floor - Gray Mortar For Brick Masonary TilesLocation:

28 05-28 05 ---- ---- ---- ---- NAD NA

Third Floor - Gray Mortar For Brick Masonary TilesLocation:

29 05-29 05 ---- ---- ---- ---- NAD NA

Third Floor - Gray Mortar For Brick Masonary TilesLocation:

30 05-30 05 ---- ---- ---- ---- NAD NA

Third Floor - Gray Mortar For Brick Masonary TilesLocation:

31 05-31 05 ---- ---- ---- ---- NAD NA

Third Floor - Gray Mortar For Brick Masonary TilesLocation:

32 06-32 06 0.351 42.5 18.1 35.5 NAD Chrysotile 3.9

Roof Above Auditorium - Black Built Up RoofLocation:

See Reporting notes on last page



Client Name:

222083360

HRP Associates, Inc.

HERI506.BA Task 2;  7456 East Street, Newport, NY

AmeriSci Job #: Page 3 of 3

Table I
Summary of Bulk Asbestos Analysis Results

Client Sample#

Sample
Weight
(gram)

Heat
Sensitive

Organic %

Acid
Soluble

Inorganic %

Insoluble
Non-Asbestos

Inorganic %
HG

Area
** Asbestos % by

PLM/DS
** Asbestos % by

TEM
AmeriSci
Sample #

33 06-33 06 0.363 44.6 22.4 33.0 NAD NA/PS

Roof Above Auditorium - Black Built Up RoofLocation:

34 07-34 07 ---- ---- ---- ---- Chrysotile 28.6 NA

Second Floor - White Pipe InsulationLocation:

35 07-35 07 ---- ---- ---- ---- NA/PS NA

Second Floor - White Pipe InsulationLocation:

36 07-36 07 ---- ---- ---- ---- NA/PS NA

Second Floor - White Pipe InsulationLocation:

37 08-37 08 0.278 9.6 72.0 18.5 NAD NAD

1st Floor - White Window GlazingLocation:

38 08-38 08 0.351 14.9 62.2 22.9 NAD NAD

1st Floor - White Window GlazingLocation:

**Quantitative Analysis (Semi/Full); Bulk Asbestos Analysis - PLM by Appd E to Subpt E, 40 CFR 763 or  NYSDOH ELAP 198.1 for New York friable samples or NYSDOH ELAP 198.6 for New York NOB samples;
TEM (Semi/Full) by EPA 600/R-93/116 (or NYSDOH ELAP 198.4; for New York samples). Analysis using Hitachi, Model H7000-Noran 7 System, Microscope, Serial #: 747-05-06. NAD = no asbestos detected
during a quantitative analysis; NA = not analyzed; Trace = <1%; (SOF-V) = Sprayed On Fireproofing containing Vermiculite; (SM-V) = Surfacing Material containing Vermiculite; Quantitation for beginning
weights of <0.1 grams should be considered as qualitative only; Qualitative Analysis: Asbestos analysis results of "Present" or "NVA = No Visible Asbestos" represents results for Qualitative PLM or TEM
Analysis only (no accreditation coverage available from any regulatory agency for qualitative analyses): NVLAP (PLM) 200546-0, NYSDOH ELAP Lab 11480, NJ Lab ID  #NY031.

Warning Note: PLM limitation, only TEM will resolve fibers <0.25 micrometers in diameter. TEM bulk analysis is representative of the fine grained matrix material and may not be representative of non-
uniformly dispersed debris for which PLM evaluation is recommended (i.e. soils and other heterogenous materials).

Analyzed by: Khaalid W. Perine
Date: 8/30/2022

Reviewed by: Khaalid W. Perine
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GC-6 

 

Oneida Herkimer Solid Waste Authority Town of Ava 
Landfill Permit 



7456 East Street Demolition 
Newport, New York 

Existing Conditions 
00 33 00-1 

 

SECTION 00 33 00 

EXISTING CONDITIONS 

PART 1 GENERAL 
 
1.1 DESCRIPTION 

 
A. The former Newport School located at 7456 East Street, Newport, New York 

(Site) is occupied by a vacant building that has been condemned and 
identified by the Village of Newport for demolition and cleanup in 
preparation for re-development of the Site and revitalization of the 
neighborhood area.  
 

B. Location: The 1.08 acre parcel is noted as Tax Map Parcel 094.047-02-08.2. 
Part of the parcel is burdened by an easement for draining, refer to 
Topographic Survey, Moore Land Surveying, P.C. dated October 22, 2024. 
 

C. Site Features: One (1) three story masonry frame building. The remainder of 
the Site includes paved driveway and vegetated areas.  

 
D. Land Use: The Site was utilized since at least 1887 to 1990 as a public school 

in the Village of Newport. The Site building has remained vacant and unused 
since the building was vacated in 1990. Three underground storage tanks 
(USTs) have been historically used for heating (#2 fuel oil) and bus fueling 
(gasoline) purposes. These tanks were utilized on-site/off-site between 1941 
and 2003. The location and status of the gasoline UST is unknown and are 
not included in the work.  

 
 
1.2 LIMITATIONS OF SUBSURFACE EXPLORATIONS 

 
              Not Applicable 
 
1.3 LIMITATIONS OF EXISTING KNOWN UTILITIES 

 
A. Do not infer that utility locations shown on the Drawings are accurate, or that 

all existing utilities and structures are depicted. Identify the location of the 
utilities required to complete the work. 

 
PART 2 PRODUCTS 

 
Not Applicable 



7456 East Street Demolition 
Newport, New York 

Existing Conditions 
00 33 00-2 

 

PART 3 EXECUTION 
 
3.1 SUPPLEMENTAL SUBSURFACE INVESTIGATION 

 
Not Applicable 

 
3.2 SUPPLEMENTAL UTILITY LOCATION AND RESPONSIBILITY 

 
A. Locate all existing utilities and underground structures in the vicinity of the 

Work Area on the Site. 
 

B. Identify and mark utilities in accordance with New York regulations. Contact 
DIG SAFELY NEW YORK at 811 or 1-800-962-7962 before starting on-site 
excavation. 

 
C. Repair all work-related damage to existing utilities, which are to remain in 

service, at no expense to the Village of Newport. 
 

D. Contact the affected utility and property owners as soon as damage is 
discovered. 

 
E. The cost for performing the Work described in Subpart 3.2, excluding 3.2C, 

is considered incidental to the Work. 
 

END OF SECTION 
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SECTION 01 10 00 

SUMMARY 

PART 1 GENERAL 
 

1.1 SUMMARY 
 

A. Section Includes 
1. Contract description. 
2. Definitions. 
3. Contacts. 
4. Access to site. 
5. Work Hours. 
6. Control of work. 
7. Legal notification. 
8. Special site consideration. 
9. Site security. 
10. Site safety. 
11. Winter Shutdown. 
12. Specification conventions. 

 
1.2 CONTRACT DESCRIPTION 

 
A. This Specification section provides a general description of the Work. The Contractor shall 

refer to the appropriate detailed Specifications section for project specifics. 
 

B. The Village of Newport is accepting bids for demolition activities at 7456 East Street, Newport, 
New York. 

 
C. General Description of the proposed Work: 

. 
1. The proposed project consists of the demolition, debris cleanup, loading, transport, 

disposal and site restoration of a condemned building located at 7456 East Street, 
Newport, New York. 

2. The Site includes grass covered areas and a driveway adjacent west of the 
building and overgrown vegetation around the remainder of the building. 

3. All utilities and structures shall be verified prior to commencement of demolition 
activities. 

4. All utility disconnects must be completed by the contractor and provided to Owner or 
Owner’s representative. 

5. Temporary construction fence shall be installed and maintained during the project.  
6. Erosion and sediment controls shall be installed, maintained, inspected, and repaired (as 

needed) in accordance with the Contract Drawings.  
7. All debris resulting from the building demolition (completed under separate contract) 

shall be loaded, transported and disposed off site. The main floor slab shall be left 
intact.   
8. ACM-contaminated building debris shall be disposed of at the Oneida Herkimer 
Solid Waste Authority Town of Ava facility. The contactor is encouraged to segregate 
and reuse decontaminated (non-ACM) materials at permitted off site facilities to reduce 
landfill costs (e.g. recycling, clean fill locations). 



7456 East Street Demolition 
Newport, New York 
 

Summary 
01 10 00 - 2 

 

9. Removal of any on-site roadways is not required. 
10. Stockpiles should be staged with appropriate sediment control measures in accordance 

with the Contract Drawings.  
11. The Work will include and protection of existing above ground and underground utilities. 
12. Erosion control measures will be secured at the limit of the disturbed area at the end of the 

project for maintenance by the Owner. 
13. Bidder is alerted to the drainage easement that includes the asphalt driveway adjacent 

southeast of the Project Site; See Site Topographic Survey.  The driveway located in this 
easement shall be protected. 

D. All Work items are to be conducted according to the Technical Specifications and the Contract 
Drawings. 

E. The Work shall be planned, scheduled, and performed in stages to complete the Work within 
the requirements of the Contract Document.  

 
1.3 DEFINITIONS 

 
A. Definitions of contractual or associated parties, referenced herein on the Contract Drawings 

and in the Technical Specifications, are listed below: 
1. Owner – Village of Newport, New York  
2. ENGINEER — HRP Associates, Inc. 
3. CONTRACTOR—A person, company or organization who has contracted with the 

OWNER and is directly responsible for performance of the Work referenced in the 
Technical Specifications, Contract Drawings or as included herein. 

4. SUBCONTRACTOR—A person, company or organization who has contracted with the 
CONTRACTOR for the purpose of supplying services, materials, assemblies or other 
items as required to perform the Work referenced in the Technical Specifications, 
Contract Drawings or as included herein. 

5. Others—A person, company or organization who has contracted with the OWNER for 
the purpose of supplying services, materials, or other items of Work independent of 
those services, materials, or other items of Work supplied by the CONTRACTOR. 

 
1.4 CONTACTS 

 
A. Table 1 –Contact List 

Name Email Address Phone 

Village of Newport 
Marc Butler mayor_butler@villageofnewportny.org 3085 Bridge Street 

Newport, NY 13416 
315-845-8543 

NEXT 

Michele Hummel michele@herkimernext.org  315-864-0009 
HRP Associates, Inc. 

Jesse Zahn  Jesse.Zahn@hrpassociates.com 1 Fairchild Square, Suite 110 Clifton 
Park, NY 12065 518-877-7101 

Adjacent Property Owners 
    

    
    

mailto:Jesse.Zahn@hrpassociates.com
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1.5 ACCESS TO SITE 

 
A. The CONTRACTOR shall have access to the Site as shown on the Contract Drawings and in 

accordance with the Technical Specifications, and in general the Contract Documents. 
 

B. The Limits of Disturbance (LOD)s shall be as described in these Technical Specifications and 
depicted on Contract Drawings. All Work shall be confined to the LODs and completed to the 
lines, grades, and dimensions called for on the Contract Documents unless directed otherwise 
by the OWNER. All Work performed beyond designated limits without prior approval shall 
be corrected to the OWNER satisfaction, at no additional cost to the OWNER. 

 
C. The Contractor shall observe applicable traffic laws, New York State Department of 

Transportation (NYSDOT) requirements, Herkimer County and Newport traffic requirements. 
 

D. All project and personnel vehicles shall be parked in designated areas. 
 

1.6 WORK HOURS 
 

A. Work shall be performed during periods in which adequate light levels are available to provide 
a safe working environment. Night work shall not be allowed for performance of the Work 
without written prior approval from OWNER. 

 
1.7 CONTROL OF WORK 

 
A. All work shall be performed within extents displayed on Contract Drawings. 

CONTRACTOR shall verify with the ENGINEER extents of Work prior to starting Work. 
CONTRACTOR shall notify OWNER and ENGINEER of discrepancies. Confirm Contract 
Drawing dimensions and extents. 

 
1.8 LEGAL NOTIFICATION 

 
A. The CONTRACTOR shall give all notices and comply with all laws, ordinances, codes, 

permits, rules, and regulations bearing on the conduct of the Work as drawn and specified. If 
the CONTRACTOR performs any Work contrary to such laws, ordinances, codes, permits, 
rules, and regulations, CONTRACTOR shall bear all costs arising therefrom. It is the 
responsibility of the CONTRACTOR to identify and secure any and all permits to be 
maintained during the course of the project as required to execute the Contract. 

 
B. OWNER will provide the following documents/permits: 

1. Access Permits: 
a. Right of Entry 

 
C. CONTRACTOR shall obtain, comply with, and execute all permits as needed. 

 
1.9 SPECIAL SITE CONSIDERATION 

 
A. The CONTRACTOR shall control storm water runoff in accordance with the New York 

State Standards and Specifications for Erosion and Sediment Control (current edition). 
 

B. CONTRACTOR shall use ultra-low sulfur #2 diesel fuel in all diesel construction equipment 
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used during the project. 
 

1.10 SITE SECURITY 
 

A. Security will not be provided by ENGINEER or the OWNER. The CONTRACTOR shall, at 
all times, take reasonable precautions in conducting all operations under this contract in a 
manner to avoid the risk of loss, theft or damage to the equipment and supplies. ENGINEER 
or the OWNER will not be responsible for the loss, theft, or damage of the CONTRACTOR 
’s equipment. 

 
B. The CONTRACTOR shall be responsible for providing barricades, signs, flags, caution tape, 

and other means, as necessary, to prevent unauthorized access to the site and protect the Work, 
materials and equipment stored onsite. 

 
1.11 SITE SAFETY 

 
A. The CONTRACTOR shall comply with Safety and Health Regulations for Construction, 

promulgated by the Secretary of Labor under Section 107 of the Contract Work Hours and 
Safety Standards Act, as set forth in Title 29, C.F.R. Copies of these regulations may be 
obtained from Labor Building, 14th and Constitution Avenue N.W., Washington, DC 20013, 
or at the following web address: www.osha.gov. The CONTRACTOR shall also comply with 
the provisions of the Federal Occupational Safety and Health Act, as amended. 

 
B. The CONTRACTOR shall provide at least one non-freezing-type fire extinguisher in each 

Work vehicle on the premises. 
 

C. The CONTRACTOR shall provide and maintain a basic first aid kit. 
1. Provide first aid supply commensurate with size of project with items necessary for first 

aid treatment of all injuries. 
2. Advise workers of the location of first aid supplies. 
3. Post telephone numbers of nearest hospital or ambulance service and fire station in 

conspicuous location. Advise all workers of location of telephone numbers. 
 

D. The CONTRACTOR shall provide protection for pedestrians and vehicles when construction 
is within public rights-of-way. Trenches or excavation left open overnight shall be clearly 
delineated and barriers should be placed to prevent access. 

 
E. The CONTRACTOR will be required to provide safety measures for during and outside of 

construction work hours in accordance with permitting requirements. 
 

1.12 WINTER SHUTDOWN 
 

A. The CONTRACTOR may not suspend work due to winter weather conditions until the 
following requirements have been met: 
1. All open trenches and excavations have been backfilled to the ground surface. Barriers 

around open excavations and trenches will not be acceptable. 
2. There are no unsecured or unfinished stretches of pipes between sewer manholes. Do not 

start Work unless it is certain that construction and mitigation can be managed. 
3. Make preparations for winter conditions before the weather and physical condition of the 

right-of-way have degraded to the point where effective implementation of the 
stabilization measures is precluded. 

http://www.osha.gov/
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4. If hydrostatic testing might occur during unfavorable conditions, plan for using locations 
where access and operations will not require elaborate drainage and erosion control 
installation under adverse conditions. 

5. All roads that are not permanently restored shall be suitably repaired for the road’s 

intended use during the shutdown period. 
6. Remove all materials and equipment from public right of way. 
7. All exposed soils shall be at least rough graded, and drainage patterns shall be restored. 

Apply erosion and sediment controls (i.e., silt fence) and temporary seeding of critical 
areas as Specified in Section 32 92 19 – Seeding. 

8. Inspect temporary erosion and sediment controls and ensure they are in good working 
order. 

 
1.13 SPECIFICATION CONVENTIONS 

 
A. Some of these specifications are written in imperative mood and streamlined form. This 

imperative language is directed to the CONTRACTOR, unless specifically noted otherwise. 
The words “shall be” are included by inference where a colon (:) is used within sentences or 
phrases. 

 

PART 2 PRODUCTS - Not Used 

PART 3 EXECUTION - Not Used 

 
END OF SECTION 
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SECTION 013300 

SUBMITTAL REQUIREMENTS 
 
PART 1 - GENERAL 
 
 
1.1 GENERAL PROVISIONS 
 

A. Attention is directed to the CONTRACT AND GENERAL CONDITIONS and all Sections within 
DIVISION 01 - GENERAL REQUIREMENTS which are hereby made a part of this Section of 
the Specifications. 

 
 
1.2 REQUIREMENTS INCLUDED 
 

A. Products data, waste tickets, supervisor logs, air monitoring logs, and any other applicable 
documents generated as part of Work. 

 
 
1.3 SHOP DRAWINGS AND PRODUCTS DATA 
 

A. General: 
1. Review and submit to the Engineer project data required by the Specifications Sections. 
2. The Contractor shall prepare and submit for the Owner and Engineer, Product Data required 

to be submitted for the Work.  The Product Data submittal shall correspond with the 
demolition schedule so that the submissions relate to the time when the products and/or 
systems will be required on the site.  The Owner and Engineer will not approve a schedule 
that calls for out-of-sequence submittals.  

 
B. Shop Drawings: 

1. Original drawings, if applicable, shall be prepared by General Contractor, Subcontractor, 
which illustrate some portion of the Work, showing fabrication, layout, setting, or erection of 
details. 
a. Shop drawings shall be prepared by a qualified detailer. 
b. Details shall be identified by reference to sheet and detail numbers indicated on Contract 

Drawings. 
c. Maximum sheet size shall be 24-inch by 36-inch. 
d. Submit with the required number of opaque prints specified herein. 

 
C. Product Data: 

1. Manufacturers' catalog sheets, brochures, diagrams, schedules, performance charts, 
illustrations, and other standard descriptive data.  Provide manufacturer's catalogue sheet, 
specification for each product and other pertinent data as required under the individual 
specification.  
a. Modify product data submittals to delete information that is not applicable to the project. 
b. Supplement standard information to provide additional data that is applicable to the 

project. 
c. Clearly mark each copy to identify pertinent materials, products, or models. 
d. Show dimensions and clearances required. 
e. Show performance characteristics and capacities. 
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2. All such data shall be specific and identification of material or equipment submitted shall be 
clearly made in ink.  Data of general nature will not be accepted. 

3. Product Data shall be accompanied by transmittal notice.  The Contractor's stamp of approval 
shall appear on the printed information itself. 

 
D. Samples: Samples will not be required for this Project. 

 
E. Mock-ups: Mock-ups will not be required for this Project.  

 
F. Other: waste tickets, supervisor logs, air monitoring logs, and any other applicable documents 

generated as part of Work shall be submitted to the Owner and Engineer in accordance with this 
specification and the Contract Documents. 

 
 
1.4 GENERAL CONTRACTOR'S RESPONSIBILITIES: 
 

A. Review shop drawings and product data prior to submission.  Verify: 
1. Field demolition criteria. 
2. Conformance with Specifications. 
3. Integration with adjoining work.  

 
B. All shop drawings prepared by subcontractors shall be processed through the General Contractor. 

The General Contractor shall check all the shop drawings for conformity with the Contract 
Documents prior to submitting same to the Engineer for approval. Certification shall appear on 
each shop drawing stating that the General Contractor has made his/her check.  Format and content 
of the Contractor’s certification stamp shall be subject to approval by the Engineer and shall 
include, but not be limited to: 
1. The Term "By Others" shall not be used on shop drawings, the General Contractor shall state 

by whom related items are to be furnished and/or installed.  
2. The Engineer reserves the right to reject and return to the General Contractor, without 

examination, any shop drawings which have not been previously checked and certified as 
outlined above, which carry the term "by other" or such vague reference, which are difficult 
to read, which have arrived by e-mail or which in any way are obviously not in conformity 
with Contract Requirements.  

3. Such approval by the Owner and Engineer will not relieve the General Contractor from 
responsibility for errors of any sort in the shop drawings, nor for the proper coordination of 
any submittal with all other work.  If the shop drawings deviate, or are intended to deviate, 
from the Contract Documents, the General Contractor shall so advise the Engineer in writing 
at the time the shop drawings are submitted, stating the difference in value between the 
Contract requirements and that denoted by said shop drawings.  

4. The General Contractor shall assume full liability for delay attributed to insufficient time for 
delivery and/or installation of material or performance of the work when approval of pertinent 
shop drawing is withheld due to the failure of the General Contractor to submit, revise, or resubmit 
shop drawings in adequate time to allow the Engineer a reasonable time, not to exceed ten (10) 
calendar days, for normal checking and processing of each submission or resubmission. 
5. Delay caused by not providing adequate design review time of submittals will be at the 

Contractor’s expense.  
 

C. Coordinate each submittal with the requirements of the Contract Documents. 
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D. The General Contractor's responsibility for errors and omissions in submittals is not relieved by the 

Engineer’s review and approval of submittals, unless the Engineer gives tentative written 
acceptance of specific deviations identified as such. 

 
E. Notify the Engineer in writing at the time of submission, of deviations in submittals from 

requirements of Contract Documents or previous submissions. 
 
F. Work that requires submittals shall not commence unless submitted with Engineer’s stamp and 

initials or signature indicating review and approval. 
1. No work shall be started on the job until pertinent shop drawings have been approved by the 

Engineer.  
 

G. Maintain one (1) copy of each approved submittal at the project site. 
 
 

1.5 SUBMISSION REQUIREMENTS: 
 

A. General:  All submittals shall be made to the Owner and Engineer.  The quantity and make-up of 
submittals shall be as established by the Engineer.  The Engineer will log and distribute submittals 
for review.    

 
B. Make submittals promptly in accordance with approved schedules, and in such sequence as to 

cause no delay in the work. 
 

C. Submittals shall include: 
1. Date and revision dates. 
2. Project title and number. 
3. The names of:  

a. Owner and Engineer;  
b. General Contractor;  
c. Subcontractor;  

4. Location of work and relation to adjacent structure or materials. 
5. Field dimensions clearly identified as such. 
6. Specification Section number and specific paragraph under which item is specified. 
7. Submission number. 
8. Applicable standards, such as ASTM number. 
9. A blank space, five-inch by four-inch, for the Engineer’s stamp. 
10. Contractor’s remarks. Identify exceptions or deviations from Contract Documents and reasons 

for them.  
a. If shop drawings submitted by the General Contractor indicate a departure from the 

Contract and the Engineer deems it to be minor adjustment in the interest of the Owner 
(subject to concurrence by the Contractor stating it does not involve a change in Contract 
Price or extension of time), the Engineer may approve the submission, but the approval 
shall be subject to the Engineer’s review and acceptance.  

b. The approval of the Engineer shall be inferred to contain in substance the following: The 
change is so ordered with the understanding that it does not involve any change in the 
Contract Price or Time, and that it is subject generally to all contract stipulations and 
covenants, and is without prejudice to any and all rights of the Owner under the 
Contract.  

12. General Contractor's stamp, initialed or signed certifying review and approval of submittal.  
13. Any other items as called for by the Engineer or required by the manufacturers.  
14. The Engineer reserves the right to ask for shop drawings for any or all items on the project, 
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whether or not requested in individual specification sections, at no additional cost to the 
Owner.  

 
 

1.6 RESUBMISSION REQUIREMENTS: 
 

A. Resubmission:  Resubmission procedure shall follow the same procedures as the initial. 
 

B. Shop Drawings: 

1. Transmittal shall contain the same information as the first transmittal except that the 
submission number shall change sequentially.  The drawing number/description shall be 
identical as the first transmittal but the date shall be the revised date for that submission. 

2. No new material should be included on the same transmittal for the resubmission. 
3. Indicate on drawings any changes which may have been made other than those requested by 

the Engineer. 
 
 
1.7 THE ENGINEER’S REVIEW AND DISTRIBUTION OF SUBMISSIONS 

A. The Engineer will evaluate and review submittals within the aforesaid review period timeframe (10 
calendar days).  After the Engineer’s review, distribution shall be as stated herein.   
1. If the submittal is ‘reviewed -’, or ‘reviewed, furnish as corrected’, the Engineer shall 

compose a transmittal indicating the status.  The Engineer shall stamp the submittals in 
concurrence with the status agreed to, and transmit back to the Contractor, with one (1) copy 
sent directly to the Owner.  The Contractor shall then distribute said submittals to 
appropriate subcontractors.  The Engineer shall retain one (1) copy for her/his records. 

2. If the submittal is ‘reviewed - revise and resubmit’ or ‘rejected’, the Engineer shall compose 
a transmittal indicating the status.  The Engineer shall stamp the submittals in concurrence 
with the status agreed to and transmit back to the Contractor for resubmission.  A copy of 
the transmittal, indicating that a submittal was disapproved and returned to the Contractor, 
will be forwarded from the Engineer to the Owner for their records. 

3. The review period for the Engineer will not exceed ten (10) calendar days from the 
established date of each submission indicated on the Schedule of Shop Drawings and 
Product Data, plus the additional time, if any, for distribution by the Contractor and receipt 
of submissions by the Engineer. The Contractor is required to anticipate review time, 
including time for possible rejection and resubmission, in establishing Schedule dates. 
a. The aforementioned time provided to the Engineer for checking shop drawings is from 

the date of receipt of shop drawings by the Engineer to the mailing date of shop 
drawings returned to the General Contractor by the Engineer. 

4. The Engineer will process the submission and indicate the appropriate action on the 
submission and the transmittal.  Incomplete or erroneous transmittals will be returned 
without action. 

5. The Engineer will prepare the transmittal in the following sequence: 
a. Date received from Contractor. 
b. Date returned to Contractor. 
c. Action taken on submission. 
d. Distribution, including number of copies distributed and type of material distributed. 
e. Engineer’s remarks (note major deviations from the Contract Documents). 

 
B. Engineer’s Review Procedure: 
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1. Stamped REVIEWED:   
a. No corrections or resubmissions required, fabrication may proceed. 

2. Stamped REVIEWED:   
a. If Contractor complies with noted corrections, fabrication may proceed.  Submit 

corrected print for final review. 
b. If, for any reason, the Contractor cannot comply with the noted corrections, fabrication 

shall not proceed and Contractor shall resubmit, following procedures outlined in this 
Section. 

3. Stamped REVIEWED, “REVISE AND RESUBMIT” OR “SUBMIT SPECIFIED ITEM”, 
“REJECTED”: 
a. Contractor shall revise and resubmit for review.  Fabrication shall not proceed. 

 
C. Manufacturer’s Instruction 

1. When required in individual Specification Section, submit manufacturer’s printed 
instructions for delivery, storage, assembly, installation, start-up, adjusting and finishing, in 
quantities specified for product data, with one (1) additional copy submitted to the Engineer. 

 
 
1.8 SCHEDULE OF VALUES 
 

A. Prior to the first request for payment, the General Contractor shall submit to the Owner and 
Engineer, a Schedule of Values of the various portions of the Work in sufficient detail to reflect 
various major components of each trade, including quantities when requested, aggregating the total 
contract sum, and divided so as to facilitate payments for work under each Section. The schedule 
shall be prepared in such form as requested by the Engineer, and it shall include data to 
substantiate its accuracy.  Each item in the Schedule of Values shall include its proper share of 
overhead and profit.  This schedule, including breakdown and values, requires the approval of the 
Engineer and shall be used only as a basis for the Contractor's request for payment. 

 
 
 
PART 2 – PRODUCTS 
Not Used 
 
 
 
PART 3 – EXECUTION 
Not Used 
 
 

END OF SECTION 
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SECTION 015000 
 

TEMPORARY FACILITIES AND CONTROLS 
 

 

1.1 GENERAL PROVISIONS 
 

A. Attention is directed to the GENERAL CONDITIONS which are hereby made a part of this 
Section of the Specifications. 

 
B. Temporary Facilities and Controls will not be measured for payment; these costs shall be included 

in the overall cost to perform the demolition work under general conditions. 
 

 
1.2 TEMPORARY WATER 
 

A. All water for demolition activities and dust control shall be furnished and paid for by the General 
Contractor. 

 
B. Temporary hoses and temporary pipelines used for transporting water shall not be run unattended 

or unprotected across parking areas, vehicle entrances, walkways, plazas, or steps.   
 
C. The General Contractor shall provide an adequate supply of drinking water from approved 

sources of acceptable quality, satisfactorily cooled, for her/his employees and those of her/his 
Subcontractors. 

 
D. Use of the water may be discontinued if, in the opinion of the Engineer, it is wastefully used. 

 
 
1.3 WEATHER PROTECTION 
 

A. It is the intent of these Specifications to require that the General Contractor shall provide 
temporary enclosures and heat to permit demolition work to be carried on during the months of 
November through March as needed.  Under no circumstances shall the Contractor suspend any 
work during the months of November through March because of their reluctance to provide and 
pay for temporary weather protection.  These Specifications are not to be construed as requiring 
enclosures or heat for operations that are not economically feasible to protect in the judgment of 
the Engineer.  Included in the preceding category, without limitation, are such items as site work, 
excavation, steel erection, erection of certain "exterior" wall panels, roofing, and similar 
operations. 

 
B. "WEATHER PROTECTION" shall mean the temporary protection of that work adversely 

affected by moisture, wind, and cold, by covering, enclosing and/or heating.  This protection 
shall provide adequate working areas during the months of November through March as 
determined by the Engineer and consistent with the approved demolition schedule to permit the 
continuous progress of all work necessary to maintain an orderly and efficient sequence of 
demolition operations.  The General Contractor shall furnish and install all "weather protection" 
material and be responsible for all costs, including heating required to maintain a minimum 
temperature of 50 degrees F. at the working surface.  This provision does not supersede any 
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specific requirements for methods of construction/demolition, curing of materials or the 
applicable general conditions set forth in the Contract Articles with added regard to performance 
obligations of the Contractor. 

 
D. Installation of weather protection and heating devices shall comply with all safety regulations 

including provisions for adequate ventilation and fire protection devices.  Heating devices which 
may cause damage to finish surfaces shall not be used. 

 
1.4 TEMPORARY POWER 
 

A. The Contractor shall be responsible to provide temporary power as needed to perform the work.  
Payment for the temporary power installation, consumption of energy and dismantling of the 
temporary power, including all permits and fees (excluding tipping fees), shall be the 
responsibility of the General Contractor. 

 
B. The General Contractor shall pay for the cost of electric energy consumed by herself/himself and 

by all of her/his subcontractors.  Any temporary wiring of a special nature shall be paid for by 
the Subcontractor requiring it, such as: 

1. Special circuits required by electric welders, elevators, lifts or other special equipment 
requiring high-amperage and/or special voltage service, etc. 

2. Exterior lighting circuits for protection against vandalism, public warning lights, lights for 
advertising, and similar items. 

 
C. The General Contractor and all Subcontractors, individually, shall furnish all extension cords, 

sockets, motors, and accessories required for their work.  They shall also pay for all temporary 
wiring of offices and buildings used by them. The General Contractor shall pay for her/his own 
offices. 

 
D. All temporary wiring installed by the Electrical Subcontractor shall be removed after it has served 

its purpose.  Use copper wire only. 
 
E. All relocations of temporary service to meet demolition and/or phasing requirements shall be 

performed at no additional cost to the Owner. 
 
 
1.5 HOISTING EQUIPMENT AND MACHINERY 
 

A. All hoisting equipment and machinery required for the proper and expeditious prosecution and 
progress of the work shall be furnished, installed, operated and maintained in safe condition by 
the General Contractor for the use of all Subcontractors' material and/or equipment delivered to 
the designated hoisting area except that which is specifically required to be provided by the 
Subcontractors themselves and is so stated in each appropriately related Section of the 
Specifications.  All costs for hoisting operating services shall be borne by the General Contractor 
unless specifically stated otherwise in the Contract Documents. 

1. A licensed equipment manufacturer’s representative shall be present at all times, to witness 

the erection and dismantling of all hoisting equipment and machinery, whenever such 
equipment is being erected or dismantled.  No such work will be performed without the 
presence of such representative. 
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2. Hoisting equipment and machinery erection and dismantling shall be performed only by 
trained, certified and experienced riggers qualified to perform such work. 

3. Copies of such licenses and/or certifications, clearly indicating qualifications, shall be 
provided to the Owner prior to commencement of such erecting and dismantling work. 

 
B. Review Drawings for openness of traffic access routes to installed destinations of specified 

equipment and furnishings. 
 
1.6 STAGING 
 

A. All staging, exterior and interior, required to be over eight feet in height, shall be furnished and 
erected by the General Contractor and maintained in safe condition by her/him without charge to 
and for the use of all trades as needed by them for proper execution of their work, except where 
specified to the contrary in any Section of the Specifications. 

1. Erection and dismantling of staging shall be performed only by trained, certified, and 
experienced staging personnel qualified to perform such work. 

2. Copies of such certifications, clearly indicating qualifications, shall be provided to the Owner 
prior to commencement of such erecting and dismantling work. 

 

 

1.7 MAINTENANCE OF ACCESS 
 

A. The General Contractor shall provide and maintain for the duration of his contract, a means of 
access to, around and within the site, for vehicular traffic and authorized personnel.  This means 
of access shall be construed to sustain the weight of equipment customarily engaged for use in 
demolition projects of this type and magnitude. The General Contractor shall, without additional 
compensation from the Owner, furnish labor and materials as may be required from time to time 
to maintain this means of access in an acceptable condition as determined by the Engineer. 
Pedestrian access shall provide adequate protection against falling debris, slippage, adequate 
lighting, warning and directional signs, and protection against demolition activities. 

 
 

1.8 DUST CONTROL 
 

A. The General Contractor shall provide adequate means for the purpose of preventing any fugitive 
dust caused by demolition operations from leaving the site, creating a hazard, nuisance, and from 
entering adjacent occupied areas throughout the period of the demolition contract.   

 
B. This provision does not supersede any specific requirements for methods of demolition or 

applicable general conditions set forth in the Contract Articles with added regard to performance 
obligations of the General Contractor. 
 

C. Wetting of waste during demolition, staging and loading shall be completed in accordance with 
the site specific variance. 

 
 
1.9 NOISE CONTROL 
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A. Comply with requirements of authorities having jurisdiction.  Develop and maintain a noise-
abatement program and enforce strict discipline over all personnel to keep noise to a minimum. 

 
B. Execute demolition work by methods and by use of equipment which will reduce excess noise. 

1. Equip air compressors with silencers, and power equipment with mufflers. 

2. Manage vehicular traffic and scheduling to reduce noise. 

3. No heavy equipment may be started or idled before 7 am. 
 
 

1.10 INDOOR AIR QUALITY MANAGEMENT 
 

A. Minimize exposure of building occupants, indoor surfaces, and ventilation air distribution 
systems to environmental tobacco smoke.  At a minimum, take the following measures: 

1. Prohibit smoking in the building or on the site except for designated areas only. 

2. Locate exterior designated smoking areas at least 25 feet away from entries, outdoor air 
intakes, and operable windows.  

 
B. Take special care to prevent accumulation of moisture on materials and debris to prevent 

development of mold and mildew within the work area. 
 
C. Immediately remove from site and properly dispose of materials showing signs of mold and 

mildew, including materials with moisture stains. 
 

 
1.11 ENCLOSURES 
 

A. Provide temporary, insulated, weather tight closures of openings in exterior surfaces for 
providing acceptable working conditions, allowing for heating during interior demolition, and 
preventing entry of unauthorized persons, as applicable.  Provide doors with self-closing 
hardware and locks, as applicable. 

 
 
1.12 CLEANING DURING DEMOLITION 
 

A. Unless otherwise specified under the various trade Sections of the Specifications, the General 
Contractor shall perform clean-up operations during demolition as herein specified. 

 
B. Control accumulation of waste materials and rubbish; periodically dispose of off-site in a legal 

manner.  The General Contractor shall bear all costs, including fees resulting from such disposal, 
excluding tipping fees 

 
C. Maintain project in accordance with all local, State, and Federal Regulatory Requirements. 
 
D. Store volatile wastes in covered metal containers, and remove from premises. 
 
E. Prevent accumulation of wastes which create hazardous conditions. 
 
F. Provide adequate ventilation during use of volatile or noxious substances. 
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G. Conduct cleaning and disposal operations to comply with all federal, state and local ordinances 

and anti-pollution laws. 

1. Do not burn or bury rubbish and waste materials on site. 

2. Do not dispose of volatile wastes such as mineral spirits, oil, or paint thinner in storm or 
sanitary drains. 

3. Do not dispose of wastes into streams or waterways. 

4. Identify potential sources of cleaning water runoff and propose abatement procedures. 
 

H. Use only those materials which will not create hazards to health or property and which will not 
damage surfaces. 

 
I. Use only those cleaning materials and methods recommended by manufacturer of surface 

materials to be cleaned. 
 
J. Execute cleaning to ensure that the buildings, the sites, and adjacent properties are maintained 

free from accumulations of waste materials and rubbish and windblown debris, resulting from 
demolition operations. 

 
K. Provide on-site containers for collection of waste materials, debris and rubbish. 
 
L. Remove non-contaminated waste materials, debris and rubbish form the site periodically and 

dispose of at legal disposal dump site.  
 
M. Handle material in a controlled manner with as few handlings as possible.  Do not drop or throw 

materials from heights. 
 
N. Schedule cleaning operations so that dust and other contaminants resulting from cleaning process 

will not damage surrounding surfaces. 
 
 
1.13 FIELD OFFICES 
 

A. The General Contractor is not required to provide or maintain temporary field offices.  
 

B. The General Contractor may provide a suitable field office on site for its own use.  The location 
shall be at the discretion of the Owner. 

 
 

1.14 SANITARY FACILITIES 
 

A. The General Contractor shall provide suitable toilet facilities for its staff, the Owner and the 
Engineer, and additional facilities for the workmen on the job, including personnel of 
Sub-contractors. 

 
C. Provide chemical toilets where work is in progress and in quantity required by OSHA Code. 
 
D. Chemical toilets and their maintenance shall meet requirements of state and local health 

regulations and ordinances and shall be subject to the approval of the Engineer. 
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1.15 WORK ZONE BARRIERS 
 

A. Proper work zone barriers shall be provided around the contract work areas and as directed by 
the Owner and Engineer. 

 
B. Demolition site barriers, at a minimum, shall consist of temporary chain link fencing, fence 

screening, gates, and temporary traffic control devices and signs as shown in the project 
Drawings. In addition, ribbons, tapes, wood barriers, warning signs, and other traffic materials 
to keep traffic and people from area of demolition and maintain ongoing operations. Trenches 
should be covered at the end of each day and appropriate barriers shall be installed to limit public 
access to any trenches or excavations associated with the Project. 

 
C. Barriers shall be erected at such approved locations as are necessary, sufficiently cross-braced 

and supported adequately from floors and ceilings as required. 
 
 
1.16 PARKING 
 

A. Limited parking facilities located at the site may be available for use by the General Contractor, 
subcontractors and their employees.  Such parking areas shall be designated by the Owner and 
Engineer.  The Owner and Engineer shall not be responsible for cars, trucks, equipment, etc. or 
their contents and the General Contractor and his Subcontractors and material suppliers will use 
the designated area with this understanding. 

 
 
1.17 DEBRIS CONTROL AND REMOVAL 
 

A. Debris shall not be permitted to accumulate or migrate and the work shall at all times be kept 
satisfactorily clean.  Facility trash receptors shall not be used for the disposal of debris.  
Dumpsters shall be provided by the General Contractor for removal of debris for all trades and 
activities including those performed by subcontractors. 

 
C. Remove debris from the work site and dispose of same at a New York State Department of 

Environmental Conservation (NYSDEC) permitted facility, as specified by the Owner. Obtain 
all approvals and permits necessary from the owner or officials in charge of the waste facility, as 
applicable. During the disposal process, copies of daily receipts from dump site shall be 
submitted on a regular basis. 
 
Asbestos contaminated material will be disposed of at the OHSWA facility, 7044 Street, Route 
294, Ava, New York. Note that the contractor is responsible for coordinating disposal at the 
landfill, and is aware of a 500 ton per day limit.  

 
1.18 SAFETY PROTECTION 
 

A. At no time shall the work be left unattended without proper safety protection and shall not be left 
unprotected to the weather and accessible to the public.  It is the responsibility of the General 
Contractor to maintain proper safety protection for the public while work is in progress or 
unattended. 
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1.19 VEHICLE AND EQUIPMENT PROTECTION 
 

A. All demolition activities shall be performed in such a manner so as not to dust, stain or damage 
any building elements, equipment, vehicles, etc. within general vicinity of the demolition work 
area.  Any damage to these items shall be cleaned and repaired at the expense of the General 
Contractor. 

1.  All vehicles and equipment on site shall be effectively disabled and secured when not in use.  
 
 
1.20 SHORING  AND BRACING 
 

A. Provide all temporary shoring and bracing as required for the proposed work.  Comply with all 
applicable codes and standards. In particular, the Contractor is responsible for designing, 
providing, installing, and maintaining adequate shoring and bracing for the basement walls. The 
design should be approved by a structural engineer licensed in the State of Missouri. Plans which 
encompass all temporary shoring and bracing work shall be signed and sealed by the engineer 
and are to be filed with the Engineer prior to commencing the shoring work.  

 
1.21 TEMPORARY FENCE 
 

A. A temporary fence currently surrounding the demolition site shall be maintained along the entire 
perimeter of the contract limit lines as indicated on the Drawings, and shall be kept in good repair 
at all times. Additional fencing, as indicated on the contract plans shall be provided and 
maintained by the Contractor.  These fences shall be arranged to maintain ongoing operation’s 

access and egress. 
 
B. Temporary fences shall be six feet high and constructed of chain link, or approved equal. Fencing 

shall be erected in a substantial manner, straight, plumb and true as approved by the Engineer. 
 
C. Gates shall be built into fence at such approved locations as shown on the Drawings and as 

necessary, well cross-braced and hung on heavy strap hinges with proper post and hook for 
double gates.  Provide heavy hasps and padlocks for each gate.  Provide a set of three keys for 
each lock to the Owner and the Engineer to facilitate emergency access. 

 
 
1.22 SNOW AND ICE REMOVAL 
 

A. Contractor shall be responsible for snow and ice removal from the site.  The parking area in the 
vicinity of the construction trailers and barricaded off from the construction site will be 
maintained by others. 

 

 
END OF SECTION 
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SECTION 015726 

DUST CONTROL & AIR MONITORING 

1. GENERAL 

1.1 SUMMARY 

A. Section Includes: 
1. Dust Control 
2. Air Monitoring 

B. Related Sections: 
1. Section 02 41 19 – Demolition 
2. Section 31 00 00 - Earthwork 
3. Section 31 10 00 – Site Clearing 
4. Section 31 25 00 - Erosion and Sedimentation Controls 

 

1.2 REFERENCES 
 

A. NYDEC DER-10 Technical Guidance for Site Investigation and Remediation 
 

1.3 DEFINITIONS 
 

A. "Dust” shall mean airborne particulate matter that is associated with or results from the 

Contractor’s activities: Of particular concern is dust associated with the Contractor’s 

excavation activities: truck traffic onto and off of the Site; loading and decontamination of 
transportation vehicles; demolition activities, on-site crushing operations, and wind traversing 
exposed stockpiled soil and debris. 

 
B. “Visible dust” shall mean dust that can be detected visibly, without instrumentation. 

 
C. “Measurable dust” shall mean dust that can be directly measured through real-time monitoring 

devices. 
D. “Dust Action Level” shall mean the real-time measurement of Measurable Dust at 

concentrations at or greater than 150 µg/m3. 
 

1.4 SCOPE 
 

A. Contractor shall implement dust and vapor control techniques at all times during work to 
prevent the formation and migration of dust and vapors during demolition, crushing, 
excavation, and removal of debris and soil at the Site.   At a minimum, the following dust and 
vapor specific techniques in areas of known or anticipated vapors will include: 
5. Thorough wetting of areas to be excavated for at least an hour before starting soil 

excavation, demolition, and loading activities. 
6. Providing and operating a sprinkler or mist system adjacent to demolition, excavation, 

crushing and soil loading activities and adjacent to each piece of operating equipment 
expected to generate dust. 
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7. Designating personnel with personnel with watering hoses or other watering 
equipment to supplement sprinkler misting control techniques. 

8. Limiting rates of demolition, excavation, crushing operations to meet the standards of 
this Section. 

 

1.5 SYSTEM DESCRIPTION 
 

A. Furnish, install, test, operate, monitor, and maintain dust control system. 
 

B. The Contractor shall develop an air monitoring program (AMP). The purpose of the AMP is 
to determine that the proper level of personnel protective equipment is used, to document that 
the level of worker protection is adequate. 

C. The Contractor shall supply all personnel, equipment, facilities, and supplies to develop and 
implement the air monitoring program described in this section. Equipment shall include at a 
minimum: an organic vapor analyzer, photoionizer, and real-time aerosol monitors, depending 
on work activities and environmental conditions. 

D. The Contractor’s AMP shall include both real-time and documentation air monitoring (personal 
and area sampling as needed). The purpose of real-time monitoring will be to determine if an 
upgrade (or downgrade) of PPE is required while performing on-site work and to implement 
engineering controls, protocols, or emergency procedures if Contractor-established action 
levels are encountered. 

C. The Contractor shall also use documentation monitoring to ensure that adequate PPE is being 
used and to determine if engineering controls are mitigating the migration of 
contamination to off-site receptors. Documentation monitoring shall include the collection 
and analysis of samples for total nuisance dust. 

D. During the progress of active remedial work, the Contractor will monitor the quality of the air 
in and around each active hazardous operation with real-time instrumentation prior to 
personnel entering these areas. Sampling at the hazardous work site will be conducted on 
a continuous basis. Any departures from general background will be reported to the Safety 
Officer prior to entering the area. The Safety Officer will determine when and if operations 
should be shut down. 

E. Air monitoring equipment will be operated by personnel trained in the use of the specific 
equipment provided and will be under the control of the Safety Officer. A log of the location, 
time, type and value of each reading and/or sampling will be maintained. Copies of log 
sheets will be provided on a daily basis to the Engineer’s on-site representative. 

F. All readings will be recorded and be available for Owner and/or Engineer personnel to review. 
 

1.6 PERFORMANCE REQUIREMENTS 

A. The Contractor shall develop and implement a dust and vapor control plan.  The Contractor shall 
execute work by methods to minimize the generation of dust from all construction activities.  Fugitive 
dust control strategies shall prevent dust from exiting the work zone, prevent visible emissions from 
exceeding air quality regulations, and prevent public nuisance and exposure to site contaminants. 
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B. The Contractor will be issued a temporary Stop Work Order, with no cause for delay or damages, and 
will re-assess Site activities and dust control measures, if: 

 
1. Visible dust is observed beyond the limits of the site. 
2. If airborne action levels are exceeded at any time during soil remedial activities, as indicated 

by laboratory chemical specific analysis of perimeter samples until it is demonstrated that 
airborne action levels are achieved by the Contractor’s upgraded control measures.   

3. At the discretion of the Owner or Engineer. 

C. The Contractor may make no claims for delays, no extension of contract time will be available, and no 
additional compensation will be paid due to the Contractor’s failure to meet dust control requirements. 

D. The Contractor shall be responsible for the clean-up, remediation, and sampling of any off-site 
deposition of dust.  The Contractor shall also be responsible for the cleaning of adjacent buildings, 
structures, windows and automobiles due to actions by the Contractor and his work.  This cost shall 
be included in the general cost to perform the work. 

 

1.7 PERMIT REQUIREMENTS 

A. The Contractor shall obtain all permits necessary to perform the work. 
 

1.8 SUBMITTALS 

A. Section 01 33 00 - Submittal Requirements: Requirements for submittals. 

B. Product Data: Submit data for equipment/methods being Implemented:  

C. Field Reports: Test and monitoring reports  

1.9 QUALITY ASSURANCE 

A. Comply with water disposal requirements of authorities having jurisdiction. 
 

1.10 SEQUENCING 
 

A. Follow any sequencing requirements set forth in the General Conditions. 
 

B. Sequence work to obtain required permits before start of the work 
 

C. Sequence work to install dust control measures a minimum 7 days before testing and operating 
dust control systems. 
 

1.11 COORDINATION 

A. Adhere to any coordination requirements set forth in the General Conditions. 
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2. EXECUTION 

A. To control the formation of dust during demolition and remediation activities, the Contractor 
shall: 
1. Keep vehicle speeds on the Site below 15 miles per hour. 
2. Mist or spray with water at least twice daily to prevent formation of dust while clearing 

the site, demolition activities, crushing activities, excavating, transferring and loading 
materials on-site, or loading or decontaminating transportation vehicles. 

3. Control excavation activities to minimize the generation of dust. 
4. Keep the drop heights to a minimum while loading transportation vehicles. 
4. Cover all trucks and transport vehicles hauling soil, concrete, and other loose materials 

or require all trucks and transport vehicles to maintain at least 2 feet of freeboard. 
5. Conform to Stockpile Management requirements set forth in the Contract Documents. 
6. Sweep daily, or more frequently as needed or as directed by the Engineer, with a street 

sweeper if visible soil material is carried onto public streets. 
7. In the event wind speeds exceeds 20 mph for more than 15 minutes causes visible 

dust, Contractor shall halt soil-moving activities until wind speeds decrease and no 
visible emissions are observed. 

2.1 EXAMINATION 

A. Verify existing conditions before starting work, as applicable. Refer to General Conditions. 

2.2 REAL TIME MONITORING  

A. Real-time air monitoring shall be conducted by the Contractor, as follows, using the following 
equipment: 

1. Organic vapor photoionizers or photoionization detectors (PIDs) shall be utilized. The 
Contractor shall provide one PID for each and every hazardous work zone operation. 
Total particulates shall be measured using a real-time aerosol monitor. The instrument 
shall be calibrated daily according to the procedure in the user’s manual. The meter 
shall be capable of measuring dust concentrations down to 0.01 mg/m3. 

2. Real-time monitoring will be conducted at any excavation of contaminated soil or 
sediments and during demolition work. 

3 Real-time monitoring will also be conducted at perimeter locations including an 
upwind (background) and a downwind location from Work Zones. A background 
reading will be established daily at the beginning of the work shift. If the wind 
direction changes during the course of the day, a new background reading will be 
made. Downwind readings at the perimeter will be made when Contractor action 
levels have been exceeded at the excavation face or at a minimum of twice a day. 

4. If Contractor-established action levels are exceeded at the perimeter location for 
fugitive dust, work must be suspended and engineering controls must be implemented 
to bring concentrations back down to acceptable levels. 

 

2.3 DOCUMENTATION MONITORING 
 

A. Documentation monitoring may be conducted by the Engineer at the perimeter of the (upwind 
and downwind) for total dust and volatiles. Documentation monitoring will be conducted 
during demolition, staging or removal activities. 
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B. Documentation samples may be collected at established perimeter locations. The locations 

will be chosen according to site activities and expected wind direction. The perimeter locations 
will be established and marked with high visibility paint or flagging at approximately 
equidistant points around the site. Samples will be collected at a height of 6 feet above ground 
surface. 

 
C. Documentation samples may be collected at regularly scheduled intervals or at the initiation 

of a new phase of on-site work. Samples will be collected during the normal work hours when 
activities are occurring on site. 

 
 

3. FIELD QUALITY CONTROL 
 

A. Refer to General Conditions. 

 
END OF SECTION 
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SECTION 01 74 24 

SITE RESTORATION  

 

PART 1 GENERAL 
 

1.1 SUMMARY 
 

A. Section Includes 
1. Site Restoration Requirements for Disturbed Areas 
2. Site Restoration of Paved Areas 

 
1.2 SUBMITTALS 

 
A. Submittal Section 01 33 00 – Submittal Requirements. 

 
B. CONTRACTOR shall submit photographs and existing site conditions survey to document the 

pre-construction conditions of the site to the satisfaction of the OWNER and ENGINEER. 
Upon request, CONTRACTOR shall submit additional documentation. 
1. CONTRACTOR shall be responsible for completing site restoration 

requirements. 
 

C. CONTRACTOR shall submit and obtain ENGINEER’S approval for all materials prior to 

start of restoration. 
 

D. Substantial completion notification and inspection request.  
 

E. Final completion certificate and inspection request.   

 
1.3 PRODUCTS - Not Used 

PART 2 EXECUTION 
 
 

2.1     RESTORATION OF DISTURBED AREAS 
 

A. All excavated areas are to be restored per the Contract Drawings. Areas shall be brought to 
grade that existed prior to the start of work; topsoil and seeding are not required unless 
otherwise indicated by Owner/Engineer due to disturbance caused by Contractor. 

 
B. CONTRACTOR shall repair any damage made to existing vegetated areas associated 

with the work. Vegetation shall be restored to existing conditions or as shown on the 
Contract Drawings and as approved by the ENGINEER. Seeding shall be conducted as 
specified in Section 32 92 19 – Seeding. 

 
C. The contractor will grade disturbed areas so that runoff does not leave the project site.  
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END OF SECTION 
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SECTION 022116 

ENVIRONMENTAL HEALTH AND SAFETY 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes: 
1. Minimizing potential adverse environmental impacts associated with 

construction activity. 
2. Establishing protocols and providing procedures to protect workers’ health and 

safety as it relates to the proposed construction activities when performed in the 
presence of Occupational Safety and Health Administration (OSHA) Hazardous 
Materials, regulated substances, or otherwise environmentally sensitive 
conditions. 

3. Compliance with all applicable OSHA regulations in accordance with federal, 
state, and local laws. 

B. Related Sections: 
1. Section 01 74 24 – Site Restoration 
2. Section 02 41 19 – Demolition 
3. Section 31 00 00 - Earthwork 
4. Section 31 10 00 – Site Clearing 

1.2 UNIT PRICE - MEASUREMENT AND PAYMENT 
 

A. The work to prepare and implement a health and safety plan will be paid for on a Lump Sum 
basis.  Such cost shall reflect all environmental health and safety services, including that of 
subcontractors.  
1. The Contractor shall demonstrate to the Engineer monthly that a health and safety plan 

(HASP) has been kept current and is being implemented and the monthly cost will be 
certified for payment. 

2. Any month where a health and safety plan is found not to be current or is not being 
implemented, the monthly payment for the Environmental Health and Safety Item shall 
be deferred to the next monthly payment estimate.  If a HASP is not current or being 
implemented for more than thirty calendar days, there will be no monthly payment. 

3. Failure of the Contractor to implement a HASP in accordance with this Specification 
shall result in the withholding of all Contract payments. 
This work shall include all materials, tools, equipment and labor incidental to the 
completion of this item for the duration of the Project to maintain, revise, monitor and 
implement the HASP.   Such costs include providing the services of the health and safety 
personnel, Contractor employee training, chemical protective clothing (CPC), personal 
protective equipment (PPE), disposal of PPE and CPC, medical surveillance, 
decontamination facilities, engineering controls, monitoring and all other health and 
safety protocols and procedures established to protect the health and safety for all on-site 
workers. 

B. The cost per month for the duration of the Project to implement the HASP and provide the 
services of the health and safety personnel.   
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The HASP shall interface with the Contractor’s Safety and Health Program.  Any portions of 

the Safety and Health Program that are referenced in the HASP shall be included as 
appendices to the HASP.  Where the use of a specific topic is not applicable to the Project, the 
HASP shall include a statement to justify its omission or reduced level of detail and establish 
that adequate consideration was given the topic. 

 
1. Elements: 

a. Site Description and Contamination Characterization:  

b. Safety and Health Risk Analysis/Activity Hazard Analysis: The HASP shall address 
the safety and health hazards on this site for every operation to be performed.  The 
Contractor shall review existing records and data to identify potential chemical and 
physical hazards associated with the site and shall evaluate their impact on field 
operations.  Sources, concentrations (if known), potential exposure pathways, and 
other factors.  The Contractor shall develop and justify action levels for 
implementation of engineering controls and personal protective equipment upgrades 
and downgrades for controlling worker exposure to the identified hazards.  If there is 
no permissible exposure limit (PEL) or published exposure level for an identified 
hazard, available information from other published studies may be used as guidance.  
Any modification of an established PEL must be fully documented. 

 
 The HASP shall include a comprehensive section that discusses the tasks and 

objectives of the site operations and logistics and resources required to complete each 
task. The hazards associated with each task shall be identified.  Hazard prevention 
techniques, procedures and/or equipment shall be identified to mitigate each of the 
hazards identified.   

c. Staff Organization, Qualifications and Responsibilities: The HASP shall include a list 
of personnel expected to be engaged in site activities and certify that said personnel 
have completed the educational requirements and are currently monitored under a 
medical surveillance program in compliance with those regulations, and that they are 
fit for work under “level C” conditions. 

The Contractor shall assign responsibilities for safety activities and procedures.  An 
outline or flow chart of the safety chain of command shall be provided in the HASP.  
Qualifications, including education, experience, certifications, and training in safety and 
health for all personnel engaged in safety and health functions shall be documented in the 
HASP.  Specific duties of each on-site team member should be identified.  Typical team 
members include but are not limited to Team Leader, Scientific Advisor, Site Safety 
Officer, Public Information Officer, Security Officer, Record Keeper, Financial Officer, 
Field Team Leader, and Field Team members.  

The HASP shall also include the name and qualifications of the individual proposed to 
serve as Health and Safety Officer (HSO).  The HSO shall have full authority to carry out 
and ensure compliance with the HASP. The Contractor shall provide a competent HSO 
on-site who is capable of identifying existing and potential hazards in the surroundings or 
working conditions which are unsanitary, hazardous or dangerous to employees and who 
has authorization to take prompt corrective measures to eliminate or control them. 
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The HSO have working experience with the regulated compounds that have been 
documented to exist within Project limits; a working knowledge of Federal and State 
safety regulations; specialized training or documented experience (one year minimum) in 
personal and respiratory protective equipment program implementation; the proper use of 
air monitoring instruments, air sampling methods and procedures; and certification 
training in first aid and CPR by a recognized, approved organization such as the 
American Red Cross. 

The primary duties of the HSO shall be those associated with worker health and safety.  
The Contractor’s HSO responsibilities shall be detailed in the written HASP and shall 

include, but not be limited to the following: 
a. Directing and implementing the HASP. 
b. Ensuring that all Project personnel have been adequately trained in the recognition 

and avoidance of unsafe conditions and the regulations applicable to the work 
environment to control or eliminate any hazards or other exposure to illness or 
injury.  All personnel shall be adequately trained in procedures outlined in the 
Contractor’s written HASP. 

c. Authorizing Stop Work Orders, which shall be executed upon the determination of 
an imminent health and safety concern. 

d. Contacting the Contractor’s HSM and the Engineer immediately upon the issuance 

of a Stop Work order when the HSO has made the determination of an imminent 
health and safety concern. 

e. Authorizing work to resume, upon approval from the Contractor’s HSM. 
f. Directing activities, as defined in the Contractor’s written HASP, during emergency 

situations; and 
g. Providing personal monitoring where applicable, and as identified in the HASP. 
 

1.3 DEFINITIONS 

A. Section not used. 

1.4 ACCIDENT PREVENTION MEASURE 

A. Preventative measures shall be taken to avoid spillage of petroleum products and other 
pollutants. The Contractor shall maintain contingency action plans for prompt remedial 
action in the event such spillage should occur. Any spills by the Contractor requiring 
prompt remediation shall be at the cost of the Contractor.  

B. Every reasonable precaution shall be taken to prevent the possibility of accidentally 
starting fires. Construction programs shall include fire prevention planning, training of 
personnel in fire fighting, and a fire prevention inspection program. 

1.5 SUMMARY 

A. The provisions of worker health and safety protocols that address potential and/or actual 
risk of exposure to site-specific hazards posed to the Contractor’s employees and/or 

Subcontractor(s) is solely the responsibility of the Contractor. 

B. The areas where contaminants may pose a risk to worker health and safety include, but 
are not limited to:  
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1. Demolition of site structures. 
2. Processing of demolition debris. 
3. Excavation of contaminated building materials in accordance with site plans. 
4. Handling and disposal of hazardous materials and contaminated site materials. 
5. Shoring installation and removal. 

1.6 SUBMITTALS 

Not Applicable 

PART 2 PRODUCTS 

2.1 MATERIALS 

A. Materials used for maintenance and protection of the environment shall conform to the 
material requirements set forth in the relevant sections of the specifications (i.e. fill, 
topsoil, seeding, etc.). Unspecified materials shall be provided as selected by the 
Contractor, subject to the approval of the Owner's Representative. 

PART 3 EXECUTION 

3.1 EXAMINATION 

A. Verify existing conditions prior to Work. Notify Owner upon discovery of any 
unanticipated conditions. 

B. Cooperate with Engineer’s directions to explore existing conditions to verify location, 

extent, and depth of contaminated soil which needs to be handled in accordance with the 
Remediation Plan for this site. 

3.2 PERFORMANCE 

A. The Contractor shall implement all reasonable measures, including but not limited to, 
details outlined herein or shown on the drawings, to ensure minimum damage to the 
environment during construction and for the long term. 

B. Vegetation adjacent to or outside of access roads, rights-of-way, or cleared construction 
shall not be damaged. 

C. The Contractor shall be required to protect and preserve existing trees and shrubs in areas 
designated on the drawings or as otherwise directed by the Owner's Representative. 
Should any replacement of trees or shrubs be deemed necessary by the Owner's 
Representative, their number and type shall be shown by the Contractor on a Record 
Drawing. 

D. All materials to be removed from the site shall be disposed of legally and properly, off-
site. Disposal of spoil material shall not be in any flood plain, wetland, or sensitive 
environmental area. 
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E. All abandoned or useless objects including buildings, equipment, supplies, personal 
property, rubbish, (including those present prior to construction activities) shall be 
removed from the site in the manner described in the relevant sections of the 
Specifications. 

F. Temporary structures and storage areas shall not be located in critical environmental 
areas. Where areas must be cleared for storage of materials or temporary structures, 
provisions shall be made for regulating drainage and controlling erosion. 

3.3 HEALTH AND SAFETY PLAN 

A. The Contractor shall be responsible for the preparation of a written HASP which 
addresses the relative risk of exposure to documented hazards present within the limits of 
the project site. The HASP shall establish health and safety protocols which address the 
relative risks of exposure to regulated substances in accordance with 29 CFR 1910.120 
and 29 CFR 1926.65. Such protocols shall only address those concerns directly related to 
site conditions. No physical aspects of the work shall begin until a HASP is submitted 
and accepted by the Engineer.  

B. The HASP shall be developed by a qualified person designated by the Contractor as the 
Health and Safety Manager (HSM). The HSM shall have review and acceptance authority 
over the HASP. The Contractor may use standard operating procedures for all or portions 
of the HASP, except as noted below. 

C. The HASP, maintained on site by the Contractor, shall be kept current with construction 
activities and actual site conditions. All elements listed below shall be addressed in the 
HASP. 
1. Implementation schedule for HASP elements 
2. The assignment of a qualified Health and Safety Manager (HSM) 
3. The assignment of a qualified Health and Safety Officer (HSO) 
4. Health and safety personnel requirements, responsibilities, and authorities 
5. Relevant site information defining areas of environmental concerns 
6. Hazard assessment of general site conditions, and hazard assessment of 

individual areas of environmental concern 
7. Personal protection equipment (PPE) and chemical protective clothing (CPC) 
8. Medical considerations/Medical Surveillance Program 
9. Monitoring procedures and exposure action levels 
10. Procedures for upgrading or downgrading CPC/PPE 
11. Operational health and safety requirements 
12. Personnel and equipment decontamination and disposal procedures 
13. Contingency planning for emergency response procedures 
14. Work zone site controls for areas of environmental concern 
15. Engineering controls 
16. Equipment support 
17. HASP revision, review, approval, and coordination procedures 
18. Signature page for all on-site workers subject to the HASP 

D. The HASP shall be recognized as a flexible document which shall be subject to revisions 
and amendments, as required, in response to actual site conditions, changes in work 
methods, and/or alterations in the relative risks present. 
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E. The Contractor shall provide a competent HSO on site as identified in the HASP, who is 
capable of identifying existing and potential hazards at the project site or working 
conditions which are unsanitary, hazardous, or dangerous to employees and who has 
authorization as identified in the HASP to take prompt corrective measures to eliminate 
or control them. The HSO shall have a minimum of one year of working experience at 
hazardous waste sites and a working knowledge of federal and state safety regulations.  

F. The Contractor's HSO responsibilities shall be detailed in the written HASP and shall 
include, but not be limited to, the following: 
1. Directing and implementing the HASP. 
2. Ensuring that all project personnel have been adequately trained in the 

recognition and avoidance of unsafe conditions and the regulations applicable to 
the work environment to control or eliminate any hazards or other exposure to 
illness or injury. All personnel shall be adequately trained in procedures outlined 
in the Contractor's written HASP. 

3. Authorizing Stop Work Orders which shall be executed upon the determination 
of an imminent health and safety concern. 

4. Contacting the Contractor's safety management personnel and the Engineer 
immediately upon the issuance of a Stop Work Order when the HSO has made 
the determination of an imminent health and safety concern. 

5. Authorizing work to resume upon approval from the Contractor's safety 
management personnel. 

6. Directing activities, as defined in the Contractor's written HASP, during 
emergency situations. 

7. Providing monitoring as identified in the HASP. 

G. The Contractor must provide CPC and PPE as stipulated in the Contractor's HASP during 
the performance of work in an area identified as potentially posing a risk to worker health 
and safety for workers employed by the Contractor and Subcontractors. 

H. The Contractor shall inform all on-site workers and subcontractors of all site safety rules, 
known or potential hazards, and emergency response procedures. 

I. All construction-related activities performed by the Contractor within the areas where site 
conditions may pose a risk to worker health and safety and/or the environment, shall be 
performed in conformance with Title 29 of the Code of Federal Regulations, Part 1926 
(29 CFR 1926), Safety and Health Regulations for Construction and 29 CFR 1910, Safety 
and Health Regulations for General Industry. Conformance to Hazardous Waste 
Operations and Emergency Response (HAZWOPER) Protocols may also be required, 
where appropriate. 

J. The Contractor shall be responsible for the implementation of the HASP throughout the 
performance of work. In work locations and areas identified as having a potential risk to 
worker health and safety, the Contractor shall be prepared to immediately implement the 
appropriate health and safety measures, including but not limited to the use of 
engineering controls, personal protection equipment and site work zone controls. The 
Contractor shall be responsible for the health and safety of all on-site workers 
throughout the duration of the work. 

END OF SECTION 
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SECTION 02 41 19 

DEMOLITION 

 

PART 1 GENERAL 
 

1.1 SUMMARY 
 

A. Section Includes 
1. Removal of all items marked for removal on the Contract Drawings. 
2. Removal of debris. 

1.2 RELATED SECTIONS 
A. Section 31 25 00 Erosion and Sedimentation Controls 

 
1.3 SUBMITTALS 

 
A. Submittal Section 01 33 00 – Submittal Requirements. 

 
B. Shop Drawings (as required): 

1. Indicate demolition and removal sequence. 
2. Indicate location of items designated for reuse. 
3. Indicate location and construction of temporary work. 

 
C. Demolition Report 

1. Types and quantities of debris removed and handling activities to point of disposal. 

PART 2 PRODUCTS - Not Used. 

PART 3 EXECUTION 
 

3.1 PREPARATION 
 

A. Verify existing conditions before starting work. 
 

B. Request underground utilities to be located and marked within the construction area prior to 
completing demolition. Utilize subcontract private utility locate specialists as required to 
identify and map utilities known or discovered that intersect work areas. 

 
C. Locate, identify, and protect utilities from damage unless Contract Drawings indicate 

otherwise or ENGINEER approved their removal. 
 

D. Identify temporary stockpile areas for placing removed materials. 
 

E. Notify affected utility companies before starting work and comply with their requirements. 
F. Mark location and termination of utilities. 

 
3.2 CONSTRUCTION REQUIREMENTS 
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A. The CONTRACTOR shall perform all demolition activities in accordance with  
Federal, State, and local standards. 

 
B. Demolition work shall not begin in any portion of the site until all known utilities have been 

staked and verified by the CONTRACTOR. The CONTRACTOR is responsible for the 
damage resulting from known utilities that are improperly verified, abandoned, and 
demolished. 

 
C. Completely demolish and remove portions of structures as defined on the Contract 

Documents, including all appurtenances related or connected thereto, necessary to 
accommodate new construction. 

 
D. All known utilities to be abandoned or removed have been shown on the Contract Drawings 

or as directed. Any remaining portion of the existing utility shall be plugged with concrete. 
 

E. Debris removed from the project site, including equipment, concrete, metals, or other 
demolished materials shall become property of CONTRACTOR and shall be disposed of by 
CONTRACTOR, in accordance with all applicable laws and regulations. Note that Owner 
may request certain materials be segregated and set aside for Owner during the work. 

 
F. Explosives and Blasting are NOT permitted in performance of demolition work. 

 
3.3 PROTECTION 

 
A. Perform demolition in such manner as to eliminate hazards to persons and property; to 

minimize interference with use of adjacent areas, utilities and structures or interruption of use 
of such utilities; to minimize riverbank slope or shoreline instability with removal; and to 
provide free passage to and from such adjacent areas of structures. Protect existing building 
components, equipment, and site work from damage except for those portions of the existing 
facility that are required to be demolished. 

 
B. Provide safeguards, including warning signs, barricades, temporary fences, warning lights, 

and other similar items that are required for protection of all personnel during demolition and 
removal operations. 

 
C. The CONTRACTOR shall adhere to all Federal, State, and Local requirements for confined 

space entry and perform applicable work accordingly. 
 

D. Prevent spread of flying particles and dust. Rubbish and debris shall be sprinkled with water 
to keep dust to a minimum, as well as comply NYSDOL and NESHAPs requirements.  

 
E. Do not use water to the extent it causes flooding, contaminated runoff, or icing. 

 
F. Break concrete or asphalt into less than 3 feet in any dimension. 

 
G. Protect trees not shown to be removed on the Contract Drawings, unless approved otherwise 

by the Owner. 
 

H. Concrete bulkhead ends of abandoned piping and conduit as shown on the Contract 
Drawings or as directed. 
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I. All Federal, State, and Local fire and safety regulations shall be observed in performance of 
work and include the following: 
1. Whenever a cutting torch or other equipment that might cause a fire is used, provide and 

maintain combination fire extinguishers (Class A, B, and C) within 35 feet ready for 
immediate use. All possible users shall be instructed in use of fire extinguishers. 

2. Hydrants shall be accessible at all times. No debris shall be permitted to accumulate 
within a radius of 15 feet of fire hydrants. 

 
J. Remove demolished materials from site except where specifically noted otherwise. Do not 

burn or bury materials onsite. 
 

K. Remove materials as work progresses. Upon completion of work, leave areas in clean and 
restored condition. 

 
L. Remove temporary work. 

 
3.4 CLEAN-UP 

 
A. Remove spilled material from Project Site. 

 
B. CONTRACTOR will be fully responsible for cleanup of any waste generated on-site due to 

equipment leakage, fuel spills, or any other release of waste of any kind. The CONTRACTOR 
will be fully responsible for time and costs associated with appropriate cleanup in accordance 
with any and all applicable regulations and will be responsible for any associated reporting 
required by any entity or agency.  

 
C. Upon completion of work of this Specification Section and after removal of all debris, the site 

shall be left in a condition satisfactory to the ENGINEER. Cleanup shall include disposal 
offsite of all items and materials not required to perform the remainder of the work, which 
includes all demolition debris, miscellaneous debris, rubbish, other solid waste, resulting 
from demolition operations. 

 

END OF SECTION 
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SECTION 02 51 00 

DECONTAMINATION PROCEDURES 

PART 1 GENERAL 
 

1.1 SCOPE OF WORK 
 

A. Decontamination of equipment, vehicles, tools and personnel that have or are suspected to have 
contacted impacted materials shall be performed. Decontamination equipment shall include tools 
and equipment capable to properly perform dry decontamination of all equipment, vehicles, tools 
and personnel prior to leaving the site. 

 
PART 2 PRODUCTS 

2.1 EQUIPMENT 

A. Tools and equipment capable to properly perform dry decontamination. 
 

PART 3 EXECUTION 
 

3.1 CONTRACTOR’S RESPONSIBILITY 
 

A. The CONTRACTOR shall be responsible for installing decontamination equipment and for 
maintaining the equipment in safe and working condition. 

 
3.2 DECONTAMINATION 

 
A. The CONTRACTOR shall perform decontamination activities that are described above prior to 

traversing areas not specifically designated as impacted areas, prior to handling clean soils, and 
prior to departure from the site. 

B. Trucks and equipment transporting impacted shall be loaded in a manner that prevents contact with 
materials outside of the secured bed of the truck. This includes the use of plastic sheeting or 
equivalent materials to prevent spilled soils from contacting the sides of the truck and the use of a 
clean physical barrier (plastic sheeting, etc.) to prevent truck tires from traveling directly on 
impacted materials. Trucks and equipment that comes into contact with impacted materials outside 
of the secured bed shall be decontaminated prior to leaving the site in accordance with this Section. 

C. All equipment used within the limits of the impacted material by the CONTRACTOR shall be 
decontaminated prior to demobilizing from the Site. 

D. Decontamination shall, at a minimum, consist of: 
1. Brushing/cleaning the equipment to removal of all visible material. 
2. Storing the equipment following decontamination in a manner such that the equipment does 

not get re-contaminated. 
E. Contractor shall comply with NYSDOL ICR56 and the Site Specific Variance  regarding  

decontamination procedures.  
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3.3 CLEAN-UP 
 

A. Following completion of decontamination activities, CONTRACTOR shall remove and properly 
dispose of all decontamination materials. 

 
 
 

END OF SECTION 
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SECTION 02 80 03 
DISPOSAL OF NON-HAZARDOUS INDUSTRIAL COMMERCIAL WASTE 

 
 

PART 1 GENERAL 
 

1.01 REFERENCES 
 

A. 6 NYCRR - New York State Codes, Rules, and Regulations. 
 

1.02 DESCRIPTION 
 

A. Remove and dispose of asbestos debris from the structure in conformance with 
Industrial Code Rule 56, NYSDEC and Federal regulations. 

B. Concrete, block, masonry, metal, and other materials that can be segregated and 
decontaminated of asbestos and cleared by the DOL Licensed Project Monitor will be 
transported, re-used or dispose of in accordance with local, state and federal regulations, 
including but no limited to 6 NYCRR Part 360.  

C. Contractor shall make efforts to segregate universal wastes and wastes prohibited by 
the Oneida-Herkimer Solid Waste Authority and arrange for proper disposal of such 
wastes. Packaging of Universal Hazardous Waste shall be in sturdy cardboard 
containers, in sealed steel drums, or other suitable containers. 

D. Weight tickets and disposal locations and facilities shall be provided to the Owner for 
all materials leaving the site.  

E. The Owner shall be advised of the intended reuse or disposal of  all materials 
generated and transported off site prior to removal so that Owner can review and 
approve of proposed reuses. Such correspondence shall include material description, 
weight, and location of disposal.  

F. It shall be the responsibility of the Contractor to ensure that all disposal, reuse, and 
recycling of material from the Project site complies with local, state and federal 
regulations, as applicable.  

 
1.03 SUBMITTALS 

 
A. Quality Control Submittals: 

1. Detailed list of the codes, rules and regulations which are understood to govern 
the Work. This list must cite specific title, chapter, and section of the citation. 

2. Listing of licenses or permits issued by government agencies authorizing the 
handling of the waste by the qualified Company, transporter, and operator of the 
disposal facility. 

3. Detailed step by step procedure indicating how the Work is to be accomplished. 
Procedure shall also include information for off-site Work, such as: 
a. Method of disposal. 
b. Owner and operator of the disposal facility. 
c. Location of the disposal facility. 
d. Method of transporting to the disposal facility. 

4. Qualified Company Data: 
a. Name, address, and telephone number. 
b. Brochure explaining services offered. 
c. Experience directly applicable to the required services. 
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d. Type and listing of equipment proposed to be used for the Work. 
 
 
 
 

1.04 QUALITY ASSURANCE 
 

A. Qualified Company: The Work shall be performed by a qualified Company having at 
least 3 years’ experience directly applicable to the services required. 

 
B. Pre-Work Conference: Before the Work of this Section is scheduled to commence, a 

conference will be held by the Owner’s Representative at the Site for the purpose of 

reviewing the Contract Documents, discussing requirements for the Work, and reviewing 
the Work procedures. 

1.05 PROJECT CONDITIONS 
 

A. Environmental Requirements: 
1. Comply with all applicable governmental agency codes, rules, and regulations for 

handling non-hazardous industrial, commercial and non-industrial waste. 
 

PART 2 PRODUCTS 
 

2.01 MATERIALS FOR USE DURING DISPOSAL PROCEDURE 
 

A. Furnish materials which meet all applicable governmental agency codes, rules and 
regulations. 

 
PART 3 EXECUTION 

 
3.01 PERFORMANCE 

 
A. Remove, and dispose of the materials in accordance with all applicable governmental 

agency codes, rules, and regulations. 
 

END OF SECTION 
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SECTION 02 82 13  
ASBESTOS ABATEMENT 

 
 

PART 1 GENERAL 
 

1.01 SCOPE OF WORK 
 

A. The purpose of the proposed project is for the demolition of a condemned structure 
at 7456 East Street, Newport, New York, which is contaminated with friable 
asbestos containing material. Demolition of the structure will be completed with 
asbestos in place and include the removal of building walls, floors, roofs and other 
components to the slab at grade under separate contract. All materials, excepting 
those that can be segregated, and decontaminated (masonry, metal, etc.) will be 
disposed of as asbestos contaminated debris. 

 
B. Quantities listed herein and on the Contract Drawings are approximate. The 

contractor shall field verify all locations and quantities. Any discrepancies shall be 
brought to the Engineer’s attention prior to bidding. 

 
C. The Contractor shall be aware of all conditions of the Project and is responsible for 

verifying quantities and locations of all Work to be performed. Failure to do so shall 
not relieve the Contractor of its obligation to furnish all labor and materials necessary 
to perform the Work. 

 
D. All Work shall be performed in strict accordance with the Contract Documents and 

all governing codes, rules, and regulations. Where conflicts occur between the 
Project Documents and applicable codes, rules, and regulations, the more stringent 
shall apply. 

 
 

1.02 SPECIAL JOB CONDITIONS 
 

A. The Contractor shall comply with the Project Specific Variance Petition for 
Controlled Demolition of Abandoned Structures (included in the Contract 
Documents as GC-5). 

 
B. Any air sampling necessary to meet the contractor’s employee OSHA requirements 

will be the responsibility of the Asbestos Contractor. 
 

1.03 PERMITS AND COMPLIANCE 
 

A. The Contractor shall assume full responsibility and liability for compliance with all 
applicable Federal, State, and local laws, rules, and regulations pertaining to Work 
practices, protection of Workers, authorized visitors to the site, persons, and property 
adjacent to the Work. 
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B. Perform asbestos related Work in accordance with New York State Industrial Code 
Rule 56 (herein referred to as Code Rule 56), 40 CFR 61, 29 CFR 1926, and as 
specified herein. Where more stringent requirements are specified, adhere to the 
more stringent requirements. 

 
C. The Contractor must maintain current licenses pursuant to New York State 

Department of Labor and Department of Environmental Conservation for all Work 
related to this Project, including the removal, handling, transport, and disposal of 
asbestos containing materials. 

 
D. The Contractor must have and submit proof upon request that any persons employed 

by the Contractor to engage in or supervise Work on any asbestos Project have a 
valid NYS asbestos handling certificate pursuant to Code Rule 56. 

 
E. Failure to adhere to the Project Documents shall constitute a breach of the Contract 

and the Owner shall have the right to and may terminate the Contract provided, 
however, the failure of the Owner to so terminate shall not relieve the Contractor 
from future compliance. 

 
F. The contractor shall be responsible for any wastewater permits required to perform 

his work under this contract. Any cost associated with wastewater permits shall be 
included in his Bid. 

 
G. The contractor shall be responsible for any Local, City and/or State building 

permits required to perform his work. Any cost associated with building permits 
shall be included in his Bid. 

 
1.04 SUBMITTALS 

 
A. Pre-Work Submittals: Within 7 days prior to the pre-construction conference, the 

Contractor shall submit an electronic pdf format copy of the documents listed below 
for review and approval prior to the commencement of asbestos abatement activities: 
1. Contractor license issued by New York State Department of Labor. 
2. Project Notifications: As required by Federal and State regulatory agencies 

together with proof of transmittal (i.e. certified mail return receipt). 
3. Building Occupant Notification: As required by regulatory agencies. 
4. Disposal Site/Landfill Permit from applicable regulatory agency (included in 

the Contract Documents as GC-6). 
5. NYS Department of Environmental Conservation Waste Transporter 

Permit. 
 

B. On-Site Submittals: Refer to Part 3.01.D for all submittals, documentation, and 
postings required to be maintained on-site during abatement activities. 

 
C. Project Close-out Submittals: Within 15 days of project completion, the Contractor 

shall submit an electronic pdf format copy of the documents listed below for review 
and approval prior to the Contractor’s final payment. 
1. OSHA compliance air monitoring records conducted during the Work. 
2. Daily progress log, including the entry/exit log. 
3. A list of all Workers used in the performance of the Project, including name, 

NYS DOL certification number and type of certification (i.e. supervisor, 



 

Asbestos Abatement 
02 82 13-3 

7456 East Street Demolition 
Newport, New York 

 

 

asbestos handler, etc.). 
4. A copy of all waste tickets. 

 
D. Fully executed/signed Originals of all waste disposal manifests shall be submitted 

as per applicable State and Federal Regulations and time frame requirements. 
 

1.05 PRE-BID MEETING 
 

A. Bidders shall attend a mandatory pre-bid meeting. Bidding Contractors will be 
notified in advance of the meeting. 

 
B. Contractors shall familiarize themselves with the Contract Documents prior to 

attending the conference. 
 

1.06 APPLICABLE STANDARDS AND REGULATIONS 
 

A. The Contractor shall comply with the following codes and standards, except where 
more stringent requirements are shown or specified: 

 
B. Federal Regulations: 

1. 29 CFR 1910.1001, "Asbestos" (OSHA) 
2. 29 CFR 1910.1200, "Hazard Communication" (OSHA) 
3. 29 CFR 1910.134, "Respiratory Protection" (OSHA) 
4. 29 CFR 1910.145, "Specification for Accident Prevention Signs and Tags" 

(OSHA) 
5. 29 CFR 1926, "Construction Industry" (OSHA) 
6. 29 CFR 1926.1101, "Asbestos, Tremolite, Anthophyllite, and Actinolite" 

(OSHA) 
7. 29 CFR 1926.500 "Guardrails, Handrails and Covers" (OSHA) 
8. 40 CFR 61, Subpart A, "General Provisions" (EPA) 
9. 40 CFR 61, Subpart M, "National Emission Standard for Asbestos" (EPA) 
10. 49 CFR 171-172, Transportation Standards (DOT) 

 
C. New York State Regulations: 

1. 12 NYCRR, Part 56, "Asbestos", Industrial Code Rule 56 (DOL). 
2. 6 NYCRR, Parts 360, 364, Disposal and Transportation (DEC) 
3. 10 NYCRR, Part 73, "Asbestos Safety Program Requirements" (DOH) 

 
D. Standards and Guidance Documents: 

1. American National Standard Institute (ANSI) Z88.2-80, Practices for 
Respiratory Protection 

2. ANSI Z9.2-79, Fundamentals Governing the Design and Operation of Local 
Exhaust Systems 

3. EPA 560/585-024, Guidance for Controlling Asbestos Containing Materials 
in Buildings (Purple Book) 

4. EPA 530-SW-85-007, Asbestos Waste Management Guidance 
5. ASTM Standard E1368 “Standard Practice for Visual Inspection of 

Asbestos Abatement Projects.” 
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1.07 NOTICES 
 

A. The Contractor shall provide notification of intent to commence asbestos abatement 
activities as indicated below. 
1. At least ten (10) Working days prior to beginning abatement activities, send 

written notification to: 
 
 

U.S. Environmental Protection Agency 
National Emissions Standards for Hazardous Air Pollutants (NESHAPS) 

Coordinator 
26 Federal Plaza 

New York, NY 10007. 
 

2. At least ten (10) days prior to beginning abatement activities send written 
notification to: 

 
New York State Department of Labor 

Division of Safety and Health, Asbestos Control Program. 
State Office Campus 

Building 12 - Room 454 
Albany, NY 12240 

 
B. The Contractor is required to send notifications to regulatory agencies via mail or 

package delivery service that will provide proof of delivery and receipt. 
 

C. The Contractor shall post and/or provide Building Occupant Notification at 
least 10 days prior to beginning abatement activities as required by Code 
Rule 56. 

 
1.08 PROJECT MONITORING AND AIR SAMPLING 

 
A. The Owner shall engage the services of an Environmental Consultant (the 

Consultant) who shall provide Project Monitoring and Air Sampling for the project. 
 

B. The Contractor is required to ensure cooperation of its personnel with the Consultant 
for the air sampling and Project monitoring functions described in this section. The 
Contractor shall comply with all direction given by the Consultant during the course 
of the Project. 

 
C. The Consultant shall provide the following administrative services: 

1. Review and approve or disapprove all onsite submittals as required by 
section 3.01. 

 
D. The Consultant shall staff the Project with a trained and certified person(s). This 

individual shall be designated as the Asbestos Project Monitor (APM). 
1. The APM shall be on-site at all times the Contractor is on-site. The 

Contractor shall not be permitted to conduct any Work unless the APM is 
on-site (except for inspection of barriers and negative air system during non- 
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working days). 
2. The APM shall have the authority to direct the actions of the Contractor 

verbally and in writing to ensure compliance with the Project documents 
and all regulations. The APM shall have the authority to Stop Work when 
gross Work practice deficiencies or unsafe practices are observed, or when 
ambient fiber concentrations outside the removal area exceed .01 f/cc or 
background level. 
a. Such Stop Work order shall be effective immediately and remain in 

effect until corrective measures have been taken and the situation 
has been corrected. 

b. Standby time required to resolve the situation shall be at the 
Contractor's expense. 

3. The APM shall provide the following services: 
a. Inspection of the Contractor's Work, practices, and procedures, 

including temporary protection requirements, for compliance with 
all regulations and Project specifications. 

b. Provide abatement Project air sampling as required by applicable 
regulations and the Owner’s requirements. Sampling will include 
background, work area preparation, asbestos handling, and final 
cleaning and clearance air sampling. 

c. Verify daily that all Workers used in the performance of the Project 
are certified by the appropriate regulatory agency. 

d. Monitor the progress of the Contractor's Work, and report any 
deviations from the schedule to the Owner’s Representative. 

e. Monitor, verify, and document all waste load-out operations. 
Verify that the Contractor is performing personal air monitoring 
daily, and that results are being returned and posted at the site as 
required. 
The APM shall maintain a log on site that documents all project 
related and Consultant and Contractor actions, activities, and 
occurrences. 

4. The following minimum inspections shall be conducted by the APM. 
Additional inspections shall be conducted as required by Project conditions. 
Progression from one phase of Work to the next by the Contractor is only 
permitted with the written approval of the APM. 
a. Pre-Construction Inspection: The purpose of this inspection is to 

verify the existing conditions of the Work Areas and to document 
these conditions. 

b. Pre-Abatement Inspection: The purpose of this inspection is to 
verify the integrity of each containment system prior to disturbance 
of any asbestos containing material. This inspection shall take place 
only after the Work Area is fully prepped for removal. 

c. Work In-Progress Inspections: The purpose of this inspection is to 
monitor the Work practices and procedures employed on the Project 
and to monitor the continued integrity of the containment system. 
Inspections within the removal areas shall be conducted by the 
APM during all preparation, removal, and cleaning activities at 
least twice every Work shift. Additional inspections shall be 
conducted as warranted. 

d. Visual Clearance Inspection: The purpose of this inspection is to 
verify that: all materials in the scope of work have been properly 



 

Asbestos Abatement 
02 82 13-6 

7456 East Street Demolition 
Newport, New York 

 

 

removed; no visible asbestos debris/residue remains; no pools of 
liquid or condensation remains; and all required cleanings are 
complete. This inspection shall be conducted before final air 
clearance testing. 

e. Post-Clearance Inspection: The purpose of this inspection is to 
ensure the complete removal of ACM, including debris, from the 
Work Area after satisfactory final clearance sampling and removal 
of all isolation and critical barriers and equipment from the Work 
Area. 

 
E. The Consultant shall provide abatement Project air sampling and analysis as required 

by applicable regulations (New York State and/or AHERA). Sampling will include 
background, work area preparation, asbestos handling, and final cleaning and 
clearance air sampling. 
1. Unless otherwise directed by the Owner, the Consultant shall have samples 

analyzed by Phase Contrast Microscopy (PCM). If TEM clearance is 
required by the Owner, AHERA protocols/methodology shall be followed. 

2. Samples shall be collected as required by applicable regulations (New York 
State and/or AHERA) and these specifications. If Transmission Electron 
Microscopy (TEM) clearance air sampling is utilized by the owner, the 
clearance criteria and sampling protocols must be in compliance with 
AHERA. If PCM air sample analysis results exceed the satisfactory 
clearance criteria, then TEM analysis of the entire set of clearance air 
samples may be used, provided that a standard NIOSH/ELAP accepted 
laboratory analysis method is utilized that shall report each air sample result 
in fibers per cubic centimeter. 

3. If the air sampling during any phase of the abatement project reveals 
airborne fiber levels at or above .01 fibers/cc or the established background 
level, whichever is greater, outside the regulated Work Area, Work shall 
stop immediately, and corrective measures required by Code Rule 56 shall 
be initiated. Notify all employers and occupants in adjacent areas. The 
Contractor shall bear the burden of any and all costs incurred by this delay. 

4. The Environmental Consultant shall submit copies of all elevated air 
sampling results collected during abatement and all final air clearance 
results to the Commissioner of Labor. 

5. The APM will complete air and project monitoring in accordance with the 
NYSDOL Site Specific Variance. 

 
1.09 CONTRACTOR AIR SAMPLING 

 
A. In addition to the requirements of OSHA 1926.1101, the Contractor shall be required 

to perform personal air monitoring every Work shift in each Work Area during 
which abatement activities occur in order to determine that appropriate respiratory 
protection is being worn and utilized. 

 
B. The Contractor shall conduct air sampling that is representative of both the 8-hour 

time weighted average and 30-minute short-term exposures to indicate compliance 
with the permissible exposure and excursion limits. 

 
C. The Contractor's laboratory analysis of air samples shall be conducted by an NYS 
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DOH ELAP approved laboratory, subject to approval of the Owner’s Representative. 
 

D. Results of personnel air sample analyses shall be available, verbally, within twenty- 
four (24) hours of sampling and shall be posted upon receipt. Written laboratory 
reports shall be delivered and posted at the Work site within five (5) days. Failure 
to comply with these requirements may result in all work being stopped until 
compliance is achieved. 

 
1.10 PROJECT SUPERVISOR 

 
A. The Contractor shall designate a full-time Project Supervisor who shall meet the 

following qualifications: 
1. The Project Supervisor shall hold New York State certification as an 

Asbestos Supervisor. 
2. The Project Supervisor shall meet the requirements of a "Competent Person" 

as defined by OSHA 1926.1101 and shall have a minimum of one year 
experience as a supervisor. 

3. The Project Supervisor must be able to read and write English fluently, as 
well as communicate in the primary language of the Workers. 

 
B. If the Project Supervisor is not on-site at any time whatsoever, all Work shall be 

stopped. The Project Supervisor shall remain on-site until the Project is complete. 
The Project Supervisor cannot be removed from the Project without the written 
consent of the Owner. The Project Supervisor shall be removed from the Project if 
so, requested by the Owner. 

 
C. The Project Supervisor shall maintain the bound Daily Project Log that also includes 

the entry/exit logs as required by New York State Department of Labor and section 
2.03 of the specifications and the Waste Disposal Log required by section 4.04 of 
the specifications. 

 
D. The Project Supervisor shall be responsible for the performance of the Work and 

shall represent the Contractor in all respects at the Project site. The Supervisor shall 
be the primary point of contact for the Asbestos Project Monitor. 

1.11 MEDICAL REQUIREMENTS 
 

A. Before exposure to airborne asbestos fibers, provide Workers with a comprehensive 
medical examination as required by 29 CFR 1910.1001, and 29 CFR 1926.1101. 
1. This examination is not required if adequate records show the employee has 

been examined as required by 29 CFR 1910.1001, and 29 CFR 1926.1101 
within the past year. 

2. The same medical examination shall be given on an annual basis to 
employees engaged in an occupation involving asbestos fibers and within 
thirty (30) calendar days before or after the termination of employment in 
such occupations. 

3. Medical Examination records shall be maintained on site for each employee. 
 

1.12 TRAINING 
 

A. As required by applicable regulations, prior to assignment to asbestos Work instruct 
each employee with regard to the hazards of asbestos, safety and health precautions, 



 

Asbestos Abatement 
02 82 13-8 

7456 East Street Demolition 
Newport, New York 

 

 

and the use and requirements of protective clothing and equipment. 
 

B. Establish a respirator program as required by ANSI Z88.2 and 29 CFR 1910.134, 
and 29 CFR 1926.1101. Provide respirator training and fit testing. 

 
C. An onsite "tool box talk" is mandatory for all Contractor field personnel before the 

asbestos removal can begin. This talk will review Amphenol Aerospace practices 
and procedures pertaining to asbestos control. Workers not complying with these 
specifications or Amphenol Aerospace practices and procedures will be asked to 
leave the job. 

 
1.13 RESPIRATORY PROTECTION 

 
A. Select respirators from those approved by the Mine Safety and Health 

Administration (MSHA), and the National Institute for Occupational Safety and 
Health (NIOSH), Department of Health and Human Services. 

 
B. Respirators shall be individually fit-tested to personnel under the direction of an 

Industrial Hygienist on a yearly basis. Fit-tested respirators shall be permanently 
marked to identify the individual fitted, and use shall be limited to that individual. 
Fit-test records shall be maintained on site for each employee. 

 
C. Where fiber levels permit, and in compliance with regulatory requirements, Powered 

Air Purifying Respirators (PAPR) are the minimum allowable respiratory protection 
permitted to be utilized during gross removal operations of OSHA Class I or OSHA 
Class II friable ACM. 

 
D. No respirators shall be issued to personnel without such personnel participating in a 

respirator training program. 
 
E. High Efficiency Particulate Air (HEPA) respirator filters shall be approved by 

NIOSH and shall conform to the OSHA requirements in 29 CFR 1910.134 and 29 
CFR 1926.1101. 

 
F. A storage area for respirators shall be provided by the Contractor in the clean room 

side of the personnel decontamination enclosure where they will be kept in a clean 
environment. 

 
G. The Contractor shall provide and make available a sufficient quantity of respirator 

filters so that filter changes can be made as necessary during the work day. Filters 
will be removed and discarded during the decontamination process. Filters shall not 
be reused. Filters must be changed if breathing becomes difficult. 

 
H. Filters used with negative pressure air purifying respirators shall not be used any 

longer than one eight (8) hour work day. 
 

I. Any authorized visitor, Worker, or supervisor found in the Work Area not wearing 
the required respiratory protection shall be removed from the Project site and not be 
permitted to return. 

 
J. The Contractor shall have at least two (2) Powered Air Purifying Respirators stored 
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on site designated for authorized visitors use. Appropriate respirator filters for 
authorized visitors shall be made available by the Contractor. 

 
1.14 DELIVERY AND STORAGE 

 
A. Deliver all materials to the job site in original packages with containers bearing 

manufacturer's name and label. Coordinate storage locations with the owners 
representative. 

 
B. Store all materials at the job site in a suitable and designated area. 

1. Store materials subject to deterioration or damage away from wet or damp 
surfaces and under cover. 

2. Protect materials from unintended contamination and theft. 
3. Storage areas shall be kept clean and organized. 

 
C. Remove damaged or deteriorated materials from the job site. Materials 

contaminated with asbestos shall be disposed of as asbestos debris as herein 
specified. 

 
1.15 TEMPORARY UTILITIES 

 
A. Temporary shutdown of HVAC and lock out of electric power to abatement work 

areas shall be the responsibility of the contractor and shall be coordinated with the 
owner. If electrical circuits, machinery and other electrical systems in or passing 
through a given regulated abatement work area must stay in operation, the 
contractor shall isolate/seal the live electric as per the requirements of 12 NYCRR 
Part 56 Subpart 56-7.7. 
 

B. The Owner will provide a tie-in location to building power for the Contractor’s GFCI 
electric panel for project power. All temporary power to the work areas shall be 
brought in from outside the work area through a ground-fault circuit interrupter at 
the source. The contractor will be responsible for all temporary power (including 
the power required by the owner's representative for air sampling equipment). All 
operations associated with electrical service work (i.e. lockout, temporary power 
hook-up, etc.) shall be performed by a licensed electrician. 

 
C. Provide temporary lighting with "weatherproof" fixtures for all Work Areas 

including decontamination chambers. 
1. The entire Work Area shall be kept illuminated at all times. 
2. Provide lighting as required by the Environmental Consultant for the 

purposes of performing required inspections. 
 

D. All temporary devices and wiring used in the Work Area shall be capable of 
decontamination procedures including HEPA vacuuming and wet-wiping. 

 
E. Utilize domestic water service, if available, from Owner's existing system. Provide 

hot water heaters with sufficient capacity to meet Project demands. 
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PART 2 PRODUCTS 
 

2.01 PROTECTIVE CLOTHING 
 

A. Provide personnel utilized during the Project with disposable protective whole body 
clothing, head coverings, gloves and foot coverings. Provide disposable plastic or 
rubber gloves to protect hands. Cloth gloves may be worn inside the plastic or rubber 
for comfort, but shall not be used alone. Make sleeves secure at the wrists and make 
foot coverings secure at the ankles by the use of tape, or provide disposable coverings 
with elastic wrists or tops. 

 
B. Provide sufficient quantities of protective clothing to assure a minimum of four (4) 

complete disposable outfits per day for each individual performing abatement Work. 
 

C. Eye protection and hard hats shall be provided and made available for all personnel 
entering any Work Area. 

 
D. Authorized visitors shall be provided with suitable protective clothing, headgear, eye 

protection, and footwear whenever they enter the Work Area. 
 

2.02 SIGNS AND LABELS 
 

A. Provide warning signs and barrier tapes at all approaches to asbestos Work Areas. 
Locate signs at such distance that personnel may read the sign and take the necessary 
protective steps required before entering the area. 
1. Provide danger signs in vertical format conforming to 29 CFR 1926.1101, 

minimum 20" x 14" displaying the following legend. 
 

DANGER 
ASBESTOS CANCER AND LUNG DISEASE 

HAZARD AUTHORIZED PERSONNEL ONLY 
RESPIRATORS AND PROTECTIVE CLOTHING 

ARE REQUIRED IN THIS AREA 
 

2. Provide 3" wide yellow barrier tape printed with black lettered, "DANGER 
ASBESTOS REMOVAL". Locate barrier tape across all corridors, 
entrances and access routes to asbestos Work Area. Install tape 3' to 4' AFF. 

 
B. Provide asbestos danger labels affixed to all asbestos materials, scrap, waste, debris 

and other products contaminated with asbestos. 
1. Provide asbestos danger labels of sufficient size to be clearly legible, 

displaying the following legend: 
 

DANGER 
CONTAINS ASBESTOS FIBERS 

AVOID CREATING DUST 
CANCER AND LUNG DISEASE HAZARD 

 
2. Provide the following asbestos labels, of sufficient size to be clearly legible, 

for display on waste containers (bags or drums) which will be used to 
transport asbestos contaminated material in accordance with United States 
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Department of Transportation 49 CFR Parts 171 and 172: 
 

RQ HAZARDOUS 
SUBSTANCE 
SOLID, NOS 

ORM-E, NA 9188 
ASBESTOS 

 
3. Generator identification information shall be affixed to each waste container 

indicating the following printed in indelible ink: 
Generator Name 
Facility Name 
Facility Address 

 
2.03 DAILY PROJECT LOG 

 
A. Provide a Daily Project Log. The log shall contain on title page the Project name, 

name, address and phone number of Owner; name, address and phone number of 
Owner’s Representative; name, address and phone number of Environmental 

Consultant; name, address and phone number of Abatement Contractor; emergency 
numbers including, but not limited to local Fire/Rescue department and all other 
New York State Department of Labor requirements. 

 
B. All entries into the log shall be made in non-washable, permanent ink and such pen 

shall be strung to or otherwise attached to the log to prevent removal from the log- 
in area. Under no circumstances shall pencil entries be permitted. 

 
C. All persons entering and exiting the Work Area shall sign the log and include name, 

social security number, and time. 
 

D. The Project Supervisor shall document all Work performed daily and note all 
inspections required by Code Rule 56, i.e. testing and inspection of barriers and 
enclosures. 

 
2.04 SCAFFOLDING AND LADDERS 

 
A. Provide all scaffolding and/or staging as necessary to accomplish the Work of this 

Contract. Scaffolding may be of suspension type or standing type such as metal tube 
and coupler, tubular welded frame, pole or outrigger type or cantilever type. The 
type, erection and use of all scaffolding and ladders shall comply with all applicable 
OSHA construction industry standards. 

 
B. Provide scaffolding and ladders as required by the Environmental Consultant for the 

purposes of performing required inspections. 
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2.05 SURFACTANT (AMENDED WATER) 
 

A. Wet all asbestos-containing materials prior to removal with surfactant mixed and 
applied in accordance with manufacturer's printed instructions. 

 
B. Approved Manufacturer: 

1. International Protective Coatings Corp.: Serpiflex Shield 
2. American Coatings Corp.: EPA 55 Asbestos Removal Agent 
3. Certified Technologies: CerTane 2075 Penetrating Surfactant 
4. Other, subject to approval by Engineer. 

 
2.06 ENCAPSULANT 

 
A. Encapsulant shall be tinted or pigmented so that application when dry is readily 

discernible. 
 

2.07 DISPOSAL BAGS, DRUMS, AND CONTAINERS 
 

A. Provide 6 mil polyethylene disposal bags printed with asbestos caution labels. Bags 
shall also be imprinted with U.S. Department of Transportation required markings. 

 
B. Provide 30 or 55 gallon capacity fiber, plastic, or metal drums capable of being 

sealed air and water tight if asbestos waste has the potential to damage or puncture 
disposal bags. Affix asbestos caution labels on lids and at one-third points around 
drum circumference to assure ready identification. 

 
C. Containers and bags must be labeled in accordance with 40 CFR Part 61 NESHAPS 

and Code Rule 56. When the bags/containers are moved to the lockable hardtop 
dumpster from the waste decontamination system washroom, the bags must also be 
appropriately labeled with the date they are moved on the bag/container in 
waterproof markings. 

D. Labeled ACM waste containers or bags shall not be used for non-ACM waste or 
trash. Any material placed in labeled containers or bags, whether turned inside out 
or not shall be handled and disposed of as ACM waste. 

 
2.08 HEPA VACUUM EQUIPMENT 

 
A. All dry vacuuming performed under this contract shall be performed with High 

Efficiency Particulate Absolute (HEPA) filter equipped industrial vacuums 
conforming to ANSI Z9.2. 

 
B. Provide tools and specialized equipment including scraping nozzles with integral 

vacuum hoods connected to a HEPA vacuum with flexible hose. 
 

2.09 POWER TOOLS 
 

A. Any power tools used to drill, cut into, or otherwise disturb asbestos material shall 
be manufacturer equipped with HEPA filtered local exhaust ventilation. 

 
2.10 POLYETHYLENE SHEETING 
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A. All polyethylene (plastic) sheeting used on the Project (including but not limited to 
sheeting used for critical and isolation barriers, fixed objects, walls, floors, ceilings, 
waste container) shall be at least 6 mil fire retardant sheeting. 

 
B. Decontamination enclosure systems shall utilize at least 6 mil opaque fire retardant 

plastic sheeting. At least 2 layers of 6 mil reinforced fire retardant plastic sheeting 
shall be used for the flooring. 

 
 

PART 3 EXECUTION 
 

3.01 GENERAL REQUIREMENTS 
 

A. Should visible emissions or water leaks be observed outside the Work Area, 
immediately stop Work and institute emergency procedures per Code Rule 56. 
Should there be elevated fiber levels outside the Work Area, immediately stop Work, 
institute emergency procedures per Code Rule 56, and notify all employers and 
occupants in adjacent areas. All costs incurred in decontaminating such non-Work 
Areas and the contents thereof shall be borne by the Contractor, at no additional cost 
to the Owner. 

 
B. Medical approval, fit test reports, and NYS DOL certificates shall be on site prior to 

admittance of any Contractor’s employees to the asbestos Work Area. 
 

C. The following submittals, documentation, and postings shall be maintained on-site 
by the Contractor during abatement activities at a location approved by the 
Abatement Project Monitor: 
1. Contractor license issued by New York State Department of Labor. 
2. Certification, Worker Training, Medical Surveillance: 

a. New York State Asbestos Handler certification cards for each 
person employed in the removal, handling, or disturbance of 
asbestos. 

b. Evidence that Workers have received proper training required by 
the regulations and the medical examinations required by OSHA 29 
CFR 1926.1101. 

c. Documentation that Workers have been fit tested specifically for 
respirators used on the Project. 

3. Daily OSHA personal air monitoring results. 
4. NYS Department of Health ELAP certification for the laboratory that will 

be analyzing the OSHA personnel air samples. 
5. NYS Department of Environmental Conservation Waste Transporter 

Permit. 
6. Project documents (specifications and drawings.) 
7. Notifications and variances (site specific and applicable.) Ensure that the 

most up-to-date notifications and variances are on-site. 
8. Applicable regulations. 
9. Material Safety Data Sheets of supplies/chemicals used on the Project. 
10. Approved Abatement Work Plan. 
11. List of emergency telephone numbers. 
12. Magnahelic manometer semi-annual calibration certification. 
13. Daily Project Log. 



 

Asbestos Abatement 
02 82 13-14 

7456 East Street Demolition 
Newport, New York 

 

 

 
D. The following documentation shall be maintained on-site by the Abatement Project 

Monitor during abatement activities: 
1. Contractor license issued by New York State Department of Labor. 
2. Air Sample Log. 
3. Air sample results. 
4. Project Monitor Daily Log 
5. Asbestos Survey Report. 
6. A copy of ASTM Standard E1368 “Standard Practice for Visual Inspection 

of Asbestos Abatement Projects.” 
 

E. The Work Area must be vacated by building occupants prior to decontamination 
enclosure construction and Work Area preparation. 

 
F. All demolition necessary to access asbestos containing materials for removal must 

be conducted within negative pressure enclosures by licensed asbestos handlers. 
Demolition debris may be disposed of as construction and demolition debris 
provided the Abatement Project Monitor determines that it is not contaminated with 
asbestos and there has been no disturbance of ACM within the enclosure. If the 
demolition debris is determined to be contaminated or ACM has been disturbed, it 
must be disposed of as asbestos waste. 

 
3.02 PERSONNEL DECONTAMINATION ENCLOSURE 

 
A. Provide a personnel decontamination enclosure system. The system shall be 

contiguous to the Work Area unless the use of a remote unit is permitted by Code 
Rule 56 or a Site Specific Variance. The decontamination enclosure shall not be 
located within the work area unless isolation barriers are installed.  If the 
decontamination unit is accessible to the public it shall be fully framed and sheathed to 
prevent unauthorized entry. 

 
B. For attached Unit, access to the Work Area will be from the clean room through an 

air-lock to the shower and through an air lock to the equipment room. Each airlock 
shall be a minimum of three feet from door to door. Additional air locks shall be 
provided as required by Code Rule 56 for remote decontamination enclosures. 

 
C. The decontamination enclosure ceiling and walls shall be covered with one layer of 

opaque 6 mil polyethylene sheeting. Two layers of reinforced polyethylene sheeting 
shall be used to cover the floor. 

 
D. The entrance to the clean room shall have a lockable door. Provide suitable lockers 

for storage of Worker's street clothes. Storage for respirators along with replacement 
filters and disposable towels shall also be provided. 

 
E. Provide a temporary shower with individual hot and cold water supplies and faucets. 

Provide a sufficient supply of soap and shampoo. There shall be one shower for 
every six Workers. The shower room shall be constructed in such a way so that 
travel through the shower chamber shall be through the shower. The shower shall 
not be able to be bypassed. 

 
F. Shower water shall be drained, collected and filtered through a system with at least 
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a 5.0 micron particle size collection capability containing a series of several filters 
with progressively smaller pore sizes to avoid rapid clogging of the system. The 
filtered waste water shall then be discharged in accordance with applicable codes 
and the contaminated filters disposed of as asbestos waste. 

 
G. The equipment room shall be used for the storage of tools and equipment. A walk- 

off pan filled with water shall be located in the Work Area outside the equipment 
room for Workers to clean foot coverings when leaving the Work Area. A labeled 
6 mil plastic ACM waste bag for collection of contaminated clothing shall be located 
in this room. 

 
H. The personal decontamination enclosure shall be cleaned and disinfected minimally 

at the end of each Work shift and as otherwise directed by the Asbestos Project 
Monitor. 

 
3.03 WASTE DECONTAMINATION ENCLOSURE 

 
A. Provide a waste decontamination enclosure system. The system shall be contiguous 

to the Work Area unless the use of a remote unit is permitted by Code Rule 56 or a 
Site Specific Variance. The decontamination enclosure shall not be located within 
the work area unless isolation barriers are installed. If the Unit is accessible to the 
public, it shall be fully framed and sheathed to prevent unauthorized entry. 

 
B. The waste decontamination enclosure system shall consist of a holding area, air lock 

and washroom. The airlock shall be a minimum of three feet from door to door. The 
entrance to the holding area shall have a lockable door. The decontamination 
enclosure ceiling and walls shall be covered with one layer of opaque 6 mil 
polyethylene sheeting on walls and ceiling. Two layers of reinforced polyethylene 
sheeting shall be used to cover the floor. 

 
C. Where there is only one egress from the Work Area, the holding area of the waste 

decontamination enclosure system may branch off from the personnel 
decontamination enclosure equipment room, which then serves as the waste wash 
room. 

 
D. The waste washroom water shall be drained, collected, and filtered through a system 

with at least a 5.0 micron particle size collection capability containing a series of 
several filters with progressively smaller pore sizes to avoid rapid clogging of the 
system. The filtered wastewater shall then be discharged in accordance with 
applicable codes and the contaminated filters disposed of as asbestos waste. 

 
E. In small asbestos Projects where only one egress from the Work Area exists, the 

shower room may be used as a waste washroom. In this instance, the clean room 
shall not be used for waste storage, but shall be used for waste transfer to carts, which 
shall immediately be removed from this enclosure. 

 
3.04 WORK AREA ENTRY AND EXIT PROCEDURES 

 
A. Access to and from the asbestos Work Area is permitted only through the personnel 

decontamination enclosure unless otherwise stipulated in a Site Specific Variance. 
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B. Workers shall sign the entry/exit log upon every entry and exit. 
 

C. The following procedures shall be followed when entering the Work Area: 
1. Before entering the Work Area, Workers shall proceed to the clean room, 

remove all street clothes, and don protective clothing, equipment, and 
respirators. 

2. Workers shall proceed from the clean room through the shower room and 
the equipment room and into the Work Area. 

 
D. The following procedures shall be followed when exiting the Work Area: 

1. Before leaving the Work Area, gross asbestos contamination will be 
removed by brushing, wet cleaning and/or HEPA vacuuming. 

2. In the equipment room, Workers shall remove disposable clothing, but not 
respirators, and shall place clothing in plastic disposal bags for disposal as 
contaminated debris prior to entering the shower room. 

3. Workers shall shower thoroughly while wearing respirators, then wash 
respirator with soap and water prior to removal. 

4. Upon exiting the shower, Workers shall don new disposable clothing if the 
Work shift is to continue or street clothes to exit area. Under no 
circumstances shall Workers enter public non-Work Areas in disposable 
protective clothing. 

 
E. If remote decontamination enclosures are permitted by Code Rule 56 or a Site 

Specific Variance, workers shall wear two disposable suits for all phases of Work. 
Workers exiting the work area shall HEPA vacuum the outer suit, enter the airlock, 
remove the outer suit and then place it back into the Work Area. A clean second suit 
shall be donned before exiting the airlock and proceeding to the decontamination 
enclosure or another work area via the designated pathway required by Code Rule 
56. 

 
3.05 WORK AREA PREPARATION 

 
A. Asbestos danger signs shall be posted at all approaches to the asbestos Work Area. 

Post all emergency exits as emergency exits only on the Work Area side, post with 
asbestos caution signs on the non-Work Area side. Provide all non-Work Area stairs 
and corridors accessible to the asbestos Work Area with warning tapes at the base of 
stairs and beginning of corridors. Warning tapes shall be in addition to caution signs. 

 
B. Shut down and lock out the building heating, ventilating, and air conditioning 

systems. Electrical systems and circuits shall also be shut down unless permitted to 
remain active per Code Rule 56 and appropriately protected and labeled. Provide 
temporary electric power and lighting as specified herein. 

 
C. All surfaces and objects within the Work Area shall be pre-cleaned using HEPA 

vacuuming and/or wet-wiping methods. Dry sweeping and any other methods that 
raise dust shall be prohibited. ACM shall not be disturbed during pre-cleaning. 

 
D. Movable objects within the Work Area shall be HEPA vacuumed and/or wet-wiped 

and removed from the Work Area. 
 

E. All non-movable equipment in the Work Area shall be completely covered with 2 
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layers of polyethylene sheeting, at least 6 mil in thickness, and secured in place with 
duct tape and/or spray adhesive. 

 
F. Provide enclosure of the asbestos Work Area necessary to isolate it from unsealed 

areas of the building in accordance with the approved asbestos Work plan and as 
specified herein. 

 
G. Provide critical barriers by sealing off all openings including but not limited to 

windows, diffusers, grills, electrical outlets and boxes, doors, floor drains, and any 
other penetrations of the Work Area enclosure, using 2 layers of at least 6 mil 
polyethylene sheeting. 

 
H. Unless otherwise specified for removal, the Contractor shall either protect all 

fiberglass insulation on piping, ductwork, tanks, etc. in the Work Area using two 
layers of six mil polyethylene or remove the insulation as asbestos containing waste. 
If the Contractor elects to remove the fiberglass insulation, he shall be responsible 
for reinsulation, if reinsulation of removed ACM is part of the Contract or Project. 

 
I. Frame out emergency exits. Provide double layer 6 mil polyethylene sheeting and 

tape seal opening. Post as emergency exits only. Within the Work Area, mark the 
locations and directions of emergency exits throughout the Work Area using exit 
signs and/or duct tape. Remove all items attached to or in contact with ACM only 
after the Work Area enclosure is in place. HEPA vacuum and wet wipe with 
amended water all removed items prior to their removal from the Work Area and 
before the start of asbestos removal operations. 

 
J. Suspended ceiling tiles shall only be removed after Work Area preparation is 

complete. If possible, non-contaminated ceiling tiles shall be HEPA vacuumed and 
removed from the Work Area before asbestos removals begin. Contaminated ceiling 
tiles shall be disposed of as asbestos waste. 

 
3.06 NEGATIVE AIR PRESSURE FILTRATION SYSTEM 

 
A. Provide a portable asbestos filtration system that develops a minimum pressure 

differential of negative 0.02 in. of water column within all full enclosure areas 
relative to adjacent unsealed areas and that provides a minimum of 4 air changes per 
hour in the Work Area during abatement and 6 air changes for non-friable flooring 
and/or mastic removal. 

 
B. Such filtration systems must be made operational after critical and isolation barriers 

are installed but before wall, floor, and ceilings are plasticized and shall be operated 
24 hours per day during the entire Project until the final cleanup is completed and 
satisfactory results of the final air samples are received from the laboratory. 

 
C. The system shall include a series of pre-filters and filters to provide High Efficiency 

Particulate Air (HEPA) filtration of particles down to 0.3 microns at 100% efficiency 
and below 0.3 microns at 99.9% efficiency. Provide sufficient replacement filters to 
replace pre-filters every 2 hours, secondary pre-filters every 24 hours, and primary 
HEPA filters every 600 hours of operation. 

 
D. A minimum of one additional filtration unit of at least the same capacity as the 
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primary unit(s) shall be installed and fully functional to be used during primary unit 
(s) filter changing and in case of primary failure. 

 
E. At no time will the unit exhaust indoors, within 15 feet of a receptor, including but 

not limited to windows and doors, or adversely affect the air intake of the building. 
Exhaust ducting shall not exceed 25’ in length unless the conditions of AV-A-2 are 
utilized. Provide construction fencing at ground level exhaust termination locations 
per Code Rule 56. 

 
F. Upon electric power failure or shut-down of any filtration unit, all abatement 

activities shall stop immediately and only resume after power is restored and all 
filtration units are fully operating. For shut-downs longer than one hour, all openings 
into the Work Area, including the decontamination enclosures, shall be sealed. 

 
G. The Contractor shall provide a manometer to verify negative air pressure. 

Manometers shall be read twice daily and recorded within the Daily Project Log. 
 

H. There shall be at least a 4 hour settling period after the Work Area is fully prepared 
and the negative filtration units have been started to ensure integrity of the barriers. 
Once installed and operational, the Contractor’s Supervisor shall conduct daily 

inspections of the Work Area to insure the airtight integrity of the enclosure and 
operation of the negative air system. Findings shall be recorded within the Daily 
Project Log. Inspections shall also be conducted on days when no abatement 
activities are in progress per Code Rule 56 (i.e. weekends). 

 
3.07 REMOVAL OF ASBESTOS CONTAINING MATERIALS 

 
A. Asbestos-containing materials shall be removed in accordance with the Contract 

Documents and the approved Asbestos Work Plan. Only one type of ACM shall be 
abated at a time within a Work Area. Where there are multiple types of ACM 
requiring abatement, Code Rule 56 procedures for sequential abatement shall be 
followed. 

 
B. Sufficiently wet asbestos materials with a low pressure, airless fine spray of 

surfactant to ensure full penetration prior to material removal. Re-wet material that 
does not display evidence of saturation. 

 
C. One Worker shall continuously apply amended water while ACM is being removed. 

 
D. Perform cutting, drilling, abrading, or any penetration or disturbance of asbestos 

containing material in a manner to minimize the dispersal of asbestos fibers into the 
air. Use equipment and methods specifically designed to limit generation of airborne 
asbestos particles. All power operated tools used shall be provided with HEPA 
equipped filtered local exhaust ventilation. 

 
E. Upon removal of ACM from the substrate, the newly exposed surfaces shall be 

HEPA vacuumed and/or wet cleaned. Surfaces must be thoroughly cleaned using 
necessary methods and any required solvents to completely remove any adhesive, 
mastic, etc. 

 
F. All removed material shall be placed into 6 mil plastic disposal bags or other suitable 
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container upon detachment from the substrate. Cleanup of accumulations of loose 
debris or waste shall be performed whenever there is enough accumulation to fill a 
single bag or container and minimally at the end of each work shift. 

 
G. Large components shall be wrapped in two layers of 6 mil polyethylene sheeting. 

Sharp components likely to tear disposal bags shall be placed in fiber drums or boxes 
and then wrapped with sheeting. 

 
H. Power or pressure washers are not permitted for asbestos removal or clean-up 

procedures unless approved in a Site Specific Variance. 
 

I. All open ends of pipe and duct insulation not scheduled for removal shall be 
encapsulated using lag cloth. 

 
J. All construction and demolition debris determined by the Environmental Consultant 

to be contaminated with asbestos shall be handled and disposed of as asbestos waste. 
 

K. The use of metal shovels, metal dust pans, etc. are not permitted inside the work area. 
 

L.  
3.08 EQUIPMENT AND WASTE CONTAINER DECONTAMINATION AND 

REMOVAL PROCEDURES 
 

A. External surfaces of contaminated containers and equipment shall be cleaned by wet 
cleaning and/or HEPA vacuuming in the Work Area before moving such items into 
the waste decontamination enclosure system airlock by persons assigned to this duty. 
The persons in the Work Area shall not enter the airlock. No gross removal 
operations are permitted when waste transfer is in progress. 

 
B. The containers and equipment shall be removed from the airlock by persons 

stationed in the washroom during waste removal operations. The external surfaces 
of containers and equipment shall be cleaned a second time by wet cleaning. 

 
C. The cleaned containers of asbestos material and equipment are to be dried of any 

excessive pooled or beaded liquid, placed in uncontaminated 6 mil plastic bags or 
sheeting, as the item's physical characteristics demand, and sealed airtight. 

 
D. The clean recontainerized items shall be moved into the airlock that leads to the 

holding area. Workers in the washroom shall not enter this airlock. 
 

E. Containers and equipment shall be moved from the airlock and into the holding area 
by persons dressed in clean personal protective equipment, who have entered from 
the holding area. 

 
F. The cleaned containers of asbestos material and equipment shall be placed in water 

tight carts with doors or tops that shall be closed and secured. These carts shall be 
held in the holding area pending removal. The carts shall be wet cleaned and/or 
HEPA vacuumed at least once each day. 

 
G. The exit from the decontamination enclosure system shall be secured to prevent 

unauthorized entry. 
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H. Where the waste removal enclosure is part of the personnel decontamination 

enclosure, waste removal shall not occur during shift changes or when otherwise 
occupied. Precautions shall be taken to prevent short circuiting and cycling of air 
outward through the shower and clean room. 

 
3.09 WORK AREA DECONTAMINATION, CLEANING, AND CLEARANCE 

PROCEDURES 
 

A. Following completion of gross abatement and after all accumulations of asbestos 
waste materials have been containerized, the following decontamination procedures 
shall be followed unless modified by a Site Specific Variance. 

 
B. First Cleaning: 

1. All bagged asbestos waste and unnecessary equipment shall be 
decontaminated and removed from the Work Area. 

2. All surfaces in the Work Area shall be wet cleaned. A wet-purpose shop 
vacuum may be used to pick up excess liquid, and may either be 
decontaminated prior to removal from the Work Area or disposed of as 
asbestos waste. 

3. The Abatement Project Monitor shall conduct a visual inspection of the 
Work Area for cleanliness and completion of abatement. 

4. The Contractor shall then apply a thin coat of encapsulant to all surfaces in 
the Work Area that were not the subject of removal. In no event shall 
encapsulant be applied to any surface that was the subject of removal prior 
to obtaining satisfactory air monitoring results. Encapsulants shall be 
pigmented or tinted to provide an indication for completeness of coverage. 
The Abatement Project Monitor shall determine adequacy of coverage. 

5. After the encapsulant has been applied and the required waiting/settling and 
drying time has elapsed, the first layer of polyethylene sheeting shall then 
be removed and bagged. 

 
C. Second Cleaning 

1. All surfaces in the Work Area shall be HEPA vacuumed and then wet 
cleaned. 

2. The Abatement Project Monitor shall conduct a second visual inspection of 
the Work Area for cleanliness. 

3. After the required waiting/settling and drying time has elapsed, the second 
layer of polyethylene sheeting shall be removed and bagged 

 
D. Third Cleaning 

1. All surfaces in the Work Area shall be HEPA vacuumed and then wet 
cleaned. 

2. The Abatement Project Monitor shall conduct a third visual inspection of 
the Work Area for cleanliness. 

3. After the required waiting/settling and drying time has elapsed, aggressive 
final clearance air sampling shall then be conducted by the Environmental 
Consultant provided no visible asbestos debris/residue; pools of liquid, or 
condensation remains. 

4. Upon receipt of satisfactory final clearance air sampling results, the negative 
air pressure equipment can then be shut down and the isolation and critical 
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barriers removed. Following this, the decontamination enclosures shall be 
removed. 

 
E. After isolation and critical barriers are removed, the Abatement Project Monitor and 

Contractor’s Supervisor shall inspect the Work Area for cleanliness. If necessary, 
additional cleaning shall be performed by the Contractor as directed by the 
Abatement Project Monitor. 

 
F. As a result of any visual inspection by the Asbestos Project Monitor or should air 

sampling results indicate high fiber levels, the Contractor will clean or reclean the 
affected areas at no additional expense to the Owner. 

 
3.10 NON-FRIABLE FLOORING AND/OR MASTIC REMOVALS 

 
A. The following procedures may only be used for the removal of non-friable flooring 

and/or mastic materials using manual and chemical methods. These procedures shall 
not apply to beadblaster use or other abrasive abatement methods. 

B. The Contractor shall restrict access to the immediate area where tent removal 
procedures are taking place using barrier tape and/or construction barriers. Caution 
signs shall be posted. 

 
C. Remote personnel and waste decontamination enclosures may be utilized and shall 

be constructed at a location in accordance with the approved Work Plan. 
 

D. The Work Area shall be prepared per section 3.05, except that ceilings, walls, and 
floors need not be plasticized. 

 
E. Negative air shall be maintained at six (6) air changes per hour. 

 
F. OSHA compliance air monitoring is required per section 1.09. 

 
G. ACM removal shall follow procedures defined in section 3.07. 

 
H. Waste material shall be placed in properly labeled 6 mil plastic bags or other 

appropriate containers. The outside of the bags or containers shall be wet wiped 
and/or HEPA vacuumed before being passed into the airlock for double- bagging. 
The bags or containers shall then be transported to the waste storage container. All 
transportation of waste bags and containers outside the Work Area shall be in 
watertight carts. 

 
I. Following completion of gross abatement and after all accumulations of asbestos 

waste materials have been containerized, the following decontamination procedures 
shall be followed. 
1. All bagged asbestos waste and unnecessary equipment shall be 

decontaminated and removed from the Work Area. 
2. All surfaces in the Work Area shall be wet cleaned. A wet-purpose shop 

vacuum may be used to pick up excess liquid, and shall be decontaminated 
prior to removal from the Work Area. 

3. The Asbestos Project Monitor shall conduct a visual inspection of the Work 
Area for cleanliness and completion of abatement. 

4. The Contractor shall then apply a thin coat of encapsulant to all non-removal 
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surfaces covered with plastic in the Work Area. In no event shall 
encapsulant be applied to any surface that was the subject of removal prior 
to obtaining satisfactory air monitoring results. Encapsulants shall be 
pigmented or tinted to provide an indication for completeness of coverage. 
The Asbestos Project Monitor shall determine adequacy of coverage. 

5. After the encapsulant has been applied and the required waiting/settling and 
drying time has elapsed, aggressive final clearance air sampling shall then 
be conducted by the Environmental Consultant. 

6. Upon receipt of satisfactory final clearance air sampling results, the isolation 
and critical barriers shall be removed. Following this, the decontamination 
enclosures shall be removed. 

 
3.11 TENT ENCLOSURES 

A. Tent enclosures may only be used where specifically permitted by Code Rule 56 or 
a Site Specific Variance issued by the NYS Department of Labor. 

 
B. The Contractor shall restrict access to the immediate area where tent removal 

procedures are taking place using barrier tape and/or construction barriers. Caution 
signs shall be posted. 

 
C. Remote personnel and waste decontamination enclosures shall be constructed. 

Configuration shall be as required by Project size. For tent enclosures with gross 
abatement of friable materials, a contiguous decontamination system shall be 
constructed, maintained and utilized, except for minor size tent enclosure work areas 
where a remote decontamination enclosure is permitted by Code Rule 56. 

 
D. The Work Area shall be precleaned. All objects and equipment that will remain in 

the restricted area during abatement shall be sealed with two layers of six mil 
polyethylene and tape. 

 
E. The tent shall be a single use barrier constructed with a rigid frame and at least two 

layers of six mil polyethylene unless one layer of six mil polyethylene is otherwise 
permitted by Code Rule 56. Tents with twenty (20) square feet or less of floor space 
or no gross removal of friable ACM shall be constructed of one (1) layer of six mil 
polyethylene and shall include walls, ceilings and a floor (except portions of walls, 
floors and ceilings that are the removal surface) with double folded seams. All seams 
shall be sealed airtight using duct tape and/or spray adhesive. 

 
F. The tent shall be constructed with at least one airlock for worker/waste egress. 

 
G. A monometer shall be used for all OSHA Class I abatement. 

 
H. Negative air shall be maintained at four (4) air changes per hour for non-friable and 

glovebag abatement tent enclosure work areas. Eight (8) air changes shall be 
maintained for friable gross removal tent enclosure work areas. In a Minor size 
abatement tent enclosure work area a HEPA vacuum may be used to maintain the 
required air changes. 

 
I. OSHA compliance air monitoring is required per section 1.09. 

 
J. ACM removal shall follow procedures defined in section 3.07. 
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K. Waste material shall be placed in properly labeled 6 mil plastic bags or other 

appropriate containers. The outside of the bags or containers shall be wet wiped 
and/or HEPA vacuumed and shall then be placed in a second bag/container before 
being transported to the waste storage container. All transportation of waste bags 
and containers outside the Work Area shall be in watertight carts. These carts shall 
be held in the holding area pending removal. The carts shall be wet cleaned and/or 
HEPA vacuumed at least once each day. 

 
L. Following completion of gross abatement and after all accumulations of asbestos 

waste materials have been containerized, the following decontamination procedures 
shall be followed. 
1. All bagged asbestos waste and unnecessary equipment shall be 

decontaminated and removed from the Work Area. 
2. All surfaces in the Work Area shall be wet cleaned. A wet-purpose shop 

vacuum may be used to pick up excess liquid, and shall be decontaminated 
prior to removal from the Work Area. 

3. The Asbestos Project Monitor shall conduct a visual inspection of the Work 
Area for cleanliness and completion of abatement. 

4. After the waiting/settling and drying time requirements have elapsed, 
aggressive final clearance air sampling shall then be conducted by the 
Environmental Consultant. 

5. Upon receipt of satisfactory final clearance air sampling results, the tent 
shall be collapsed into itself, placed in suitable disposal bags, and 
transported to the waste decontamination enclosure. Isolation and critical 
barriers shall then be removed. 

3.12 GLOVEBAG REMOVAL 
 

A. Glovebag removals may only be used as specifically permitted by Code Rule 56 or 
a Site Specific Variance issued by the NYS Department of Labor. Glovebags may 
only be used on piping. 

 
B. In addition to conformance with applicable regulations and variances, glovebag 

removals are only permitted to be conducted within tent enclosures complying with 
these specifications. 

 
C. The Contractor shall restrict access to the immediate area where tent/glovebag 

removal procedures are taking place using barrier tape and/or construction barriers. 
Caution signs shall be posted. 

 
D. Remote personnel and waste decontamination enclosures shall be constructed. 

Configuration shall be as required by Project size. 
 

E. Glovebag removals shall utilize commercially available glovebags of at least six mil 
thickness. Use shall be in accordance with the manufacturer's instructions and the 
following minimum requirements: 
1. The sides of the glovebag shall be cut to fit the size pipe being removed. 

Tools shall be inserted into the attached tool pocket. 
2. The glovebag shall be placed around the pipe and the open edges shall be 

folded and sealed with staples and duct tape. The glovebag shall also be 
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sealed at the pipe to form a tight seal. 
3. Openings shall be made in the glovebag for the wetting tube and HEPA 

vacuum hose. The opening shall be sealed to form a tight seal. 
4. All glovebags shall be smoke tested by the Asbestos Project Monitor under 

negative pressure using the HEPA vacuum before removal operations 
commence. Glovebags that do not pass the smoke test shall be resealed and 
then retested. 

5. After first wetting the materials to be removed, removal may commence. 
ACM shall be continuously wetted. After removal of the ACM, the piping 
shall be scrubbed or brushed so that no visible ACM remains. Open ends 
of pipe insulation shall be encapsulated. 

6. After the piping is cleaned, the inside of the glovebag shall be washed down 
and the wetting tube removed. Using the HEPA vacuum, the glovebag shall 
be collapsed and then twisted and sealed with tape with the ACM at the 
bottom of the bag. 

7. A disposal bag shall be placed around the glovebag that is then detached 
from the pipe. The disposal bag is then sealed and transported to the 
decontamination enclosure. 

 
F. After glovebag removals are complete, tent decontamination procedures shall be 

followed. 
 
 

PART 4 DISPOSAL OF ASBESTOS WASTE 
 

4.01 TRANSPORTATION AND DISPOSAL SITE 
 

A. The Contractor's Hauler and Disposal Site shall be approved by the Owner’s 

Representative. 
 

B. The Contractor shall give twenty-four (24) hour notification prior to removing any 
waste from the site. Waste shall be removed from the site only during normal 
working hours unless otherwise specified. No waste may be taken from the site 
unless the Contractor and Environmental Consultant are present and the 
Environmental Consultant authorizes the release of the waste as described herein. 

 
C. All waste generated as part of the asbestos project shall be removed from the site 

within ten (10) calendar days after successful completion of all asbestos abatement 
work. 

 
D. Upon arrival at the Project Site, the Hauler must possess and present to the 

Environmental Consultant a valid New York State Department of Environmental 
Conservation Part 364 Asbestos Hauler's Permit. The Environmental Consultant 
may verify the authenticity of the hauler's permit with the proper authority. 

 
E. The Hauler, with the Contractor and the Environmental Consultant, shall inspect all 

material in the transport container prior to taking possession and signing the 
Asbestos Waste Manifests. 

 
F. Unless specifically approved by the Owner, the Contractor shall not permit any off- 

site transfers of the waste or allow the waste to be transported or combined with any 
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other off-site asbestos material. The Hauler must travel directly to the disposal site 
as identified on the notifications with no unauthorized stops. 

 
4.02 WASTE STORAGE CONTAINERS 

 
A. The Owner / Engineer shall verify that the waste storage container and/or 
truck tags (license plates) match that listed on the New York State Department of 
Environmental Conservation Part 364 permit. Any container not listed on the permit 
shall be removed from the site immediately. 

 
C. The container shall be plasticized and sealed with two (2) layers of 6 mil 

polyethylene. Once on site, it shall be kept locked at all times, except during load 
out. The waste container shall not be used for storage of equipment or contractor 
supplies. 

 
D. While on-site, the container shall be labeled with EPA Danger signage: 

 
DANGER 

CONTAINS ASBESTOS FIBERS 
AVOID CREATING DUST 

CANCER AND LUNG DISEASE HAZARD 
 

E. The New York State Department of Environmental Conservation Asbestos Hauler's 
Permit number shall be stenciled on both sides and back of the container. 

 
F. The container is not permitted to be loaded unless it is properly plasticized, has the 

appropriate danger signage affixed, and has the permit number appropriately 
stenciled on the container. 

 
4.03 ASBESTOS WASTE MANIFESTS 

 
A. The proposed asbestos waste manifest shall be submitted to the Owner’s 

Representative prior to the start of the project for review and approval. 
 

B. The Manifest shall be completed by the Contractor and verified by the 
Environmental Consultant that all the information and amounts are accurate, and the 
proper signatures are in place. 

 
C. The Manifests shall have the appropriate signatures prior to any waste being 

removed from the site. 
 

D. Copies of the completed Manifest shall be retained by the Environmental Consultant 
and the Contractor and shall remain on site for inspection. 

 
E. Upon arrival at the Disposal Site, the Manifest shall be signed by the Disposal 

Facility operator to certify receipt of ACM covered by the manifest. The Disposal 
Facility operator shall return the original Manifest to the Contractor. 

 
F. The Contractor shall forward copies of the Manifest to the Owner’s Representative 

within 14 days of the waste container being removed from the site. Failure to do so 
may result in payment being withheld from the Contractor. 
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G. Originals of all waste disposal manifests shall be submitted by the Contractor to the 

Owner’s Representative with the final close-out documentation. 
 

END OF SECTION 



 
7456 East Street Demolition 
Newport, New York   
 

Earthwork 
31 00 00 - 1 

 

SECTION 31 00 00 

EARTHWORK 

 

PART 1 GENERAL 
 

1.1 SUMMARY 
 

A. Section Includes 
1. Excavation Requirements 
2. Stockpiling Materials 
3. Backfilling Requirements 
4. Compaction 
5. Field Quality Control 
6. Site Grading 

 
1.2 REFERENCES 

 
A. American Association of State Highway and Transportation Officials: 

1. AASHTO T 99, Standard Method of Test for Moisture-Density Relations of Soils Using a 
2.5-kg (5.5-lb) Rammer and a 305-mm (12-in.) Drop. 

 
B. ASTM International: 

1. ASTM D698 - Standard Test Method for Laboratory Compaction Characteristics of Soil 
Using Standard Effort (12,400 ft-lbf/ft3 (600 kN-m/m3). 

2. ASTM D2487 - Standard Classification of Soils for Engineering Purposes (Unified Soil 
Classification System). 

3. ASTM D1556 - Standard Test Method for Density and Unit Weight of Soil in Place by the 
Sand-Cone Method. 

4. ASTM D1557 - Standard Test Methods for Laboratory Compaction Characteristics of Soil 
Using Modified Effort (56,000 ft-lbf/ft3 (2,700 kN-m/m3). 

5. ASTM D6938 - Standard Test Method for In-Place Density and Water Content of Soil and 
Soil-Aggregate by Nuclear Methods (Shallow Depth). 

 
 

C. New York State Department of Transportation (NYSDOT) 
1. Standard Specifications (US Customary Units), Volumes 1 to 4, January 1, 2021. 

 
 

1.3 SUBMITTALS 
 

A. Specification Section 01 33 00 – Submittal Procedures. 
 

B. Materials source (NYSDOT approved source or NYSDEC mining permit) 
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C. Documentation that utilities were contacted prior to construction activities. 
 

 
1.4 QUALITY ASSURANCE 

 
A. Pre-Construction Material Testing 

1. Perform testing by the CONTRACTOR's validated testing facility. Submit qualifications 
of the CONTRACTOR’s validated testing facilities. Do not permit work requiring testing 

until the OWNER has approved the selected testing facility. The OWNER reserves the right 
to request additional tests, and more frequent testing by the CONTRACTOR when there is 
a change (i.e. source or physical properties) in the material or when the materials do not 
comply with these Specifications at no additional cost to the OWNER. 

2. Submit results of the pre-construction testing of all materials to the ENGINEER and 
OWNER at least ten days prior to delivery of materials to site. 

3. Topsoil: 
a. The CONTRACTOR shall conduct a minimum of one grain size test (ASTM 

D6913/D6913M), one soil classification (ASTM D2487), and analytical testing in 
accordance with NYSDEC DER-10 5.4(e) on a representative sample of each source 
material. 

b. Analyze topsoil for percentage of nitrogen, phosphorus, potash, soluble salt, organic 
matter (loss by ignition), and pH value. One test per source of topsoil is required. 

 
1.5 PRODUCT DELIVERY, STORAGE AND HANDLING 

 
A. Excavated Material 

1. Unsuitable and surplus excavated material and debris shall be disposed of by the 
CONTRACTOR at a New York State Department of Environmental Conservation 
(NYSDEC) permitted waste facility.  Approval of the Owner is required prior to disposal.   

 
1.6 DEFINITIONS 

 
A. The term "earth excavation" as herein defined shall be construed to mean all classes of material, 

wet or dry, and shall include so-called muck, hardpan, soft shale or slate, loose disintegrated or 
decomposed ledge rock, old macadam, topsoil, sod, masonry, and boulders up to ½ cubic yard 
in volume, all of which can be readily removed with a pick, trenching machine or backhoe 
equipment. 

 
B. Rock: Stone or hard bedrock in original ledge, boulders over two cubic yards in volume in 

open areas and one cubic yard in volume in trenches, that cannot be broken or removed by 
mechanical equipment such as hydraulic splitters, excavators, or heavy-duty ripping 
equipment, without the use of explosives or systematic drilling. The equipment must have at 
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least as much power as a Komatsu PC200 track mounted hydraulic excavator with a 42-inch 
tight tip radius rock bucket, rated at not less than 140 hp net horsepower with a bucket digging 
force of not less than 30,000 lbs and an arm crowd force of not less than 20,000 lbs determined 
according to ISO 9249 and ISO 6015. 

 
C. Partially weathered rock shall be defined as soil that maintains the apparent structure of 

bedrock, but can be excavated without use of the method defined in paragraph B above. 
 

1.7 SITE CONDITIONS 
 

A. Protection of Property 
1. Necessary arrangements shall be made by the CONTRACTOR with all persons, firms and 

corporations owning or using any poles, pipes, tracks or conduits, etc., affected by the 
construction included under this Contract to maintain and protect such facilities during 
construction. The cost of any such protection shall be paid by the CONTRACTOR. 

2. Excavated materials that are not stockpiled for backfill or beneficial reuse shall be 
immediately removed from the site. The CONTRACTOR shall avoid depositing excavated 
material on pavements, sidewalks or grass plots, except with written authorization, and then 
only when adequate temporary provisions have been made for passage and protection of 
pedestrians and vehicles. Adequate bridging and planked crossings must be provided and 
maintained across all open trenches for pedestrians and vehicles. 

3. The CONTRACTOR shall shore up or otherwise protect all fences, buildings, walls, 
walks, curbs or other property adjacent to any excavation that might be disturbed during 
the progress of the work. The CONTRACTOR shall be liable for any damage that may 
result to neighboring property from excavation, backfill or grading operations. 

 
B. Excavation Conditions 
 
Not Applicable.  
 
C. Contaminated Materials: 

 
1. The CONTRACTOR shall be prepared to manage and dispose of contaminated materials 

in accordance with Section 01 50 00 – Temporary Facilities and Controls - Section 1.17 
Debris Control and Removal. 

2. The CONTRACTOR shall inform the ENGINEER that work will be completed in 
delineated areas on the Contract Drawings so the ENGINEER may observe conditions. 

 
D. Groundwater and Stormwater: 

 
1. It is not anticipated that the Contractor will be required to perform temporary 

dewatering of groundwater for the work. 
2. The CONTRACTOR shall be responsible for preventing stormwater and wash water 

from leaving the site during the work. 
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PART 2 PRODUCTS 
 

2.1 EQUIPMENT 
 

A. The selection of excavation, backfill, and compaction equipment is the CONTRACTOR's 
responsibility, but shall be subject to the approval of the ENGINEER. 

 
B. Compaction Equipment: 

1. Generally, the following shall apply for the type of material to be compacted. 
a. Sheepsfoot rollers shall be used to compact clay and glacial till soils. The proper 

ballasted weight shall be determined such that the feet penetrate to their full length 
on a loose lift to be placed, and with further passes, compact the layer as required. 

b. Pneumatic or vibratory rollers shall be used to compact sands and gravels. Pneumatic 
rollers shall have operating weights between 2,000 and 3,500 pounds per tire. 

c. Smooth steel wheel, pneumatic tired or vibratory rollers shall be used to compact 
aggregate material. Smooth steel wheel rollers shall have a minimum weight of ten 
tons. Where possible, rock fill shall be compacted using a self-propelled vibratory 
steel drum roller weighing at least ten tons. 

d. In confined areas, and adjacent to utilities, compaction shall be made using hand 
guided or remoted controlled mechanical vibratory plate tampers or rollers. 

2. In all cases, loads shall be adjusted to give the most suitable results for the material being 
compacted. For heavier, or more efficient types of approved compaction equipment, the 
minimum number of passes required on all portions of each successive layer shall be 
determined by the ENGINEER after appropriate field tests to evaluate the efficiency of the 
equipment have been made. However, layer thicknesses shall not, under any circumstances, 
exceed those specified. 

2.2 MATERIALS 
 

A. Backfill 
1. Backfill shall be free from trash, frozen lumps, organic substances, rocks over four inches 

in diameter, or other materials which cannot be properly compacted. Physical properties 
shall be such that it can be readily spread and compacted. 

2. Backfill shall generally consist of clean imported material.  
3. Backfill shall be certified clean from an approved off-Site source. The 

backfill material shall also be a well-graded compactable granular soil, 
which is non-expansive and non-collapsible, and shall have less than 12% by 
weight passing the #200 sieve. 

B. Topsoil 
1. May consist of material stripped from onsite disturbance areas in accordance with Section 

31 10 00 – Site Clearing. 
2. The term topsoil used herein shall mean a soil meeting the soil textural classes established 

by the USDA Classification System based upon the proportion of sand, silt, and clay size 
particles after passing a No. 10 (2 millimeter) sieve and subjected to a particle size 
analysis.  

3. The topsoil shall be analyzed for the textural classification based on the USDA Soils 
Manual with the following classes being acceptable: 
a. Sandy loam, with not more than 80% sand; 
b. Loam; and 
c. Silt loam, with not more than 60% silt 

4. The topsoil shall be analyzed for total organic content (TOC) using the USDA-approved 
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methodology for measuring organic matter by loss-on-ignition of oven dried samples. The 
samples shall be heated to 400 degrees centigrade (°C) for ignition and measured at 
105°C for loss. The samples shall not contain less than 20% nor more than 60% organic 
matter 

5. The topsoil shall be analyzed for the content of the nutrients nitrogen (N), phosphorus (P), 
and potassium (K) using the Morgan Soil Test or accepted alternative.  The sample shall 
have a nutrient content within the following ranges: 
a. N – 15-35 ppm 
b. P – 20-30 ppm 
c. K – 100-160 ppm 

6. If soil does not meet the required nutrient levels, a method for amendment must be 
submitted, for approval, to the Engineer prior to acceptance. 

7. All import shall be sampled for contaminants of concern and deemed acceptable by the 
Owner, unless the imported material is from a certified clean source (e.g. no evidence of 
historical impacts such as reported spill events, visual impacts, or other indicators of 
chemical or physical contamination). If testing is necessary, the Contractor must provide 
access to every soil import location, where sample frequency is per DER-10 Table 5.4(e)10 

 
Table 5.4(e)10 

Recommended Number of Soil Samples for Soil Imported To or Exported From a Site 
Contaminant VOCs SVOCs, Inorganics & PCBs/Pesticides* 

Soil Quantity 
(cubic yards) Discrete Samples Composite Discrete 

Samples/Composite 
0-50 1 1 

3-5 discrete samples 
from different 

locations in the fill 
being provided will 

comprise a 
composite sample 

for analysis 

50-100 2 1 
100-200 3 1 
200-300 4 1 
300-400 4 2 
400-500 5 2 
500-800 6 2 
800-1000 7 2 

1000 Add an additional 2 VOC and 1 composite for each additional 
1000 Cubic yards or consult with DER 

*PFOA and PFOS are considered semi-volatile compounds, so composite samples are 
appropriate for these compounds when sampling in accordance with DER-10, Table 
5.4(e)10.   

8. The topsoil to be furnished by the Contractor shall be loose and friable and free from 
refuse, stumps, roots, brush, weeds, rocks and stones over 1 1/4 inches (30 millimeters) in 
diameter. The topsoil shall also be free from any material that will prevent the formation of 
a suitable seedbed or prevent seed germination and plant growth.  

9. The Contractor shall notify the Engineer of the location from which he proposes to furnish 
topsoil to the project at least 15 calendar days prior to delivery.  

10. The topsoil and its source shall be inspected, analytically tested, and approved by the 
Engineer before the material is delivered to the project. Any material delivered to the 
project, which does not meet specifications or which has become mixed with undue 
amounts of subsoil during any operation at the source or during placing and spreading, will 
be rejected and shall be replaced by the Contractor with acceptable material.  
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11. If imported materials are required to be tested, the labor and testing costs shall be borne by 
the Contractor. The Contractor may submit to the Engineer for review previous testing 
results representing proposed import material if the testing was completed less than 120 
days from proposed import of such material to the Project Site.  

 

PART 3 EXECUTION 
 

3.1 WORK AREAS 
 

A. Unless otherwise approved by the OWNER/ENGINEER, the CONTRACTOR  shall 
stockpile soil, store equipment and materials, and establish temporary facilities only in the 
designated staging areas. Unless otherwise approved by the OWNER/ENGINEER, the 
CONTRACTOR shall keep all construction activities, including equipment transportation, 
within the project site. Any damage to utilities, structures, or vegetation outside of the 
project site will be corrected at the expense of the CONTRACTOR. 

 
3.2 EXAMINATION 

 
A. Verify existing plant life designated to remain is tagged or identified. 

 
B. It shall be the CONTRACTOR's responsibility to investigate the actual conditions existing at 

the site. No extras will be allowed for any excavations, imported fill, disposal of excess 
excavated material or material unsuitable for grading, nor for any conditions which would 
have been foreseen by thorough examination of the site, the Contract Drawings or these 
Technical Specifications. 

 
C. Work shall be performed during dry weather periods, except as noted below. Performing work 

during wet conditions could make the soil slow to dry and thus significantly retard the 
progress of grading and compaction activities. Concrete removal and excavation may be 
performed during wet weather periods. 

 
 

3.3 PROTECTION 
 

A. Prevent displacement of loose soil or rock from falling into excavation; maintain soil and/or 
rock stability. 

 
B. Protect bottom of excavations and soil adjacent to and beneath foundation from freezing. 

 
C. Protect benchmarks, survey control points, and existing structures from damage or 

displacement. 
 

D. Protect trees, plant growth, and features designated to remain, as final landscaping. 
 

E. Protect structures, utilities and other facilities from damage caused by settlement, lateral 
movement, undermining, washout, and other hazards created by earth operations. 

 
 

3.4 EXCAVATION PREPARATION 
 

A. The site will be cleared and grubbed as necessary to perform the work and as specified in 
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Section 31 10 00 – Site Clearing. 
 

B. The CONTRACTOR shall furnish all labor, materials, tools, equipment, services and 
incidentals necessary to perform all excavation, backfilling, compacting and grading for site 
restoration. 

 
C. It shall be the CONTRACTOR’s responsibility, prior to performing excavations, to determine 

the presence and location of any underground utilities that may be affected by excavations. 
Any damage caused by the CONTRACTOR’s failure to make this verification and/or 
determination shall be repaired at no cost to the OWNER. When work is being conducted in 
areas, if any, where there are underground obstructions, the CONTRACTOR shall: 
1. Call Dig Safely New York at 811 and receive clearance not less than three working days 

before performing Work. 
2. Coordinate with the appropriate owner of each utility regarding the scope and schedule for 

utility relocation, in-place protection, or abandonment. Notify owners of pipes, cable, 
and/or other utilities 48 hours in advance of any excavation work. Underground utilities 
shall be located and exposed by the CONTRACTOR. Documentation shall be submitted 
to the OWNER/ENGINEER showing notification to owners of buried utilities. 

3. Preserve intact any existing underground pipes, culverts, or other utilities encountered 
during trenching and backfill operations. Hand excavation shall be required within one 
foot of any fiber optics, telecommunication, gas, or signal lines and within six inches of 
any sewer or water lines. If excavation beneath utility lines is required, the utility lines 
shall be supported as recommended by the owner of the utility, until proper backfill has 
been replaced beneath them. If any utilities or other structures are damaged or broken by 
the CONTRACTOR, they shall be replaced or repaired, at the CONTRACTOR’s expense, 
as soon as is practical. Once replaced or repaired, the condition of utilities or structures 
damaged by the CONTRACTOR shall be at least equal to the condition they were in 
before the disturbance. 

 
3.5 EXCAVATION SAFETY 

 
A. The safety of all excavations shall be the sole responsibility of the CONTRACTOR. The 

CONTRACTOR shall implement procedures consistent with CFR 29 Part 1926, Subpart P 
and New York Department of Labor Industrial Code Rules, as necessary, to ensure safety of 
personnel in the vicinity of the excavations and to prevent damage to adjacent property, 
pavements, utilities, or structures. 

 
B. Excavation limits are for the purpose of identifying areas that work is to be performed only, 

and do not necessarily represent safe limits. All excavations shall be free of overhangs, and 
the sidewalls shall be kept free of loose material. As a minimum, the CONTRACTOR shall 
slope all excavations to prevent these conditions. 

 
C. Complete restoration of all obstructions moved or removed to accommodate construction 

equipment or to facilitate work, shall be required. 
 

D. Should the CONTRACTOR encounter subsurface and/or latent conditions at the site 
materially differing from those described in these Technical Specifications the 
CONTRACTOR shall immediately give written notice to the ENGINEER of such 
conditions, before they are disturbed, the ENGINEER shall promptly investigate the 
conditions and if he finds that a change in design and/or specifications is necessary and such 
change is implemented. 
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3.6 EXCAVATION 

 
A. The CONTRACTOR shall perform all excavation the lines and grades indicated on the 

Contract Drawings.  
 

B. The excavated material shall be handled in such a manner as to cause a minimum of 
inconvenience to public travel and to permit safe and convenient access to public and private 
property along the line of Work. 

 
C. Existing Utilities: 

1. At intersections and elsewhere, where there are existing services, such as water mains, gas 
lines, electric conduits, etc., the CONTRACTOR shall perform exploratory excavations 
via “Soft dig” techniques to determine location and depth of existing utilities crossing the 

proposed sanitary sewer a sufficient time in advance of the construction of the proposed 
work to definitely determine the line and elevation of the existing structures with reference 
to the new work so that, if required, change in line and/or grade can be made in the new 
work. 

 
D. Excavation shall be made to such widths as will give suitable room for removal of existing 

structures to be removed, and to find and protect existing utilities. The bottom of the 
excavations shall be rendered firm and dry and in all respects acceptable to the 
ENGINEER. 

 
E. Excavation and dewatering shall be accomplished by methods that preserve the undisturbed 

state of subgrade soils. Subgrade soils that become soft, loose, "quick", or otherwise 
unsatisfactory for support of structures as a result of inadequate excavation, dewatering or 
other construction methods shall be removed and replaced by concrete or Granular Fill as 
required by the ENGINEER at the CONTRACTOR’s expense. 

 
F. Excavations shall be completed to the depth and dimensions necessary for the proper 

installation of all work as detailed on the Contract Drawings. 
 

G. Unless specifically directed by the ENGINEER, excavations shall not be made below the 
elevations indicated on the Contract Drawings. Where any unauthorized excavation is made 
below the grades indicated, the excavations shall be restored to the proper elevations with 
compacted, well graded granular foundation material or flowable fill, at no additional expense 
to the OWNER. In any event, the operations necessary to correct an excess of excavation 
shall meet with the consent of the ENGINEER. 
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3.7 STOCKPILING 
 

A. Stockpile materials within areas approved by OWNER. 
 

B. Separate differing materials with dividers or stockpile apart to prevent mixing. 
 

C. Direct surface water away from stockpile site to prevent erosion or deterioration of materials. 
 

D. Stockpile shall be covered when not in use. 
 

3.8 PREPARATION FOR BACKFILL 
 

A. Verify fill foundation has been contoured and compacted. Repair or replace items indicated to 
remain if they are damaged by excavation. 

 
B. Work shall be performed during dry weather periods. Performing work during wet conditions 

could make the soil slow to dry and thus significantly retard the progress of grading and 
compaction activities. 

 
C. Compact subgrade to non-yielding condition and to density requirements for subsequent 

backfill materials. 
 

D. Cut out soft areas of subgrade not capable of compaction in place. Backfill with clean fill 
material and compact to density equal to or greater than requirements for subsequent fill 
material. 

 
E. When material varies from optimum moisture content, it shall be treated in the following 

manner. When a deficiency in moisture content exists, the material shall be watered and 
thoroughly mixed until optimum moisture content is attained. When an excess in moisture 
content exists, the material shall be worked and aerated until optimum moisture content is 
attained. 

 
F. Any large rocks encountered during the subgrade preparation process which constitute as a 

hazard, due to size or protrusion from the finished subgrade, shall be removed and disposed of 
as directed by the ENGINEER. 

 
G. The finished subgrade surface shall be firm and uniform, true to grade and cross-section, and 

shall be approved by the ENGINEER before placing subsequent material thereon. Subgrade 
that does not conform to the requirements as to grade, cross section, moisture content or 
density shall be reworked until such requirements are met. Bedrock subgrade shall be free of 
voids larger than two inches in width. When voids with a width greater than two inches are 
encountered, they shall be filled with a cement-sand grout or flowable fill to match the 
surrounding subgrade line and grade. 

 
3.9 BACKFILL 

 
A. All excavations shall be backfilled as soon as practical. 
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B. The method and degree of compacting backfill will be governed by the type of material and 

the extent to which any subsequent settlement can be permitted. 
 

C. Backfilling shall be done with sound material, free from waste, objectionable organic matter, 
rubbish, boggy or other unsuitable materials. No frozen material shall be used for backfilling. 
Under no conditions will the CONTRACTOR be permitted to place material that is frozen, or 
place fill material on frozen ground. 

 
D. Backfilling shall begin as soon as practicable after structures and pipelines have been 

installed, inspected, and tested as required. Material for bedding and backfill shall be as shown 
on the Contract Drawings and as specified in Section 31 00 00 - Earthwork. 

 
E. Backfill shall be placed in uniform horizontal layers and shall be tamped or otherwise 

consolidated as the work progresses. In no case shall the consolidated layers of backfill be 
more than twelve inches in depth. Lumps of earth shall be broken up and if there are any 
stones or lumps that cannot be readily broken up, they shall be distributed throughout the 
mass so that all interstices are solidly filled with fine materials. 

 
F. The remaining upper portion of the trench may be backfilled by machine, but the work shall 

be done in such a way as to prevent dropping of material directly on top of the conduit or pipe 
through any great vertical distance exceeding two feet. 

 
G. Backfill should be placed in maximum lifts of 12 inches of loose material while backfilling 

and lifts shall not exceed six inches of loose material in confined areas. 
 

3.10 COMPACTION OF MATERIALS 
 

A. It shall be the CONTRACTOR's responsibility to properly place and compact all materials and 
to correct any deficiencies resulting from insufficient or improper compaction of such 
materials. The CONTRACTOR shall determine the type, size and weight of compactor best 
suited to the work at hand, select and control the lift (layer) thickness, exert proper control 
over the moisture content of the material, and other details necessary to obtain satisfactory 
results. 

 
B. Compaction shall be continuous over the entire area, and compaction equipment shall make 

sufficient passes so that the specified minimum density has been achieved throughout the 
entire backfill. 

 
C. Maintain optimum moisture content of Backfill materials to attain required compaction 

density. When material varies from optimum moisture content, it shall be treated in the 
following manner. When a deficiency in moisture content exists, the material shall be watered 
and thoroughly mixed until optimum moisture content is attained.  When an excess in 
moisture content exists, the material shall be worked and aerated until optimum moisture 
content is attained. 

 
D. Compaction shall be completed with sheepsfoot roller, segmented steel wheeled rollers, 

pneumatic tired rollers, smooth drum steel rollers, vibratory rollers, or other suitable types of 
compaction equipment. 
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E. Compaction Requirements: 
1. Backfill material shall be compacted to a minimum of 95% of the maximum dry density 

and within two percent above or below the optimum moisture content value (ASTM D698). 
2. Material that is shown to be less than the required maximum dry density shall be reworked 

by the CONTRACTOR and retested until the material meets the compaction requirement 
at no additional cost to the OWNER. 

 
3.11 FIELD QUALITY CONTROL 

 
A. Employ a Professional Geotechnical Engineer licensed in the State of New York to perform 

compaction testing. 
 

B. CONTRACTOR’s independent Geotechnical Engineer shall test fill materials in accordance 
with the following: 
1. Material Test: ASTM D6913, D4318, and D698, one per 500 CY of imported material. 

 
C. When tests indicate Work does not meet specified requirements, continue compactive effort 

and retest. 
 

3.12 SITE GRADING 
 

A. The CONTRACTOR shall perform all grading work indicated on the Contract Drawings or 
specified. The surface area of the site, including all excavations, cuts, fills and embankments, 
shall be finished to the lines, grades and cross-sections shown on the Plans, and shall be 
cleaned of all loose material.  

 
Changes in site grading are not anticipated; the Contractor will maintain existing grade 
at the project site and make no changes that promote storm/surface/wash/dust 
suppression water discharge off site. 

 
B. Grading in preparation for placing of topsoil shall be performed at all locations indicated on 

the Contract Drawings, to the lines and grades shown and as directed by the ENGINEER. 
During the course of grading, the subgrade shall be maintained in such condition that it will 
be well drained at all times. 

 
C. If at the time of grading it is not possible to place any material in its proper section of the 

permanent structure, it shall be stockpiled in approved areas for later use. 
 

D. Rough grading shall be stopped six inches below final grade and leveled off, and topsoil shall 
be placed and finished to final grade. 

 
E. The disturbed areas shall be finish graded. Any roots, rocks larger than three inches in size, or 

other undesirable material shall be removed from the surface immediately and the surface 
shall be prepared for vegetative stabilization. All cut and fill slopes shall be uniformly dressed 
to the slope, cross-section and alignment shown on the Contract Drawings or as directed by 
the ENGINEER. 

 
F. Perform grading operations as shown on the Contract Drawings so that the ground surface will 

be well-drained at all times. Maintain benching and drainage ditches and keep them open and 
free from soil, debris, and leaves until final acceptance of the Work. Finish all grading on 
neat, regular lines conforming to the sections, lines, grades, and contours shown on the 
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Contract Drawings, or if not shown, in accordance with the criteria set forth herein. Perform 
the grading work in proper sequence with all other associated operations. 

 
G. The CONTRACTOR shall replace all surface material, and restore paving, curbing, sidewalks, 

gutters, fences and all other items that were disturbed by the construction so that they shall be 
equal to the original condition. 

 
3.13 TOPSOIL 

 
A. Topsoil shall be placed on all other disturbed areas prior to seeding and site restoration 

activities. 
 

B. On areas to receive topsoil, the compacted subgrade soil shall be scarified to a 2-inch depth for 
bonding of topsoil with subsoil. 

 
C. Topsoil shall be spread evenly to a minimum thickness of six inches and graded to the 

elevation and slopes indicated on the Contract Drawings. 
 

D. Topsoil shall not be spread when frozen or excessively wet or dry. 
 

E. Compact using excavator or other equipment to a uniformly consistent moderate density. 
Avoid a loose condition of topsoil and avoid over-compacting topsoil. Compaction testing is 
not required. 

 
F. Seed finished areas within seven days in accordance with Section 32 92 19 – Seeding to 

prevent erosion and dust. CONTRACTOR shall restore any eroded areas to existing contours 
and elevations prior to seeding. 

 
 

3.14 GRADING TOLERANCES 
 

A. The surface elevation shall be: Plus or minus 0.2 feet. 
 

B. The grading slope shall be: Plus or minus 0.5%. 
 

C. Placed material not conforming to the specified tolerance limits shall be removed and replaced 
as directed by the ENGINEER at no additional cost to the OWNER. 

 
3.15 STOCKPILE CLEANUP 

 
A. Remove stockpile, leave area in clean and neat condition. Grade site surface to prevent free 

standing surface water. 
 

3.16 SPOILING 
 

A. Spoil excess excavated material not used as backfill in locations approved by the 
OWNER. 

 
B. Coordinate with the OWNER and ENGINEER for placement of spoil. CONTRACTOR 

shall stake perimeter of spoil sites for OWNER and ENGINEER approval prior to 
placing fill. 
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C. Spoil thickness shall be no greater than five feet. 
 

D. Prevent erosion and migration of spoiled material by use of best management practices. 
 

E. Compact spoil with a minimum of one pass with dozer or fully loaded scraper, or equivalent. 
Maximum thickness of a layer or lift prior to compaction shall be 18 inches. 

 
3.17 FUGITIVE DUST CONTROL 

 
A. CONTRACTOR shall implement fugitive dust control measures as necessary during all 

phases of the work. 
 

B. CONTRACTOR shall apply water to suppress dust. 
 

3.18 PROTECTION OF FINISHED WORK 
 

A. CONTRACTOR shall properly grade area to prevent erosion. 
 

B. Prohibit construction traffic over finished Backfill. 
 

C. Reshape and re-compact fills subjected to vehicular traffic. 
 

D. Drainage of surface water shall be controlled to avoid damage to adjoining properties or to 
finished work on the site. 

 
E. CONTRACTOR shall take appropriate measures to prevent erosion of freshly graded areas 

until such time as permanent drainage and erosion control features have been established. 
 

F. CONTRACTOR shall seed disturbed areas that receive topsoil in accordance with Section 32 
92 19 – Seeding. Seeding of critical slope areas shall be completed within 48 hours of final 
grading. 

 

END OF SECTION 
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SECTION 31 10 00 

SITE CLEARING 

 

GENERAL 
 

1.1 SUMMARY 
 

A. Section Includes: 
1. Clearing Trees and Vegetation in Work Areas. 
2. Topsoil Stripping. 
3. Asphalt Removal. 
4. Asphalt Subbase removal. 
5. Disposal of Debris from Clearing Work. 

 
1.2 REFERENCES 

 
A. Work activities shall be performed in general compliance with American National Standards 

Institute (ANSI) Z-133: American Standard of Tree Worker Safety, and ANSI A300: Standard 
Practices for Trees, Shrubs, and Other Woody Plant Maintenance. 

PRODUCTS - Not Used. 

EXECUTION 
 

3.1 EXAMINATION 
 

A. Verify existing conditions before starting work. 
 

B. Verify existing plant life designated to remain is tagged or identified. 
 

C. Identify waste and stockpile areas for placing removed materials. 
 

3.2 PREPARATION 
 

A. Call Dig Safely New York at 811 and receive clearance not less than two full working days 
before performing Work. 
1. Request underground utilities to be located and marked within and surrounding 

construction areas. 
2. Comply with additional requirements presented in Section 31 00 00 – Earthwork. 

 
3.3 PROTECTION 

 
A. Locate, identify, and protect utilities from damage unless drawings indicate otherwise or the 

OWNER approves their removal. 
 

B. Protect benchmarks, survey control points, and existing structures from damage or 
displacement. 
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C. Protect trees not shown to be removed on the Drawings, unless approved otherwise by 
ENGINEER. 

 
 

3.4 CLEARING AND GRUBBING 
 

A. Areas to be demolished and removed shall be first cleared and grubbed. Clearing shall 
consist of removal above the ground surface of trees, stumps, brush, bushes, and similar 
debris. Grubbing shall consist of removal of stumps, roots, buried logs, and other unsuitable 
material and shall be performed in areas to be graded. 

 
B. Clear trees and vegetation as required for access to site and execution of Work to the existing 

ground surface as directed by OWNER/ENGINEER. Do not clear trees without 
OWNER/ENGINEER approval. 

 
C. Roots two (2) inches in diameter or greater shall be removed to a depth of at least 12 inches 

below ground. 
 
 

3.5 TOPSOIL 
 

A. Section 31 00 00 - Earthwork. 
 

B. Prior to all earthwork activities, but after clearing as defined above, strip topsoil and store in a 
separate stockpile for reuse and final dressing of finished earthwork. Stripping shall consist of 
removal of weeds, grasses, topsoil, organic soil, or other vegetation not removed during 
clearing operations. 

 
C. Topsoil should be removed in accordance with the Contract Drawings. The OWNER or 

ENGINEER may ask the CONTRACTOR to strip additional soil in order to remove all 
organic soil. 

 
D. Topsoil shall be stockpiled for future use in re-vegetating exposed slopes and disturbed areas. 
 
E. Topsoil containing sod and plant matter shall be thoroughly mixed, until homogeneous, before 

final reuse. 
 

F. Topsoil shall be kept separate from other backfill material and shall not be used in structural 
fills or structural fill areas. 

 
3.6 DEBRIS REMOVAL 

 
A. Do not burn or bury materials on site, unless specifically stated otherwise. Leave site in clean 

condition. 
 

B. Removed items shall become the property of the CONTRACTOR and shall be disposed of by 
the CONTRACTOR according to state and local regulations unless otherwise stated by the 
OWNER. 

 
 

END OF SECTION 
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SECTION 31 25 00 
 

EROSION AND SEDIMENTATION CONTROLS 
 
 

PART 1 GENERAL 
 

1.1 SUMMARY 
 
A. Section Includes: 

1. Wattles  
2. Inlet Protection 

 
1.2 REFERENCES 

 
A. New York State: 

1. Standards and Specifications for Erosion and Sediment Control (current edition). 
2. Stormwater Design Manual (current edition). 
3. New York State Department of Transportation (NYSDOT) Standard Specifications 

(current edition). 
 

1.3 SUBMITTALS 
 

A. Specification Section 01 33 00 – Submittal Requirements. 
 

B. Product Data: Silt fence fabric and materials. 
 

C. Manufacturer’s Certificate: Certify silt socks/wattles/haybales, inlet protection meet or exceed 
New York State Erosion, Sediment & Stormwater requirements. 

 
 

1.4 EROSION AND SEDIMENT CONTROL 
 

A. Plan and execute construction by methods to control surface drainage from cuts and fills, from 
borrow and waste disposal areas. Prevent erosion and sedimentation. 

 
B. The excavation, grading, and moving of soil materials shall be scheduled to minimize to 

the extent practical, the size of areas that will be unprotected from erosion. Disturbed 
areas shall be restored according to the Technical Specifications and Contract Drawings, 
as soon as is feasible. 

 
C. Periodically inspect earthwork to detect evidence of erosion and sedimentation; promptly 

apply corrective measures. 
 

D. Silt fences or other erosion control devices shall be installed as necessary to minimize and 
control erosion during and subsequent to construction. Erosion controls shall remain in place 
during the entire construction period or as otherwise specified. The CONTRACTOR shall: 

 
 

E. Protect the work from erosion. Erosion of embankments, cuts, and natural slopes that occurs 
during construction of the project shall be repaired by the CONTRACTOR at his expense. 
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F. Protect downstream and adjacent properties, drainage channels, and streams from damage due 

to erosion resulting from project construction operations. 
 

PART 2 PRODUCTS 
 
 

2.1 SILT FENCE, STAKES AND POSTS 
 

A. Wood, metal, or synthetic posts may be used. Softwood post shall be 1½" x 3½ ", hardwood 
post shall be at least 1¼ " x 1¼", steel post shall be "T" or "L" shaped in cross section, with a 
minimum weight of 1.33lbs./ft. 

 
B. Posts shall be a minimum of 4’ long and shall be spaced a maximum of 4 feet apart unless 

otherwise recommended by the manufacturer. 
 

C. Furnish posts to meet the minimum requirements in the NYSDOT Standard Specifications, 
Section 209-2.06. 

 
2.2 WATTLES 

A. Materials: Agricultural Straw Tubular Netting Typical Wattle Sizes:  
B. Nominal Diameter 9.0 in 12.0 in 20.0 in Minimum Diameter 8.5 in 
C. Length (± 10%) 25.0 ft  
D. Weight (± 10%) 50.0 lb/cf 
E. Description:  Straw Wattles are tubular products consisting of agricultural straw fibers 

encased in tubular netting.  Physical Properties: Fiber: Agricultural Straw Net 
Configuration: Totally encased. 

PART 3 EXECUTION 
 

3.1 INSTALLATION OF EROSION CONTROLS 
 

A. Protect downstream and adjacent properties, drainage channels, and streams from damage due 
to erosion resulting from project construction operations. 

 
B. Provide EROSION CONTROLS where shown on the Contract Drawings or as directed and 

where necessary to minimize erosion and sediment runoff as described in the 
CONTRACTOR’S approved E&SC Plan as a temporary structural practice. 

 
C. Install silt fences to retain sediment prior to initiating each phase of work where erosion would 

occur in the form of sheet and rill erosion (e.g. clearing and grubbing, excavation, 
embankment, and grading). 

 
D. Place silt fence parallel with grading contour. 

 
E. The ends of the fence shall be extended up slope to prevent water from flowing around ends of 

the fence. 
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3.2 REMOVAL OF MATERIALS 
 

A. Following completion of the project, all materials shall be removed from the Site once 
turf/vegetation has been established. 

 
3.3 MAINTENANCE 

 
A. Maintain the erosion and sediment control measures in good and effective operating condition 

by performing routine inspections to determine condition and effectiveness, and repair of 
erosion and sediment control measures. Use the following procedures to maintain the 
protective measures. 
1. Inspect erosion control devices on a weekly basis and after each runoff event. Make 

necessary repairs to ensure erosion and sediment control are in good working order. 
 

3.4 INSPECTIONS 
 

A. General 
1. Inspect disturbed areas of the construction site; areas that have not been finally stabilized; 

areas used for storage of materials; areas exposed to precipitation, stabilization practices, 
structural practices, other controls; and areas where vehicles exit the site at least once 
every seven (7) calendar days and within 24 hours of the end of any storm that produces 
0.5 inches or more rainfall at the site, or as required. Once disturbed areas have been 
stabilized, the inspection schedule may be relaxed to once every month with the 
Owner’s approval. 

 
F. Inspections Details 

1. Inspect disturbed areas and areas used for material storage that are exposed to 
precipitation for evidence of, or the potential for, sediment entering the drainage system. 
Observe erosion and sediment control measures to ensure that they are operating 
correctly. Inspect discharge locations or points to ascertain whether erosion control 
measures are effective in preventing significant impacts to receiving waters. Inspect 
locations where vehicles exit the site for evidence of offsite sediment tracking. 

 
G. Inspection Reports 

1. For each inspection conducted, prepare a report summarizing the scope of the inspection, 
name(s) and qualifications of personnel making the inspection, the date(s) of the 
inspection, maintenance performed, and actions taken. A copy of the inspection report 
shall be maintained on the job site and furnished to Owner upon request. 

 
3.5 CLEANING 

 
A. When sediment accumulation in sedimentation structures has reached a point one-third depth 

of sediment structure or device, remove and dispose of sediment. 
 

B. Do not damage structure or device during cleaning operations. 
 

C. Do not permit sediment to erode into construction or site areas or natural waterways. 
 
 

                                                END OF SECTION 
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	01 57 26 Dust Control & Air Monitoring.docx
	1. GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Dust Control
	2. Air Monitoring

	B. Related Sections:
	1. Section 02 41 19 – Demolition
	2. Section 31 00 00 - Earthwork
	3. Section 31 10 00 – Site Clearing
	4. Section 31 25 00 - Erosion and Sedimentation Controls

	B. “Visible dust” shall mean dust that can be detected visibly, without instrumentation.
	C. “Measurable dust” shall mean dust that can be directly measured through real-time monitoring devices.
	D. “Dust Action Level” shall mean the real-time measurement of Measurable Dust at concentrations at or greater than 150 µg/m3.
	5. Thorough wetting of areas to be excavated for at least an hour before starting soil excavation, demolition, and loading activities.
	6. Providing and operating a sprinkler or mist system adjacent to demolition, excavation, crushing and soil loading activities and adjacent to each piece of operating equipment expected to generate dust.
	7. Designating personnel with personnel with watering hoses or other watering equipment to supplement sprinkler misting control techniques.
	8. Limiting rates of demolition, excavation, crushing operations to meet the standards of this Section.

	C. The Contractor shall supply all personnel, equipment, facilities, and supplies to develop and implement the air monitoring program described in this section. Equipment shall include at a minimum: an organic vapor analyzer, photoionizer, and real-ti...
	D. The Contractor’s AMP shall include both real-time and documentation air monitoring (personal and area sampling as needed). The purpose of real-time monitoring will be to determine if an upgrade (or downgrade) of PPE is required while performing on-...
	C. The Contractor shall also use documentation monitoring to ensure that adequate PPE is being used and to determine if engineering controls are mitigating the migration of contamination to off-site receptors. Documentation monitoring shall include th...
	D. During the progress of active remedial work, the Contractor will monitor the quality of the air in and around each active hazardous operation with real-time instrumentation prior to personnel entering these areas. Sampling at the hazardous work sit...
	E. Air monitoring equipment will be operated by personnel trained in the use of the specific equipment provided and will be under the control of the Safety Officer. A log of the location, time, type and value of each reading and/or sampling will be ma...
	F. All readings will be recorded and be available for Owner and/or Engineer personnel to review.
	A. The Contractor shall develop and implement a dust and vapor control plan.  The Contractor shall execute work by methods to minimize the generation of dust from all construction activities.  Fugitive dust control strategies shall prevent dust from e...
	B. The Contractor will be issued a temporary Stop Work Order, with no cause for delay or damages, and will re-assess Site activities and dust control measures, if:
	1. Visible dust is observed beyond the limits of the site.
	2. If airborne action levels are exceeded at any time during soil remedial activities, as indicated by laboratory chemical specific analysis of perimeter samples until it is demonstrated that airborne action levels are achieved by the Contractor’s upg...
	3. At the discretion of the Owner or Engineer.

	C. The Contractor may make no claims for delays, no extension of contract time will be available, and no additional compensation will be paid due to the Contractor’s failure to meet dust control requirements.

	1.7 PERMIT REQUIREMENTS
	A. The Contractor shall obtain all permits necessary to perform the work.

	1.8 SUBMITTALS
	A. Section 01 33 00 - Submittal Requirements: Requirements for submittals.
	B. Product Data: Submit data for equipment/methods being Implemented:
	C. Field Reports: Test and monitoring reports

	1.9 QUALITY ASSURANCE
	A. Comply with water disposal requirements of authorities having jurisdiction.
	A. Adhere to any coordination requirements set forth in the General Conditions.


	2. EXECUTION
	A. To control the formation of dust during demolition and remediation activities, the Contractor shall:
	1. Keep vehicle speeds on the Site below 15 miles per hour.
	2. Mist or spray with water at least twice daily to prevent formation of dust while clearing the site, demolition activities, crushing activities, excavating, transferring and loading materials on-site, or loading or decontaminating transportation veh...
	3. Control excavation activities to minimize the generation of dust.
	4. Keep the drop heights to a minimum while loading transportation vehicles.
	4. Cover all trucks and transport vehicles hauling soil, concrete, and other loose materials or require all trucks and transport vehicles to maintain at least 2 feet of freeboard.
	5. Conform to Stockpile Management requirements set forth in the Contract Documents.
	6. Sweep daily, or more frequently as needed or as directed by the Engineer, with a street sweeper if visible soil material is carried onto public streets.
	7. In the event wind speeds exceeds 20 mph for more than 15 minutes causes visible dust, Contractor shall halt soil-moving activities until wind speeds decrease and no visible emissions are observed.

	2.1 EXAMINATION
	A. Verify existing conditions before starting work, as applicable. Refer to General Conditions.

	2.2 REAL TIME MONITORING
	A. Real-time air monitoring shall be conducted by the Contractor, as follows, using the following equipment:
	1. Organic vapor photoionizers or photoionization detectors (PIDs) shall be utilized. The Contractor shall provide one PID for each and every hazardous work zone operation. Total particulates shall be measured using a real-time aerosol monitor. The in...
	2. Real-time monitoring will be conducted at any excavation of contaminated soil or sediments and during demolition work.
	3 Real-time monitoring will also be conducted at perimeter locations including an upwind (background) and a downwind location from Work Zones. A background reading will be established daily at the beginning of the work shift. If the wind direction cha...
	4. If Contractor-established action levels are exceeded at the perimeter location for fugitive dust, work must be suspended and engineering controls must be implemented to bring concentrations back down to acceptable levels.
	END OF SECTION




	02 21 16 - Environmental Health and Safety.doc
	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Minimizing potential adverse environmental impacts associated with construction activity.
	2. Establishing protocols and providing procedures to protect workers’ health and safety as it relates to the proposed construction activities when performed in the presence of Occupational Safety and Health Administration (OSHA) Hazardous Materials, ...
	3. Compliance with all applicable OSHA regulations in accordance with federal, state, and local laws.

	B. Related Sections:
	1. Section 01 74 24 – Site Restoration
	2. Section 02 41 19 – Demolition
	3. Section 31 00 00 - Earthwork
	4. Section 31 10 00 – Site Clearing


	1.2 UNIT PRICE - MEASUREMENT AND PAYMENT
	A. The work to prepare and implement a health and safety plan will be paid for on a Lump Sum basis.  Such cost shall reflect all environmental health and safety services, including that of subcontractors.
	1. The Contractor shall demonstrate to the Engineer monthly that a health and safety plan (HASP) has been kept current and is being implemented and the monthly cost will be certified for payment.
	2. Any month where a health and safety plan is found not to be current or is not being implemented, the monthly payment for the Environmental Health and Safety Item shall be deferred to the next monthly payment estimate.  If a HASP is not current or b...
	3. Failure of the Contractor to implement a HASP in accordance with this Specification shall result in the withholding of all Contract payments.
	This work shall include all materials, tools, equipment and labor incidental to the completion of this item for the duration of the Project to maintain, revise, monitor and implement the HASP.   Such costs include providing the services of the health ...

	B. The cost per month for the duration of the Project to implement the HASP and provide the services of the health and safety personnel.

	The HASP shall interface with the Contractor’s Safety and Health Program.  Any portions of the Safety and Health Program that are referenced in the HASP shall be included as appendices to the HASP.  Where the use of a specific topic is not applicable ...
	1. Elements:
	a. Site Description and Contamination Characterization:
	b. Safety and Health Risk Analysis/Activity Hazard Analysis: The HASP shall address the safety and health hazards on this site for every operation to be performed.  The Contractor shall review existing records and data to identify potential chemical a...
	The HASP shall include a comprehensive section that discusses the tasks and objectives of the site operations and logistics and resources required to complete each task. The hazards associated with each task shall be identified.  Hazard prevention te...

	c. Staff Organization, Qualifications and Responsibilities: The HASP shall include a list of personnel expected to be engaged in site activities and certify that said personnel have completed the educational requirements and are currently monitored un...
	The Contractor shall assign responsibilities for safety activities and procedures.  An outline or flow chart of the safety chain of command shall be provided in the HASP.  Qualifications, including education, experience, certifications, and training i...
	The HASP shall also include the name and qualifications of the individual proposed to serve as Health and Safety Officer (HSO).  The HSO shall have full authority to carry out and ensure compliance with the HASP. The Contractor shall provide a compete...
	The HSO have working experience with the regulated compounds that have been documented to exist within Project limits; a working knowledge of Federal and State safety regulations; specialized training or documented experience (one year minimum) in per...
	The primary duties of the HSO shall be those associated with worker health and safety.  The Contractor’s HSO responsibilities shall be detailed in the written HASP and shall include, but not be limited to the following:
	a. Directing and implementing the HASP.
	b. Ensuring that all Project personnel have been adequately trained in the recognition and avoidance of unsafe conditions and the regulations applicable to the work environment to control or eliminate any hazards or other exposure to illness or injury...
	c. Authorizing Stop Work Orders, which shall be executed upon the determination of an imminent health and safety concern.
	d. Contacting the Contractor’s HSM and the Engineer immediately upon the issuance of a Stop Work order when the HSO has made the determination of an imminent health and safety concern.
	e. Authorizing work to resume, upon approval from the Contractor’s HSM.
	f. Directing activities, as defined in the Contractor’s written HASP, during emergency situations; and
	g. Providing personal monitoring where applicable, and as identified in the HASP.


	1.3 DEFINITIONS
	A. Section not used.

	1.4 ACCIDENT PREVENTION MEASURE
	A. Preventative measures shall be taken to avoid spillage of petroleum products and other pollutants. The Contractor shall maintain contingency action plans for prompt remedial action in the event such spillage should occur. Any spills by the Contract...
	B. Every reasonable precaution shall be taken to prevent the possibility of accidentally starting fires. Construction programs shall include fire prevention planning, training of personnel in fire fighting, and a fire prevention inspection program.

	1.5 SUMMARY
	A. The provisions of worker health and safety protocols that address potential and/or actual risk of exposure to site-specific hazards posed to the Contractor’s employees and/or Subcontractor(s) is solely the responsibility of the Contractor.
	B. The areas where contaminants may pose a risk to worker health and safety include, but are not limited to:
	1. Demolition of site structures.
	2. Processing of demolition debris.
	3. Excavation of contaminated building materials in accordance with site plans.
	4. Handling and disposal of hazardous materials and contaminated site materials.
	5. Shoring installation and removal.


	1.6 SUBMITTALS
	Not Applicable

	PART 2 PRODUCTS
	2.1 MATERIALS
	A. Materials used for maintenance and protection of the environment shall conform to the material requirements set forth in the relevant sections of the specifications (i.e. fill, topsoil, seeding, etc.). Unspecified materials shall be provided as sel...


	PART 3 EXECUTION
	3.1 EXAMINATION
	A. Verify existing conditions prior to Work. Notify Owner upon discovery of any unanticipated conditions.
	B. Cooperate with Engineer’s directions to explore existing conditions to verify location, extent, and depth of contaminated soil which needs to be handled in accordance with the Remediation Plan for this site.

	3.2 PERFORMANCE
	A. The Contractor shall implement all reasonable measures, including but not limited to, details outlined herein or shown on the drawings, to ensure minimum damage to the environment during construction and for the long term.
	B. Vegetation adjacent to or outside of access roads, rights-of-way, or cleared construction shall not be damaged.
	C. The Contractor shall be required to protect and preserve existing trees and shrubs in areas designated on the drawings or as otherwise directed by the Owner's Representative. Should any replacement of trees or shrubs be deemed necessary by the Owne...
	D. All materials to be removed from the site shall be disposed of legally and properly, off-site. Disposal of spoil material shall not be in any flood plain, wetland, or sensitive environmental area.
	E. All abandoned or useless objects including buildings, equipment, supplies, personal property, rubbish, (including those present prior to construction activities) shall be removed from the site in the manner described in the relevant sections of the...
	F. Temporary structures and storage areas shall not be located in critical environmental areas. Where areas must be cleared for storage of materials or temporary structures, provisions shall be made for regulating drainage and controlling erosion.

	3.3 HEALTH AND SAFETY PLAN
	A. The Contractor shall be responsible for the preparation of a written HASP which addresses the relative risk of exposure to documented hazards present within the limits of the project site. The HASP shall establish health and safety protocols which ...
	B. The HASP shall be developed by a qualified person designated by the Contractor as the Health and Safety Manager (HSM). The HSM shall have review and acceptance authority over the HASP. The Contractor may use standard operating procedures for all or...
	C. The HASP, maintained on site by the Contractor, shall be kept current with construction activities and actual site conditions. All elements listed below shall be addressed in the HASP.
	1. Implementation schedule for HASP elements
	2. The assignment of a qualified Health and Safety Manager (HSM)
	3. The assignment of a qualified Health and Safety Officer (HSO)
	4. Health and safety personnel requirements, responsibilities, and authorities
	5. Relevant site information defining areas of environmental concerns
	6. Hazard assessment of general site conditions, and hazard assessment of individual areas of environmental concern
	7. Personal protection equipment (PPE) and chemical protective clothing (CPC)
	8. Medical considerations/Medical Surveillance Program
	9. Monitoring procedures and exposure action levels
	10. Procedures for upgrading or downgrading CPC/PPE
	11. Operational health and safety requirements
	12. Personnel and equipment decontamination and disposal procedures
	13. Contingency planning for emergency response procedures
	14. Work zone site controls for areas of environmental concern
	15. Engineering controls
	16. Equipment support
	17. HASP revision, review, approval, and coordination procedures
	18. Signature page for all on-site workers subject to the HASP

	D. The HASP shall be recognized as a flexible document which shall be subject to revisions and amendments, as required, in response to actual site conditions, changes in work methods, and/or alterations in the relative risks present.
	E. The Contractor shall provide a competent HSO on site as identified in the HASP, who is capable of identifying existing and potential hazards at the project site or working conditions which are unsanitary, hazardous, or dangerous to employees and wh...
	F. The Contractor's HSO responsibilities shall be detailed in the written HASP and shall include, but not be limited to, the following:
	1. Directing and implementing the HASP.
	2. Ensuring that all project personnel have been adequately trained in the recognition and avoidance of unsafe conditions and the regulations applicable to the work environment to control or eliminate any hazards or other exposure to illness or injury...
	3. Authorizing Stop Work Orders which shall be executed upon the determination of an imminent health and safety concern.
	4. Contacting the Contractor's safety management personnel and the Engineer immediately upon the issuance of a Stop Work Order when the HSO has made the determination of an imminent health and safety concern.
	5. Authorizing work to resume upon approval from the Contractor's safety management personnel.
	6. Directing activities, as defined in the Contractor's written HASP, during emergency situations.
	7. Providing monitoring as identified in the HASP.

	G. The Contractor must provide CPC and PPE as stipulated in the Contractor's HASP during the performance of work in an area identified as potentially posing a risk to worker health and safety for workers employed by the Contractor and Subcontractors.
	H. The Contractor shall inform all on-site workers and subcontractors of all site safety rules, known or potential hazards, and emergency response procedures.
	I. All construction-related activities performed by the Contractor within the areas where site conditions may pose a risk to worker health and safety and/or the environment, shall be performed in conformance with Title 29 of the Code of Federal Regula...
	J. The Contractor shall be responsible for the implementation of the HASP throughout the performance of work. In work locations and areas identified as having a potential risk to worker health and safety, the Contractor shall be prepared to immediatel...
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